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August 2, 2022

MS. BARBARA CASAMENTO MCCLURE"™

Point of Contact + Purchasing Supervisor

Jackson County 1700 Swift Street, Suite 100
415 East 12th Street North Kansas City, MO 64116
Kansas City, Missouri 64106 816.756.0444

RE: REQUEST FOR QUALIFICATIONS | NO. 80-22
TRAIL DESIGN + ENGINEERING SERVICES FOR THE PARKS + REC DEPARTMENT

Dear Ms. Casamento and Members of the Jackson County Selection Committee:

We have developed the McClure team with the sole focus of completing projects in the quickest time possible to continue
the County’s great momentum of their trail system, most notably the Rock Island Corridor development and its connections.
In the past decade, our team has been involved in the trail design and implementation of several locally and federally
funded projects (including MetroGreen projects). We have highlighted some of our favorite trail projects for your review as
part of this submittal.

The McClure team offers its firm commitment that we will help the County get projects complete without scope or budget
creep. We will draw upon our understanding of how to work within all the federal and state regulatory processes to
minimize impacts to the project schedule. For the past fourteen years, McClure’s Project Manager and Point of Contact
Matt Eblen, PE has helped design and implement several trail projects in Blue Springs, Excelsior Springs, KCMO and two
(2) trail projects for Jackson County (Longview Lake several years ago and the Rock Island Greenwood Connector that
our team is currently designing). Steve Rhoades, PLA of Vireo, is also familiar with trail projects from his years of planning
work on the Rock Island Line and the connection to the Katy Trail. Laurie Brown of Vireo also brings NEPA compliance
strengths back to the same team. Our team is rounded out with TSi Geotechnical, who will provide geotechnical borings
and recommendations, as well as Lovelace Survey, who will provide survey via either field topo or legal descriptions/exhibits
for easements.

The same team that is designing the Rock Island Greenwood Connector is being proposed in this RFQ. The only changes
are adding Jim Schuessler and Kimberly Koenigs of McClure to the team based on their wealth of trail design experience
and knowledge of the MoDOT process. We are open to other teaming partners should the situation call for it, but we
believe these additions will make an already good team even better.

OUR TEAM’S APPROACH

Our process for trail design will be similar to the process currently being used for the Rock Island Greenwood Connector
project currently ongoing with Jackson County (in Lee’s Summit south of 50 Highway). The approach that follows is general,
but notes will be made specific to the Rock Island Greenwood project along the way.

Trail projects usually start with a study or preliminary design phase, followed by a design phase and finishing with a
construction phase. (NOTE: depending on the needs of the project, this process typically applies whether the project is
federally or locally funded). Any trail project involving federal funding will be administered through the Missouri Department
of Transportation (MoDOT) and would follow their LPA process. McClure is familiar with the LPA process not only by doing
trail projects, but also through the many county projects our bridge team at McClure provides throughout the state (so, we
offer a deep bench with the knowledge of the MoDOT process from concept to construction).
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PRELIMINARY DESIGN

For new sections of trail, the preliminary design phase provides an initial alignment to vet and be agreed upon by the
design team and the County. Due diligence during this phase will determine easement needs, potential utility conflicts and
environmental clearances that will be required.

Should there be a need for Field Survey, Lovelace Survey would provide the field work and CAD file. The McClure team can
also work with surveys by other parties if they exist and have been given to the County. This was the case for the Greenwood
project, as the County provided survey from three (3) different entities for design.

Once initial constraints have been identified and a preliminary alignment set, an opinion of probable construction cost will
be provided to the County to assist in the determination of a budget. This budget will be checked during subsequent plan
updates to make sure the project budget goals are being met.

Two areas of importance during this phase include a visual inspection and obtaining Section 106 Clearance from SHPO.
Aside from being a means of familiarizing ourselves with the site, the site visit is recommended to observe the presence
of possible threatened and endangered species (including trees for potential bat habitat) and prepare documentation to
submit to MoDOT for review. Regarding the 106 Clearance, the McClure team will review available maps prior to making
a submittal to the State Historic Preservation Office and if there are known sites within the project area, we would attempt
to avoid those sites. If necessary, we will contract with a local archaeologist to provide any required field inspection and
documentation to submit to SHPO for Section 106 clearance early in the projects.

RIGHT-OF-WAY SUBMITTAL

Once the preliminary design phase is complete, the next phase following MoDOT’s LPA Process is the “Right-of-Way
(ROW)” submittal. This involves obtaining all environmental clearances, plans showing the easements (permanent and
temporary) on the project as well as legal descriptions and exhibits. This also includes clearance letters to MoDOT and the
landowner that McClure and the County would complete prior to submittal.

We will utilize our teaming partner TSi Geotechnical to provide borings for any proposed bridge locations and pavement
sections for the trails. We recommend using the contractor furnished design specifications on any bridges, because this can
reduce the cost of bridges by allowing multiple prequalified bridge manufacturers to bid on the project and this would assist
in getting the best price to keep the project within budget.

We will work with the County to place bridge or culvert crossings in a location where fill in the floodway can be avoided.
Should the floodway be impacted, and the flood model is determined to require an update, we will evaluate whether the
cost and impact to project schedule of the CLOMR/LOMR process is greater than locating the trail elsewhere. In the case
of the Greenwood Connector, a No-Rise was required because the adjacent parking and trailhead will be built within the
floodway on the eastern portion of the trail. A No-Rise was achieved because an emphasis was placed on not adding any
fill and instead cutting info existing grade within the area. This also helped carve out a location for Green Infrastructure,
which the County was in favor of providing. Note that this review and analysis occurs during both the Preliminary & ROW
Phase, but any analysis must occur (a) before legal descriptions and exhibits have been finalized in the event the trail
alignment needs to change and (b) as part of the environmental clearance requirements.

While not typical, certain projects may require completion of a categorical exclusion form before MoDOT approves Right-
of-Way plans. Should this be the case on any project, we are happy to assist the County with initial property owner contacts
informing them of the project and learning about their plans for any potential development to make acquisition easier. The
team will work with the County and rely on our collective experience in securing easements on federally funded projects
and personal touchpoints to try and reduce condemnation chances.

FINAL DESIGN

Once Right-of-Way plans have been approved and all the necessary environmental permits and easements have been
obtained, our team will proceed into Final Design (referred to by MoDOT as “Plans, Specifications & Estimate” (PS&E)
Submittal). This involves making the plans ‘construction-ready’ as well as providing Specifications via a Project Manual
per MoDOT & County requirements. The same estimate that began in Preliminary Design and refined during the ROW
submittal will be finalized as part of Final Design. In addition to MoDOT, the plans will also need to be reviewed and
approved by local jurisdictions. For the Greenwood Connector, there will be an approval process with the City of Lee’s
Summit in addition to MoDOT because the project lies within Lee’s Summit City Limits.
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In addition to our technical understanding and commitment to personal service, McClure’s experienced project management
team implements an extensive Quality Assurance/Quality Control (QA/QC) process to ensure exceptional design while
providing a line of consistent and clear communication throughout a project. This commitment to quality is our standard
of service, and our integrated team of professionals is eager to deliver on this standard to you.

THROUGHOUT THE DESIGN PROCESS

Throughout each phase, we have found that the best way to keep projects moving forward and to keep the design team
and county staff informed is to have bi-weekly meetings. These meetings are virtual, typically 30 minutes long and serve
as a great way to keep both County Staff and the Design Team informed and to keep key elements of the project moving
forward. It also insures that communication lines are always open and keeps all parties accountable. Even if the meetings
last 15 minutes, the communication has proven invaluable on the Greenwood Connector project. We would therefore
recommend this same format be utilized on all projects, starting with a kickoff meeting and continuing through project
completion.

CONCLUSION

In closing, McClure has been fortunate to work on two (2) projects for our recent on-call trail and design contract with
Jackson County. The first project is the Rock Island Greenwood Connector, which we have mentioned throughout this
letter. This project is in the southern portion of Lee’s Summit and will help ‘connect’ the Rock Island Trail to the City of
Greenwood. Our team is currently working on this project, which has gone through the preliminary design phase and is
nearly ready for Right-of-Way submittal to MoDOT. The second project involved an initial site visit and scoping for the
Raytown Crossing area. This is a short section of trail that currently exists between 65th & 66th Streets within the City of
Raytown on county-owned land. The initial idea consisted of new parking, improved drainage and green infrastructure. It
also provides an opportunity to connect the community to adjacent businesses adjacent to the trail.

Both projects are valuable pieces of the trail system, and both projects help us provide service to Jackson County which
aligns with our company goals at McClure of ‘Making Lives Better’. We believe that ‘making lives better’ is why we're in
business and that all people should be treated with that in mind. Among the many ways we are privileged to do this is
working with clients who help make their communities better, and among the many ways to bring health to a community
is by creating and maintaining trails.

We are thankful to have had the opportunity to work with Jackson County on their trail system and would be honored if we
are chosen to continue working in the same capacity, so we can help continue to make lives better for the staff and citizens
of Jackson County.

If you have any questions or require additional information, please do not hesitate to contact us at 816.756.0444 or at
meblen@mcclurevision.com.

On Behalf of McClure,

MATT EBLEN, PE, LEED AP
PROJECT MANAGER + PRIMARY POINT OF CONTACT
0 816.756.0444 | C913.522.2786

E meblen@mcclurevision.com

TED
MCECCLURE"
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YOUR VISION. ENGINEERED HERE.
’ We're engineers, yes — but also visioneers, driven to make lives better. We think like
lII’ owners. We do whatever it takes to get your job from concept to completion. We help
you navigate opportunities like funding and building public support for a project. Always

M C C L U R E ™ adding value and imagining what's possible. Our engineering and planning expertise

includes transportation, aviation, structures, water, wastewater, stormwater management,
land development, landscape architecture, construction observation, administration,
surveying, and community development.

Since 1956, McClure has grown to a firm of 200 professionals in eleven offices located in Ankeny, Carroll, Cedar Rapids,
Clive (headquarters), North Liberty, Fort Dodge, and Sioux City, lowa; North Kansas City, Macon, and Columbia, Missouri;
and Lenexa, Kansas. McClure has sixty Professional Engineers, twelve Professional Land Surveyors, two Licensed Landscape
Architects, four LEED Accredited Professionals, two Certified Envision Sustainability Professional, and one AICP Certified
Planner.

Our team members embrace our core values — integrity, kindness, innovation, commitment, and fun and fulfilling. We are
committed to providing outstanding project delivery services, personal communication, and innovative and cost-effective
design. If you've got a vision, we've got the team to bring it to life. When you choose McClure, you're choosing a partner
with an unmatched depth of experience, all the specialists you need, and a passion for building great communities. It's
time fo get to work.

OWNERSHIP
We are an employee-owned firm with at least one shareholder in each of our offices. Among our 55 shareholders, the
average tenure of shareholders at McClure is ten years.

@siouxciry @ FORT DODGE

@ carroLL @ CEDAR RAPIDS

ANKENY
aNE @ NORTH LIBERTY

@ MACON

@ NORTH KANSAS CITY
@ LENEXA @ COLUMBIA
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Vireo LLC is a 20-person landscape architecture, community engagement, community planning,
and design firm that has focused on ecologically based planning and design for over 20 years.

Vireo is in the business of creating healthy places for people. We have built the firm on the

design of environments that are attractive, livable, vibrant, and sustainable — places where
people want to be. We can make a real impact, bringing life to public spaces and contributing to both the livability and
economic success of our cities. Whether it is large-scale planning for the future or starting with small-scale improvements, we
listen to the people who care about the places in their lives. We create ways to make those places more vibrant, welcoming,
inclusive and a reflection of the people who live and work there.

Our approach to trail alignment and design is rooted in a thorough understanding of constructability, alignment choices,
the impact on an enhanced user experience, and the interdependency and inter-relationship of this with construction cost.
Our key to designing the best possible trail experience is a “boots on the ground” process reinforced with solid technical
solutions and recent bid data/cost information for real projects. Given the large volume of trail work we do, we refine and
improve our approach with each project bringing you the very best expertise available We have spent the better part of the
last 20 years designing and constructing trails for municipalities/public jurisdictions — over 100 miles in the Kansas City
metropolitan area alone.

OWNERSHIP
Vireo is a woman owned enterprise (WBE) located in downtown Kansas City, Missouri as well as Omaha, Nebraska.

Founded in 1989, TSi Geotechnical, Inc. (M/W/DBE) is a specialized practice in geotechnical
engineering, drilling, laboratory testing, and construction observation and documentation. Our team
of professional engineers and certified technicians offer extensive geotechnical expertise and technical
skills to effectively manage geotechnical risks for our clients’ projects. We evaluate potential design and
construction related concerns, then recommend feasible engineering solutions by applying
appropriate methodologies.

A key component of our construction observation and materials testing services is Quality Assurance, as we deliver the data
needed to verify that the materials and techniques being used meet the specifications required for the project. TSi engineers
and technicians provide a vital link between the owner, the design team, and the contractor.

OWNERSHIP
Founded in 1989, Morris and Denise Hervey, President/CEO and Chairman, respectively, have owned their engineering
firm nearly as long as they have been married.

LOVELACE & ASSOCIATES (MBE) is a full-service professional land

surveying firm headquartered in Lee’s Summit, Missouri. LOVELACE &

ASSOCIATES was formed in 1998. The majority partners of LOVELACE

& ASSOCIATES, Aaron Thomas and Jeff Lovelace, together have

over 60 years of experience in all phases of land surveying services.
LOVELACE & ASSOCIATES employs 10 qualified individuals as professional land surveyors, technicians and draftsmen with
additional support staff and consulting experts available for utilization on various projects. All of our field personnel are
trained in Hazardous Waste Site procedures and maintain current OSHA 29CFR1910.120 certifications for utilization on
environmental survey projects.

LOVELACE & ASSOCIATES is a service oriented and aggressive Land Surveying firm. We pride ourselves on customer
service and providing a rapid turnaround time for our clients, as we are aware that the speed and accuracy of our work is
directly related to the efficiency and productivity of our clients. We use the latest in technological advances to streamline
our surveying process.

OWNERSHIP
LOVELACE & ASSOCIATES is a Limited Liability Company established in 1998 and located in Lee’s Summit, Missouri. The
company is managed and by Jeff Lovelace (49%) and partner Aaron Thomas (51%).
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ROCK ISLAND RAIL CORRIDOR GREENWOOD CONNECTOR

JACKSON COUNTY, MISSOURI

OVERVIEW

McClure provided the design for approximately 2 miles of a new 10 foot
wide trail along Rock Island Corridor on the southeastern portion of Lee’s
Summit between SW Jefferson Street and SE Hamblen Road. A 22+/-
stall parking lot will be added, along with BMPs and a trailhead. Existing
culverts along the corridor will be extended a safe distance beyond the
trail for users. Construction will be funded from local funds as well as STP

and TAP sources.

COMPLETION DATE
Summer 2024 (Estimated)

REFERENCE

Matt Davis, Rock Island

Program Manager

Jackson County Parks & Recreation
P 816.503.4849
mdavis@jacksongov.org

il

SE_SCHERER RD.

TEAM MEMBERS
Matt Eblen: PM, Hydraulics S STUART .
(meblen@mcclurevision.com)

SW JEFFERSON ST.

Laurie Brown: Permitting &
Green Infrastructure
(laurie@bevireo.com)

= HIGHWAY 291

Nilesh Lal: Geotech
(nlal@tsigeotech.com)

Jeff Lovelace: Easements
(ibl@lovelaceassociates.com)

SE_RANSON RD,
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KATY TRAIL OVERPASS BRIDGE
SEDALIA, MISSOURI

OVERVIEW

Each year, the Katy Trail attracts 400,000 visitors along its 240-
mile route from Clinton, Missouri, to Machens, Missouri, impacting
the communities along its route. However, two old railroad bridges
connecting the trail over Highway 50 in Sedalia, Missouri, were
causing safety issues on the highway and on the trail, impacting
the city and its visitors. McClure’s team provided the survey, design
and construction observation for the project and assisted with the
application for Federal Transportation Alternative Program (TAP)
Grant that helped fund the project.

COMPLETION DATE
2015

REFERENCE

David Dick

Presiding Commissioner of Pettis County
660.826.5000

davidd@pettiscomo.com

TEAM MEMBERS

Aaron McVicker: Bridge Design
(amcvicker@mcclurevision.com)
Kim Koenigs: Permitting
(kkoenigs@mcclurevision.com)
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ST. JOESPH RIVERFRONT MASTER PLAN
ST. JOSEPH, MISSOURI

OVERVIEW

For many years, the City of St. Joseph had been looking for
feasible ways to create a multi-use riverfront plan that would
attract visitors to interact with the natural and built environment
along the riverfront. As part of a master plan process, McClure
was hired to perform preliminary civil and stormwater design. This
included extensive study to determine existing conditions within
the floodplain, use opportunities within the master plan area,
including the potential for a marina, as well as the extension of
vital infrastructure improvements to serve the area. As a result, a
phased approach toward the extension of utilities to the unserved
areas was developed, as well as the extension of an additional
road access from the east to create additional ingress/egress to
the area. Additionally, floodplain and topographical study showed
viable areas of development that were then programmed for
specific uses as defined by the focus groups.

COMPLETION DATE
2019

REFERENCE

Clint Thompson

Planning and Community Development Director
816.271.4827

cthompson@stjoemo.org

TEAM MEMBERS
Matt Eblen: Planning & Civil Engineering
(meblen@mcclurevision.com)
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NORTH JACKSON AVENUE URBAN STREET RECONSTRUCTION
(NE VIVION ROAD TO GLADSTONE CITY LIMITS) KANSAS CITY, MISSOURI

PROJECT DESCRIPTION

North Jackson Avenue is a 2600-foot minor arterial in Kansas City between Vivion
Road and Gladstone. Improvements include vertical profile adjustments, enclosed
drainage, lighting, new pavement and tie-ins to adjoining driveways. This job was
designed in close collaboration with the City Councilman who displayed a keen
interest in the project. KCMO Parks & Recreation Department and the ATA were also
consulted pertaining to their facilities within the project limits. The project included
an innovative enclosed drainage system, which solved a history of flooding in
heavy rain. The perforated storm sewer conveyance network that allows low-flow
stormwater to percolate back into the ground. Under high flow, it carries storm
water into the creek. The project provided a sidewalk and trail, which connected
two parks. Sight distance was also improved through the hilly neighborhood.

PROJECT HIGHLIGHTS:
* Designed and reconstructed innovative enclosed drainage which solved a
history of flooding in heavy rain.
* Provided sidewalk and a trail which connected two parks.
* Improved sight distance through a hilly neighborhood.

¢ Significant public outreach.
COMPLETION DATE Significant public outreac

2016

REFERENCE

Chad Thompson

Assistant City Engineer
P816.513.2720
chad.thompson@kcmo.org

TEAM MEMBERS
Matt Eblen: Civil Engineering
(meblen@mcclurevision.com)

Kim Koenigs: Permitting
(kkoenigs@mcclurevision.com)

Before
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FORT DODGE TRAILS
FORT DODGE, IOWA

OVERVIEW

In 2006 the City of Fort Dodge complete the Envision 2030 document which is a 20-year plan for the community. The
information was based on surveys from the community and information gathered from other communities. One of the
areas identified as a weakness was the lack of trails and bicycle-friendly streets to provide access to recreational and social
amenities. The City worked in conjunction with the County and the public developed a Trails Master Plan. The goal was
to connect as many areas of town to parks, schools, and social amenities as possible with the resources available. With
the Trails Master Plan, the City was able to prioritize the construction of each segment. McClure worked with the City of
Fort Dodge and key players in the community to help develop the Trails Master plan. We assisted with obtaining funding
and provided the design on various trail segments. Funding was secured to initiate the first phase of the trail network and
after three years there has been nearly 12 miles of trail constructed. Part of the success was the ability to leverage funding
sources to apply for additional funding. Of the $6.7 million dollars spent, the local community contributed $3.2 million.
Throughout the planning, design and construction, McClure was a strong partner with the City. We worked closely with the
public and ensured that construction proceeded smoothly for everyone involved.

COMPLETION DATE
2013

REFERENCE

Chad Schaeffer, PE
City Engineer
515.576.3601

TEAM MEMBERS
Tom Stovie: QA/QC Director
(tstovie@mcclurevision.com)

Brian Sandberg: Civil Engineering
(bsandberg@mcclurevision.com)
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PLYWOOD TRAIL PLANNING
LE MARS, MERRILL, HINTON, AND SIOUX CITY, IOWA

OVERVIEW

In an effort to increase quality of life, and promote tourism, the
cities of Le Mars, Merrill, Hinton, and Sioux City conceived the
idea of connecting their respective communities with a recreational
trail. The existing trail networks in Le Mars and Sioux City, with the
addition of the 16-mile connection, will provide residents of all
four communities’” and Plymouth and Woodbury counties access
to over 50 miles of paved trails. Branded the “Plywood Trail”
the effort has been championed by a group of volunteers which
make up the Plywood Trail Committee. This nonprofit group will
continue to advocate and seek funding for the construction and
maintenance of the trail through a multiyear planning, design, and
construction effort. McClure is leading the preliminary planning
and design phase of the project. Public outreach has been a major
highlight of the effort. While the project has had consistent support
from the cities, the county residents have had many questions and
concerns which are being addressed through public meetings and
open houses. A major component of this project is the “Source
and Use of Funds” prepared by McClure.

COMPLETION DATE TEAM MEMBERS

2017 - Ongoing Jay Burress: Civil Engineering
(iburress@mcclurevision.com)

REFERENCE

Ryan Meyer, Chair Plywood

Trail Committee

712.500.5841

rimeyer2@bluebunny.com

Cody Forch: Civil Engineering
(cforch@mcclurevision.com)
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CARLISLE NATURE TRAIL
CARLISLE, IOWA

OVERVIEW

The City of Carlisle was ready to move forward with the first
phase of the trails identified in the “Trails Master Plan”.However
the funding of the trail still needed to be addressed. To make
a meaningful expansion of the trail system the City needed to
find funding for the $3.2 million project which included a new
bridge over the North River, an underpass of Scotch Ridge Road,
Scotch Ridge Nature Park Wetlands, and just over 3 miles of
trail construction. McClure worked with the City to assemble a
financing package which for the trail which would minimize the
city funds required for completion, and allow for construction of
a project which would positively impact the community.

The final financing package ultimately leveraged a 10% local
city contribution for construction of the $3.2 million project. The
project route ultimately started at the future connection point of
Greater Des Moines Trail system, and connected Scotch Ridge
Nature Park, Danamere Farms lowa Natural Heritage Foundation
Site, Carlisle Middle School, Danamere Farms Conservation
Development, Lindhart Park, Carlisle Aquatic Center, and the
Summerset Trail.
TEAM MEMBERS

COMPLETION DATE Jeff Schug: Civil Engineering
2017 (ischug@mcclurevision.com)
REFERENCE

Andy Lent

City of Carlisle
515.989.3224
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HOOVER NATURE TRAIL
JOHNSON COUNTY, IOWA

OVERVIEW

The Hoover Nature Trail project was 6 miles of hard surface
trail that extends from the City of Solon to Seven Sisters Road
in Johnson County. This trail segment was dubbed the “missing
link” of the Hoover Trail. Once completed, trail users would have
access to over 200 miles of trail networks. This project connected
the Cedar River Trail, Cedar Valley Nature Trail, and the Hoover
Trail to form an essential part of the American Discovery Trail in
Eastern lowa. The project included three bridges, a box culvert,
numerous drainage pipes, and a trail underpass.

Working with the US Army Corps of Engineers, the lowaDNR, the
City of Solon, and Johnson County Conservation Board, McClure
developed a final alignment that highlights historically significant
and naturally significant features along the corridor while providing
a safe connection along well traveled county roads. Through
diligent and continued multiagency coordination, NEPA clearance
was obtained in November 2015 for the entire project corridor.
This clearance included several Section 4(f) evaluations, wetland
delineation, and threatened and endangered species coordination.
The overall project was constructed in three segments.

COMPLETION DATE TEAM MEMBERS

2016 Bryan Benjamin: Civil Engineering
(bbenjamin@mcclurevision.com)

REFERENCE

Larry Gullett

Executive Director, JCCB
319.645.2315
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BLUE RIVER
TRAIL

KANSAS CITY, MISSOURI

The Blue River Valley has tremendous potential as an alternative transportation route.
Augmented by the natural resource potential of the corridor, the bike/pedestrian tralil
in progress along the river is an important addition to the regional system, eventually
connecting areas of southeast Kansas City to the Missouri River and points north.

The central section, from Swope Park to Truman Road, is particularly important in that it
has the potential to connect urban core neighborhoods to the rest of the region and to
commercial and industrial centers in the Blue River area.

Vireo has provided trail master planning, environmental permitting, community engagement,
design and construction documentation for nearly 30 miles of trail along the river over the
course of |2+ years.

CLIENT REFERENCE

City of Kansas City, MO
Richard Allen, Project Manager
4600 W 63rd Street

Kansas City, MO 64130

(816) 513-7713
richard.allen@kcmo.org

TEAM MEMBERS
Steve Rhoades: Project Manager
(steve@bevireo.com)

Laurie Brown: Environmental Permitting and
NEPA Documentation Lead
(laurie@bevireo.com)
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MEDIUM Disturbance

Max. 6 in. cut through treed
floodplain area, removal of
small trees required.

Under 63rd
Street Bridge

Byram’s Ford
Battlefield District

MINIMAL Disturbance
Trail located adjacent to

previously disturbed area.

Hardesty Avenue - minimal cut,

—HIGH Disturbance /.

MEDIUM Disturbance

Max. 3 ft. cut through this area.
Cut soil to be used in adjacent
fill area under trail to south.

Max. 6 in. cut through treed
floodplain area, removal of
small trees required.

" Hardesty Avenue

HIGH Disturbance. | ||

Max. 5 ft. cut through this area.
Cut soil to be used in adjacent
fill area under trail to west.

MINIMAL Disturbance

Trail located adjacent to
Hardesty Avenue (sidewalk) -
minimal cut, previously
disturbed area.

MINIMAL Disturbance
Trail located on existing

Blue River Trail - NEPA/Section 106 Compliance

Kansas City, ( Jackson County ) Missouri

TEAM MEMBERS
Steve Rhoades: Project Manager
(steve@bevireo.com)

Laurie Brown: Environmental Permitting and

NEPA Documentation Lead
(laurie@bevireo.com)

Integration of environmental values into
the decision-making process is part of
Vireo's founding philosophy. Our process,
like the National Environmental Policy Act
(NEPA), incorporates natural and cultural
resource protection into all aspects of a
project for their intrinsic and functional
value to current and future generations.

During the design of the [0-mile multi-
use Blue River Trail within Kansas City,
Missouri, it was determined the trail would
be traversing an important historic area
known as the Byram's Ford Historic District
(listed in the National Register of Historic
Places), which includes the Big Blue (Byram's
Ford) Battlefield. The trail alignment was
determined in coordination with the Phase
One Archeological Survey to ensure the
alignment would avoid impacting cultural
and archeological resources. Additionally,
locations were identified for the placement
of historic markers and interpretive
signage for trail users to experience the
importance of the area. The Vireo Team
completed all required NEPA and Section
|06 compliance documents prior to
construction of the trail.

Landscape Architecture | Planning | Design
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National Park Service 3 Trails Corridor
Kansas City Metro

Kansas City | Omaha

Mid-America Regional Council P

Marlene Nagel
816.474.4240
mnagel@marc.org

TEAM MEMBERS

Steve Rhoades: Principal-in-Charge
(steve@bevireo.com)

Laurie Brown: Trail Assessment, Plant Palettes,
Documentation Quality Control
(laurie@bevireo.com)

The 3-Trails Corridor traces through what is today
the Kansas City Metro. Vireo was contracted
through the Mid-America Regional Council to
provide local outreach and design coordination
assistance to the National Parks Service (NPS)
for this National Historic Trail.

This project was drafted with the help of over
two dozen local agencies throughout a multi-
year process. Working individually with each
municipality and leading three regional meetings,
Vireo developed trail design elements to guide
future trail efforts and reflect the needs voiced by
each community. After several iterations, a final
alignment was located to fully link the Missouri
River to Gardner, Kansas.

Typical cross sections were designed for
various multi-use and single use trail conditions
in  neighborhoods, parks, and downtown
areas alongside stream networks or roadways.
Additional trail design elements developed
through this project include:

*  Decorative sidewalks, crosswalks, and
surface materials

*  Ground plan navigation tiles

*  Typical trailhead or transit stops

* Tree, shrub, perennial, and grass species
suggestions

www.BeVireo.com Landscape Architecture | Planning | Design

PAGE 17



Steve Casey, Superintendent of Park Planning
Parks and Recreation

220 S.E. Green Street
Lee's Summit, MO 64063
816-969-1507
Stephen.Casey@gcityofls.net

TEAM MEMBERS
Steve Rhoades: Principal-in-Charge
(steve@bevireo.com)

Laurie Brown: Project Manager
(laurie@bevireo.com)

Lee’s Summit Hartman Park / South Trailhead
Lee’'s Summit, Missourl

Vireo worked with the Lee's Summit
Parks and Recreation Board to identify
alternative bicycle/pedestrian routes to
connect the Lee's Summit greenway
system to the Rock Island Trail through
Lee’s Summit and to the Rock Island
Spur of the Katy Trail State Park in
Pleasant Hill, Missouri.

The goal of the planning team'’s effort
was to provide a more functional
and safer route for cyclists to make
the trail connection through Lee'’s
Summit to Pleasant Hill than currently
exists. This study focuses on making
connections from the Lee's Summit
greenway system to the southern end
of the Jackson County Rock Island
Trail project, southeast to the Missouri
Pacific Railroad (MOPAQC) trail in the
City of Pleasant Hill that ends at the

southern end of Pleasant Hill City Lake.
_. E ﬁ The MOPAC trail connects to the
e Rock Island Spur of the Katy Trail at the

southern end of the city of Pleasant Hill.

Landscape Architecture | Planning | Design
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TRAILS BEFORE HIGHWAYS

Why Did The Historic Trails Go
Where They Went?

When

Spain in 1821, trade with the United States

soon followed. William Becknell and five

‘companions from the Franklin, Missouri
Trail

Eim 167th and Lone Elm
Road south of Olathe.

‘The other early route of the Santa Fe Trail
ran south from near Fort Osage, 0.2

and o receive a welcome to slltheir goods,

in Santa Fe. Becknell followed ancient
Native American migratory routes

common point for Santa Fe
“Trailtraders called the “Blue Spring” in
the present-day city of Blue Springs,

Missour. This trail continued south and

3-Trails Corridor
Trailside Center and
the Historical Society of

paralleing the Missouri River. After visiing
Fort Os Biue Riverin
today’s Swope Park. Crossing the State Line:
near today’s 79th Street, the tail continued
through Johnson County, Kansas to Lone

crossed the Missouri border and the Big
Blue present-day 151t Street,
where it continued to Lone Elm.

New Santa Fe

Courtesy of Peter Newark Pictures
The Bridgeman Art Library

When Wagon Trails Were Dim, Charles Marion Russell

Ann O’Hare, Director
F 816-942-358|
ann.ohare@sbcglobal.net

TEAM MEMBERS

Independence & Westport Routes

Wihth founding of ndependenceinJohn McCoy founded Wesportin 1834 = o
1827, the 1 of o Steve Rhoades: Principal-in-Charge
G AT g AT A e A R 3 (sfove@b )
the downtown K: City. The Westport e, steve@bevireo.com
now Blue Ridge Boulevard and crossing Route of the Santa Fe, Oregon, and S L1
the Big Blue River near whatis now 151t California Trails then went south and met » : Ridges & Rivers At msisprosmesed wes, ater ras . .
Stret By he cary 1840 the routehad._ th Independence Route soutiwest of 9 e et e Laurie Brown: Trail Assessment, Plant Palettes,
e T T S e e o 1

“Left camp went 7 miles to the Big Blue River crossed went Documentation Quality Control

(laurie@bevireo.com)

and cross the Big Blue Riverat this influenced where trails went. In Missouri o the rivers,
location, the area now known as Red
Bridge. After crossing the river, the trail

Missouri Riverand jumped off st Councl p 1 chsymith shop. . .the Blue is pretty high but fordable.”
continued southwest o crossthe stateline. e PEE HCREE S0 S s p. .. pretty higl fe

active on the Westport Route until
replaced by railroads in the late 1860s.

By the mid-1850s, most Oregon and

e — one mile and encamped. . .plenty of wood & water. . hereis  and Kansas,saying onridges and

avoiding rivers untilforced to cross them
was the pattern. In the spring frequent
‘muddy conditions pushed travelers to
high ground where grass was plentiful

At the west end of this bridge in Minor
Park, the historic trai ruts leading to
high ground from the Big Blue River can

near what is now 122nd Street at New still be seen.

Santa Fe then continued on to Lone Elm.

Calvin Graham on his way to California on May 1st, 1853

NPS National Historic Trails - Interpretive Panels and Exhibits
Kansas City Metropolitan Area

For nearly 15 years, Vireo has worked with the National
RIVER CROSSINGS AND RED BRIDGES @& @&

Parks Service (NPS), National Trails Intermountain

o 5

Region to implement segments of the Oregon, California

Crossing Rivers and Streams

and Santa Fe National Historic Trails in the Kansas City

KANSAS CITY

metropolitan area. Vireo has also been involved with the
establishment of the Riverfront Heritage Trail in Kansas
City, Missouri where close coordination was required with
the NPS on the Lewis and Clark National Historic Trail.

As a part of this effort, Vireo has designed interpretive

Red Bridges exhibit locations within selected city owned parks, trails

and greenway corridors. When creating the interpretive
panels and exhibits, Vireo wrote copy and created maps
and graphics while adhering to the NPS standards for
graphic layout, fonts and styles, and ADA compliance.

“Trail Traveler and Author

Key Map Oregon, California & Santa Fe Tralils:

* Schumacher Park Exhibits
 Hickman Mills Trail and Exhibits

* 3-Trails Corridor Interpretive Panels

Alexander Doniphan
(1808-1587)

Susan Magoffin
1527-1559

* Blue River Crossing Interpretive Panels and Exhibits

* McCoy Park Exhibits

John Calvin McCoy
s11-1889)

Don Felipe Chavez
1834-1900

Landscape Architecture | Planning | Design
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Trail Planning, Design, & Construction Experience

Trail Planning Experience

National Parks Service - 3-Trails Corridor | Kansas City Metro (MARC)
Liberty Trail Planning | Liberty, MO

3-Trails - 6th District PITC Study | Kansas City, MO

Clay County Trails Planning | Clay County, MO

MARC Bike and Pedestrian Plan | Kansas City Metro (MARC)

Overland Park Bike Master Plan | Overland Park, KS

Brush Creek — Blue River Confluence Trail | Kansas City, MO

Trails KC | Kansas City, MO

Bike KC | Kansas City, MO

Little Blue River Trail Planning — Longview to Bannister Road | Kansas City, MO (USACE)
Missouri River Trail Master Plan | Platte County, MO (USACE)
Riverfront Heritage Trail — | Kansas City, MO

Riverfront Heritage Trail — Spirit of Kansas City Scenic Byway | Kansas City, MO
Riverfront Heritage Trail — Art Master Plan | Kansas City, MO
MetroGreen | Kansas City Metro (MARC)

Line Creek Trail | Riverside, MO

Line and Second Creek Trail Study | Kansas City, MO

Rocky Branch Trail Alignment | Kansas City, MO

Pleasant Hill Trail Master Plan | Pleasant Hil, MO

Harrisonville Trail Master Plan | Harrisonville, MO

Lenexa Trail Master Plan | Lenexa, KS

West Lenexa Trail Master Plan | Lenexa, KS

Lee’s Summit Greenway Master Plan | Lee's Summit, MO

WAMPO Bicycle and Pathways Plan | Wichita, KS

Trail Design and Construction Experience
Missouri Riverfront Trail — Front Street to Chouteau Parkway | Kansas City, MO (MoDOT)
Forest Park Trail | Parsons, KS (KDOT)

152 Trail — Amity to Maple Woods Parkway — 6 Phases | Kansas City, MO (MoDOT)

Blue River Trail - Swope Park to Colorado Ave Bridge | Kansas City, MO (MoDOT)

Blue River Trail - Colorado Ave Bridge to Stadium Drive | Kansas City, MO (MoDOT)

Blue River Trail - Stadium Drive to Truman Road | Kansas City, MO (MoDOT)

Blue River Trail - 103rd Street to Alex George Lake | Kansas City, MO (MoDOT)

Smithville Lake — Little Platte Trail | Clay County, MO (MoDOT)

Pleasant Hill — Mo Pac Trail — Downtown to Lake Pleasant Hill | Pleasant Hil, MO (MoDOT)
Pleasant Hill — Mo Pac Trail - Downtown to Fairgrounds | Pleasant Hil, MO (MoDOT)

Truman Farm Home Trail | Grandview, MO (MoDOT)

Line Creek Trail — Riverside to Hwy 152 — 4 Phases | Kansas City, MO (MoDOT)

Line Creek Trail — 64th Street Trailhead | Kansas City, MO

Second Creek Trail — 4 Phases | Kansas City, MO (RTP)

Missouri Riverfront Levee Trail — Front Street to Chouteau Parkway | Kansas City, MO (MoDOT)
Missouri Riverfront Levee Trail — Riverside to Parkville | Platte County, MO (USACE, RTP)
3-Trails - 91st to 93rd Street Trail | Kansas City, MO

3 Trails- Hickman Mills School District | Kansas City, MO

3 Trails- Marion Park | Kansas City, MO

3 Trails- Avila University | Kansas City, MO

3 Trails- Triangle Trail | Kansas City, MO

Riverfront Heritage Trail — Freedom Mall | Kansas City, MO (RTP)

Riverfront Heritage Trail — River Bluff Park| Kansas City, MO

Python Court Trail Extension | Columbia, MO (MoDOT)

Rolling Ridge Trail | Olathe, Kansas (KDOT)

Turkey Creek Trail Extension | Merriam, KS

Coon Creek Trail | Lenexa, KS (KDOT)

Black Hoof Park Trail | Lenexa, KS (KDOT)

Southview Trail | Liberty, MO (MoDOT)

Wilshire Trail | Liberty, MO (MoDOT)

Westborough/Cantebury Trail | Liberty, MO (MoDOT)

Cates Branch South Trail | Liberty, MO (MoDOT)

Discover the Path to Wellness Trail — Liberty Hospital | Liberty, MO (MoDOT)

Fishing River Trail | Excelsior Springs, MO (MoDOT)
Elms Hotel Trail | Excelsior Springs, MO (MoDOT)
Fishing River Trail | Kearney, MO (MoDOT)

Nall Park Walking Trail | Roeland Park, KS

Mize Park Trail | Lenexa, KS

Amity Woods Nature Park Trail | Kansas City, MO
Platte Purchase Park Trail | Platte County, MO

Landscape Architecture | Planning | Design
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Over the years, McClure has honed its ability to perform a range of services needed to develop and deliver multi-disciplinary

projects. We leverage our staff resources to create the project team that is best aligned with the size and scope of each project.
What makes us different? If's our ability to provide these comprehensive services with a hands-on, personal touch. We build
long-lasting relationships with our clients and partners that better enable us to innovate and find cost-effective solutions for
any issues that arise. To us, Jackson County is not just another client; it is our collective future.

O

MATT EBLEN, PE, LEED AP STEPHEN RHOADES, PLA
PROJECT MANAGER +POINT OF CONTACT TRAIL PLANNING + DESIGN
+ HYDRAULICS

) O

O 1O

JIM SCHUESSLER, FASLA, PLA AARON MCVICKER, PE KIM KOENIGS
TRAIL AMENITIES BRIDGE DESIGN MoDOT PERMITTING
SPECIALIST
LAURIE BROWN NILESH LAL, PE JEFF LOVELACE, PLS
NEPA COMPLIANCE + GEOTECHNICAL ENGINEER LAND SURVEYOR
CONSERVATION
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REGISTRATION(S)
PE: KS, MO
LEED Accredited Professional

EDUCATION
MS, Civil Engineering
University of Kansas

BS, Civil Engineering
University of Kansas

YEARS OF EXPERIENCE
26

OFFICE LOCATION
North Kansas City, MO

[V

PROJECT MANAGER + HYDRAULICS
+ POINT OF CONTACT

Matt Eblen has been working for McClure since 1995, during which time he has honed his
expertise on projects in both the public and private sectors. As a project manager working
on trails for cities & counties, he has developed an eye at making conceptual plans into
realistic designs based on his experience. This allows him to manage any accessibility,
grading or utility concerns. Matt is also a LEED accredited professional, allowing him
to apply principles of sustainable design to the civil engineering aspects of any project.
Matt has provided design and management for many trail projects, and brings experience
with local and state agencies to make proposed trails into a reality. Matt also brings
an accomplished knowledge of the intricacies of stormwater management from both
a quantity and quality standpoint. Quantity comes into play when placing and sizing
bridges/culverts within flood zones and maintaining no-rise conditions when necessary.
Quality to the stormwater is achieved by creating treatment areas via BMP’s to clean,
cool & convey the stormwater runoff before it leaves the site.

RELATED PROJECT EXPERIENCE:

Rock Island Trail — Jackson County, MO

Longview Lake Trail — Jackson County, MO
Excelsior Springs Bike Trail — Excelsior Springs, MO
Vivion Road Trail East — Riverside, MO

Line Creek Connector — Riverside, MO

Ward Park Bike Trail — Blue Springs, MO

Barry Road — Kansas City, MO

Northwood Road Improvements — Riverside, MO
Renner Brenner Park Improvements — Riverside, MO
Prairie Creek Greenway, Multiple Phases — Platte County, MO
Line Creek Bridge — Riverside, MO

Riverfront Master Plan — St. Joseph, MO

KCMO TIF Projects (Platte Purchase Drive, Tiffany Springs Road, Line Creek Parkway
with Water and Sewer Extensions) — Kansas City, MO

Platte Landing Park, Master Plan — Parkville, MO
St. Joseph Riverfront Master Plan — St. Joseph, MO
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REGISTRATION(S)

RLA: CO, IA, KS, MO, NE,
OK

Certified Bike Safety
Instructor

EDUCATION

Knight Fellowship +
Community Building
University of Miami
Certification, National
Charrette Institute
Charrette Planner

BLA, Landscape Architecture
Kansas State University

YEARS OF EXPERIENCE
26

TRAIL PLANNING + DESIGN

With years of professional experience Steve has become a recognized leader in the field

of greenway, trail and park systems. Steve has served as liason to Mid-America Regional
Council for the implementation of MetroGreen the regional greenway system for the
Kansas City metropolitan area. He has been instrumental in the implementation of
several local greenway systems including Missouri Riverfront Trail in Platte County, Line
and Second Creek Trail in Kansas City, the 3-Trails Corridor in south Kansas City and
the Riverfront Heritage Trail in Kansas City. Steve was a founding member of Bike Walk
KC and also serves on the Boards of the Regional Transit Alliance and Kansas City River
Trails. For six years he served as a member of the Missouri Trails Advisory Board which is
responsible for awarding Recreational Trail Program (RTP) grants for the State of Missouri.

RELATED PROJECT EXPERIENCE:

*  Missouri Riverfront Trail, Front Street to Chouteau Parkway — Kansas City, MO
(MoDOQOT)

* Blue River Trail, 103rd Street to Alex George Lake — Kansas City, MO (MoDOT)
e lee’s Summit Greenway Trails Master Plan — Lee’s Summit, MO

e 152 Trail, Amity to Maple Woods Parkway, 6 Phases — Kansas City, MO (MoDOT)
* National Parks Service, 3-Trails Corridor — Kansas City Metro (MARC)

*  3-Trails, 6th District Trails Study — Kansas City, MO

* MARC Bike and Pedestrian Plan — Kansas City Metro (MARC)

* Trails KC Plan — Kansas City, MO

e Little Blue River Trail Planning, Longview to Bannister Road — Kansas City, MO
(USACE)

* Riverfront Heritage Trail — Kansas City, MO

* leavenworth and SW Johnson County Transit Plans — Leavenworth Co. and
Johnson Co., KS

¢ Topeka Pedestrian Master Plan — Topeka, KS

e Overland Park Safe Bicycle Use Outreach — Overland Park, KS
*  Greater Kansas City Regional Bike Plan — Kansas City, MO

* MetroGreen, Greenway and Trail Planning — Kansas City, MO
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REGISTRATION(S)
PLA: KS, MO

Envision Sustainability
Professional

LEED Accredited Professional
CLARB

EDUCATION

MArch, University of Kansas

BLA, Kansas State University

YEARS OF EXPERIENCE
26

*Project completed under
previous employment

REGISTRATION(S)
PE: MO, KS, 1A, OK

MoDOT Local Agencies
Basic Training

OSHA General Industry
Certification

EDUCATION
MBA, Civil Engineering
William Woods University

BS, Civil Engineering
University of Missouri

YEARS OF EXPERIENCE
16

JIM SCHUESSLER, FASLA, PLA, ENV SP LEED AP
TRAIL AMENITIES

As an industry leader, Jim is dedicated to transforming sites and communities throughout
the Midwest and beyond inspiring designers, clients and contractors to be both thoughtful
and transformative. He consistently works to develop new and progressive ways of solving
design challenges. He is a versatile leader with project responsibilities ranging from
site programming and analysis fo master planning and design leadership. His expertise
includes stormwater best management practices (BMPs), urban planning and design of
environmentally sustainable landscapes. Over the past few years, Jim has been providing
project management and project design for various parks and recreation departments and
school districts.

PROJECT EXPERIENCE:
* Missouri S&T Pedestrian Promenade — Rolla, MO
e Briarcliff Greenway Trail — Kansas City, MO*
e Hidden Valley Park Design and Trail — Kansas City, MO*
e Jerry Smith Park Trail Design — Kansas City, MO*
* Fairfax Levee Trail Planning — Kansas City, KS*
e Raymore Parks Master Plan Design Support — Raymore, MO
* Raymore Hawk Ridge Park — Raymore, MO

AARON MCVICKER, PE
BRIDGE DESIGN

Aaron has 16 years of experience in roadway design, hydraulic design, railroad coordination,
and design review for structures owned by Missouri Department of Transportation’s (MoDOT)
Local Public Agencies. He spent six years with MoDOT and successfully brought roadway
realignment, bridge replacement, roadway rehabilitation, pedestrian access (ADA),
intersection, on-call guardrail, and hydrologic design projects from design through the
construction phase. Aaron’s responsibilities with McClure as a Project Manager and now
Team Leader have included client communication and development, delivering an array of
bridge projects for Local Public Agencies, roadway rehabilitation, Sidewalks (ADA), bridge
inspection services, and various other project types as needed. He is a certified Bridge
Inspection Team Lead and has completed the following National Highway Institute (NHI)
courses—130054: Engineering Concepts for Bridge Inspectors, 130055: Safety Inspection
of In-Service Bridges, 130078: Fracture Critical Inspection Techniques for Steel Bridges,
and OSHA and Fall Protection training.

RELATED PROJECT EXPERIENCE:
* Randolph County Bridge 3670020 BRO-B088 (22) — Randolph County, MO
* Scotland County Bridge 2170011 Replacement (SMC) — Scotland County, MO
* Linn County Bridge 0190003 Replacement (SMC) — Linn County, MO

* Low Water Crossing Replacement on Kennedy Street BRO-NBIL-BO61 (32) — Macon
County, MO
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REGISTRATION(S)
MoDOT Local Agencies
Basic Training Certificate

EDUCATION
BS, Business
Kansas State University

YEARS OF EXPERIENCE
20

LEED AP

Qualified Scientist (NE DOT)

NEPA Compliance
Rosgen Level | + I

MA, Community Planning
lowa State University

Grad School, Veterinary
Science, University of
Wisconsin - Madison

BS, Zoology, University of
Washington - Seattle

32

KIMBERLY KOENIGS
MoDOT PERMITTING SPECIALIST

As a MoDOT Permitting Specialist and Project Coordinator for McClure’s bridge team. She
directs professional staff regarding the required permits to ensure compliance with local,
state, and federal standards. Her strong technical background, experience with data analysis,
working knowledge of systems and organization skills, have supported her in mastering the
art of applying and coordinating permits within the principles of safe and reliable design
for McClure’s clients. She is also responsible for preparing submittals, land owner meeting
preparation, advertising for bids, preparing progress invoices and reimbursement requests
with the counties, Local Public Agencies (LPA) and state transportation departments.

RELATED PROJECT EXPERIENCE:
* Bridge Replacement, BRO-B0O08 (15); Bridge No. 0210010 — Benton County, MO
* Bridge Replacement, BRO-B0O14 (25); Bridge No. 444016 — Callaway County, MO
e Soft Match Credit, Bridge Replacement; Bridge No. 2300017 — Cass County, MO
e Johnson County J. 5-10.0 Bridge — Johnson County, KS
e KCP&L Utility Bridge Inspection — Kansas City, MO
e On-Call Services — North Kansas City, MO

NEPA COMPLIANCE + CONSERVATION

Laurie is an ecologist with 30 years of professional experience in natural resource, ecological
and urban planning, design and public policy. She is involved in natural resources related
projects including ecosystem and cultural landscape restoration, natural resource inventories,
and native landscaping in KS, MO, and NE. Laurie has extensive experience in conducting
biological surveys and environmental assessments, stream asset inventories, stream stabilization
and restoration, and wetland design and construction. She is involved in regional and local
green infrastructure planning and design, wetland delineations, environmental permitting,
and native landscaping of development sites for municipalities and counties. She has
provided environmental permitting services for projects for over 10 years. She is certified as
a Qualified Scientist for the NE DOT, a US Army Corps of Engineers trained wetland delineator,
and has training and experience in completing National Environmental Policy Act (NEPA)
documentation for federal and federally funded projects. Laurie also has Rosgen Level | & I
Fluvial Geomorphology training and US Forest Service Prescribed Fire training. Prior to Vireo,
Laurie was the Urban Wildlife Biologist for the MO Depart. of Conservation’s KC region.

e Brush Creek, Blue River Confluence Ecosystem Restoration — Kansas City, MO
* Parkville Bottoms Section 1135 Ecosystem Restoration — Parkville, MO

* Johnson County Park & Recreation District, Natural Resource Plan and Maintenance
Plan — Johnson County, KS

* Prairie Band Pottawatomie Nation, Land and Water Management Plan and Integrated
Feasibility Study — Mayetta, KS
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REGISTRATION(S)
PE: 1A, MO

EDUCATION
MS, Civil Engineering
lowa State University

BS, Civil Engineering
Victoria Jubilee Technical
Institute

YEARS OF EXPERIENCE
23

REGISTRATION(S)
PLS: MO, KS

EDUCATION

Land Survey Program
Metropolitan Community
College

YEARS OF EXPERIENCE
32

NILESH LAL, PE
GEOTECHNICAL ENGINEER

Nilesh has over 21 years of experience in geotechnical engineering, performing numerous
investigations and preparing geotechnical analyses and reports for a variety of transportation
projects, including bridges, culverts and other structures, where he has provided seismic and
L-Pile parameters. Nilesh manages TSi’s drilling services and has expertise in practical field
and laboratory experience. His construction monitoring experience includes providing solutions
when difficult conditions are encountered during construction.

RELATED PROJECT EXPERIENCE:
* Katy Trail Bridge Replacement over Little Femme Osage Creek — St. Charles County, MO
*  West Clay Road Expansion — O’Fallon, MO
* Lillian Avenue and Sidewalk Improvement — Northwoods, MO
* |-64 Improvements from 1-270 to Route 340 — St. Louis County, MO (MoDOT)

*  New Daniel Boone Bridge over Missouri River — St. Charles and St. Louis Counties,

MO (MoDOT)

JEFF LOVELACE, PLS
LAND SURVEYOR

Jeff is a principal of LOVELACE & ASSOCIATES and provides oversight to land surveying
projects. His experience encompasses more than 30 years of Land Surveying service. Jeff is
particularly familiar with the surveying needs associated with large and small projects specific
to ALTA surveys, property boundary surveys, engineering design and as-built surveys, route
surveys, control networking and construction projects relating to commercial, residential, and
municipal requirements. He is focused on client satisfaction and he applies a balanced and
direct approach to projects based on personal communication with clients.

RELATED PROJECT EXPERIENCE:
e NW Commerce Drive Improvements — Lee’s Summit, MO
* Burns and McDonnell Headquarters, Design and Construction Layout — Kansas City, MO
* Sanitary Sewer Mapping — Blue Springs, MO
* Cedar Street Improvements, Topographic Survey — Olathe, KS

* Boundary and Topographic Surveying for David Brewer Elementary — Leavenworth, KS
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6. UTILIZATION PLAN + ACKNOWLEDGMENT

ADDENDA +

OFFICE OF THE COUNTY AUDITOR (816) 881-3302

COMPLIANCE REVIEW OFFICE FAX (816) 881-3340

CRO@JACKSONGOV.ORG
415 E 12TH STREET, 2ND FLOOR
! WWW.JACKSONGOV.ORG/AUDITOR
KANsAs CiTy, MiSsOURI 64106

JACKSON COUNTY, MISSOURI
CONTRACTOR UTILIZATION PLAN

Bid/RFP/RFQ Number: 80-22

Bid/RFP/RFQ Title: Trail Design and Engineering Services
Contracting Department: Parks + Rec Department

Respondent: McClure

l, Matt Eblen, PE, LEED AP , of lawful age and upon my oath state as follows:

1. This Affidavit is made for the purpose of complying with the provisions of the MBE/WBE/VBE submittal
requirements on the above Bid/RFP/RFQ and the MBE/WBE/VBE Program and is given on behalf of the
Respondent listed above. It sets out the Respondent’s plan to utilize MBE and/or WBE and/or VBE prime and
subcontractors on the awarded contract.

The goals set by Jackson County, Missouri are:

95 % MBE_ 11.7 % WBE 11.7 % VBE

2. Bidder stipulates that it will utilize a minimum of the following percentages of MBE/WBE/VBE
participation in the above bid:

14 % MBE 22 % WBE 0 % VBE

3. The following are the MBE/WBE/VBE Contractors to be utilized on the above-named solicitation. Respondent
maintains that it either has a formal contract or a conditional contract contingent upon award.

Please note:
a. If Bidder is a certified MBE, WBE, or VBE firm, it may list itself in the appropriate area below.

b. No contractor may be listed under multiple categories below regardless of certifications.
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MBE SUBCONTRACTORS

Description

Bidder Response

MBE Firm:

Lovelace and Associates

Address line 1:

929 SE 3rd Street

Address line 2-include County:

Lee's Summit, MO 64063 (Jackson County)

Telephone Number:

816.347.9997

INTERNAL USE
ONLY

Certifying Agency:
KCMO

President/Owner:

Jeff Lovelace

Email Address:

jbl@lovelaceassociates.com

Certifying Agency

Expiration Date of Certification:

Scopes of Work Utilized:

Surveying

Percentage of Contract Awarded:

8%

State of MO

Approved: Y N

Sub A Contract
Value:
$

MBE Firm:

Tech Services to Go, Inc., DBA TSi Geotechnical, Inc.

Address line 1:

8248 NW 101st Terrace, Suite 5

Address line 2-include County:

Kansas City, MO 64153 (Platte County)

Telephone Number:

816.599.7965

President/Owner:

Denise Hervey

Email Address:

dhervey@tsigeotech.com

Certifying Agency

Expiration Date of Certification:

Scopes of Work Utilized:

Geotechnical

Percentage of Contract Awarded:

6%

INTERNAL USE
ONLY

Certifying Agency:
KCMO
State of MO

Approved: Y N

Sub B Contract
Value:
$

MBE Firm:

Address line 1:

Address line 2-include County:

Telephone Number:

INTERNAL USE
ONLY

Certifying Agency:
KCMO

President/Owner:

Email Address:

Certifying Agency

Expiration Date of Certification:

Scopes of Work Utilized:

Percentage of Contract Awarded:

State of MO

Approved: Y N

Sub C Contract
Value:
$

TOTAL MBE VALUE

$
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WBE SUBCONTRACTORS

Description

Bidder Response

WBE Firm:

Patti Banks Associates, LLC DBA Vireo

Address line 1:

929 Walnut, Suite 700

Address line 2-include County:

Kansas City, MO 64106 (Jackson County)

Telephone Number:

816.756.5690

President/Owner:

Patti Banks

Email Address:

Certifying Agency

Expiration Date of Certification:

Scopes of Work Utilized:

Planning, landscape architecture, design,
public involvement, environmental

Percentage of Contract Awarded:

22%

INTERNAL USE
ONLY

Certifying Agency:
KCMO
State of MO

Approved: Y N

Sub A Contract
Value:
$

WBE Firm:

Address line 1:

Address line 2-include County:

Telephone Number:

President/Owner:

Email Address:

Certifying Agency

Expiration Date of Certification:

Scopes of Work Utilized:

Percentage of Contract Awarded:

INTERNAL USE
ONLY

Certifying Agency:
KCMO
State of MO

Approved: Y N

Sub B Contract
Value:
$

WBE Firm:

Address line 1:

Address line 2-include County:

Telephone Number:

President/Owner:

Email Address:

Certifying Agency

Expiration Date of Certification:

Scopes of Work Utilized:

Percentage of Contract Awarded:

INTERNAL USE
ONLY

Certifying Agency:
KCMO
State of MO

Approved: Y N

Sub C Contract
Value:
$

TOTAL WBE VALUE

$
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VBE SUBCONTRACTORS

Description

Bidder Response

VBE Firm:

Address line 1:

Address line 2-include County:

Telephone Number:

President/Owner:

Email Address:

Certifying Agency

Expiration Date of Certification:

Scopes of Work Utilized:

Percentage of Contract Awarded:

INTERNAL USE
ONLY

Certifying Agency:
KCMO

______ State of MO

Approved: Y N

Sub A Contract
Value:
$

VBE Firm:

Address line 1:

Address line 2-include County:

Telephone Number:

President/Owner:

Email Address:

Certifying Agency

Expiration Date of Certification:

Scopes of Work Utilized:

Percentac_;e of Contract Awarded:

INTERNAL USE
ONLY

Certifying Agency:
KCMO
State of MO

Approved: Y N

Sub B Contract
Value:
$

VBE Firm:

Address line 1:

Address line 2-include County:

Telephone Number:

President/Owner:

Email Address:

Certifying Agency

Expiration Date of Certification:

Scopes of Work Utilized:

Percentage of Contract Awarded:

INTERNAL USE
ONLY

Certifying Agency:
KCMO
State of MO

Approved: Y N

Sub B Contract
Value:
$

TOTAL VBE VALUE

$
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ACKNOWLEDGMENT
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ACKNOWLEDGMENT OF RECEIPT OF ADDENDA

The undersigned acknowledges receipt of Addenda through and including numbers N/A* and that this Proposal is
submitted in accordance with information, instructions, and stipulations set forth therein.

8/2/2022
Signature of Respondent Date
McClure
Company Name
1700 Swift Street, Suite 100
Address
North Kansas City, MO 64116 816.756.0444
City, State, and Zip Phone

*As of 11:00am CST on 8/2/2022, there were no addenda/exceptions posted to the Bonfire portal.
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EXHIBIT F

RESPONDENT'S EXCEPTIONS
TO
SCOPE OF SERVICES
OF
JACKSON COUNTY, MISSOURI INVITATION TO BID NO. 80-22

Respondent's attention is directed to Paragraph 4 of the General Conditions of this Request for Qualifications. READ THIS
PARAGRAPH CAREFULLY.

The following exceptions to the Scope of Services of Request for Qualifications No. 80-22 are requested by the undersigned
Respondent: (Use additional pages as necessary.)

REFERENCE
PARA # & PAGE # EXCEPTION REQUESTED

N/A

Name of Firm: McClure

Signature of Bidder:
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