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JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 {58)
EAST HAINES ROAD BRIDGE REPLACEMENT JCPW PROJECT NO. 3242

ADVERTISEMENT FOR BIDS

JACKSON COUNTY, MISSOURI
PUBLIC WORKS DEPARTMENT, ENGINEERING DIVISION

EAST HAINES ROAD BRIDGE REPLACEMENT
JCPW PROJECT NUMBER 3242 — COUNTY BID NUMBER ITB 79-22

Bid documents will be available on October 25, 2022, for the “East Haines Road Bridge
Replacement” in Jackson County, Missouri Invitation to Bid No. 79-22 on Bonfire. Bids must be
submitted through the Bonfire Portal at hitps://jacksongov.bonfirehub.com prior to 2:00 P.M. on
November 15, 2022. Bids submitted by any other method will not be accepted.

Project Location: The East Haines Road Bridge Replacement is located approximately 3,280 feet East
of the intersection of Haines Road and Smart Road in Unincorporated Jackson County, Missouri.as
shown on the Plan Sheets.

Proposed Work: The General Contractor shall furnish all materials, equipment, tocls and labor
required to perform the following on the East Haines Road Bridge: 1. The demolition of the existing
bridge & roadway as shown on the plans. 2. Construction of a new Triple 12’ x 8’ Reinforced Concrete
Box. 3. Install guardrail systems. 4. Approximately 597’ of roadway work. 5. All other incidental work in

the most substantial and workmanlike manner for the bridge, and everything required by the Contract
Documents as defined herein.

DBE Goals: Jackson County hereby notifies all Bidders that it will affirmatively ensure that for any
Contract entered into pursuant to this advertisement, disadvantaged, minority and women business
enterprises will be afforded full opportunity to submit bids in response to this invitation, and will not be

discriminated against on the grounds of race, color, gender or national origin, in consideration for an
award. A 9% DBE Goal is a part of this contract.

Bid Submittal Procedure: The sealed Bid must be made on the Bonfire Portal, Each Bid must
include:

1) the completed bidding documents uploaded on the Bonfire Portal;

2) a Cashier's Check drawn on an acceptable bank, or an acceptable Bidder's Bond, in an amount not
less than five percent (5%} of the total amount of the bid; all surety Performance Bonds and surety
Labor and Material Bonds must be with companies listed in the Department of the Treasury,

Federal Register; delivered to the Purchasing Department prior to the Bid Deadline and

3) a completed Compliance Report Form with current (issued with the last 12 months)
Jackson County Certificate of Compliance. Failure to complete this report or attach a current
certificate as outlined above may result in the rejection of the bid.

Question Procedure: All questions regarding this Invitation to Bid must be communicated

electronically through the Bonfire Portal via the Opportunity Q & A on the Invitation to Bid. The
Question Deadline is 2:00 PM, CDT on November 8, 2022,

Tax Exempt: Jackson County is a tax-exempt entity under 144.062, Revised Statutes of Missouri and
will issue the Contractor and Subcontractors an exemption certificate. For information contact

Compliance Review Officer at (816) 881-3302. Bidders are advised to read Jackson County Ordinance
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JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT JCPW PROJECT NO. 3242

#4297 in the appendix of the Contract Documents, as weil as Jackson County Code Section 1072,
enacted by the Jackson County Legislature February 28, 2011.

Bid Award: The Project will be awarded to the lowest, responsive, responsible bidder. The Bidder is
hereby notified of a County requirement related to paying wage rates for certain delivery truck drivers.
Bidders are advised to read Jackson County Ordinance #4465 in the Appendix of the Contract

Documents, as well as Jackson County Code Section 1072, enacted by the Jackson County
Legislature October 15, 2012.
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JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT JCPW PROJECT NO. 3242

BIDDER CHECKLIST
FINAL CHECKLIST BEFORE SUBMITTING BID

O 1. Bidders not previously qualified shall submit completed Contractor Questionnaire and/or
Contractor Prequalification Questionnaire with attachments not later than seven (7) days prior to
the date and hour of the bid opening. See Secs 101-103 of the MHTC Standard Specifications,
and Rule 7 CSR 10-15.900, "Prequalifications to Bid of Certain Contractors". Questionnaire and
Contact information are provided on MoDOT's website.

O 2. Bidders must complete the Compliance Report Form with current (issued with the last 12
months) Jackson County Certificate of Compliance.

O 3. The complete set of Bidding Documents includes all information through the DBE forms. The

Technical Specifications/Job Special Provisions are for the Bidder's information only and is not to
be returned with the bid.

4. Please read all items in the Bidding Document carefully.

O 5. Bid Bond must be submitted to the Purchasing Department at the Jackson County Courthous,
415 East 12th Street, Room G-1, Kansas City, Missouri 64106 prior to the Response Deadline.

O 6. Submit the DBE ldentification Submittal within three (3) business days of the Bid Opening.

O 7. Download all forms, including Quotation Sheet, fill out and upload on Bonfire Portal as your bid.

L R A R R Yy Y Y Yy N R R Ty Y

Below is a list of common mistakes made by bidders leading to non-responsive bids. Please refer to
the Standard Specifications for the appropriate procedures for completing and submitting a bid.

a) Not providing a bid bond.

b)  Notincorporating the addendum(s) into the bidding documents, including attaching the letter to
bid.

FEEERERIR I 0000000000004 00 0000080000000 0 0000000000000 004008000004 00 00000000000 00000
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JACKSON COUNTY PUBLIC WORKS FEDERAIL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT JCPW PROJECT NO. 3242

NOTICE TO CONTRACTORS

All bids must be submitted through the Bonfire Portal at pttps:/jacksongov.bonfirehub.com before 2:00
P.M. (prevailing local time) on November 15, 2022.

i} PROPOSED WORK: The proposed work, hereinafter called the work, includes:

Removal of the existing bridge structure and the instailation of a triple 12’ x 6’ cast-in-place three-sided
box culvert, including cast-in-place wingwalls. Additional work tasks includes roadway reconstruction,

mill and overlay, guardrail, storm sewer, and placement of rock blanket around the wingwalls to prevent
erosion.

(2) COMPLIANCE WITH CONTRACT PROVISIONS: The Bidder, having examined and
being familiar with the local conditions affecting the work, and with the contract, contract documents,
including the current version of the Missouri Highways and Transportation Commission's "Missouri
Standard Specifications for Highway Construction, 2022", and “Missouri Standard Plans for Highway
Construction, 2022, their revisions, and the request for bid, including appendices, the special
provisions and plans, hereby proposes to furnish all labor, materlals equipment, services, etc., required
for the performance and completion of the work. All references are to the Missouri Standard
Specifications for Highway Construction, as revised, unless otherwise noted.

The following documents are available on the Missouri Department of Transportation web page at
www.modot.mo.gov under "Business with MoDOT" “Standards and Specifications”. The effective
version shall be determined by the letting date of the project.

General Provisions & Supplemental Specifications
2022 Missouri Standard Plans for Highway Construction

These supplemental bidding documents contain ali current revisions to the baund printed versions and
have important legal consequences. It shall be conclusively presumed that they are in the Bidder's

possession, and they have been reviewed and used by the Bidder in the preparation of any bid
submitted on this project.

Please note that within the above-listed documents, the term “Commission” shall be replaced with the

term, “Jackson County Public Works”, and the term “Engineer” is a reference to the Engineer-of-Record
from the County,

The contracting authority for this contract is Jackson County Public Works.

(3) PERIOD OF PERFORMANCE: If the Bid is accepted, the Bidder agrees that work shall
be diligently prosecuted at such rate and in such manner as, in the judgment of the Engineet, is

necessary for the completion of the work within the time specified as follows in accordance with Sec
108:

Working Days: 90

(4) LIQUIDATED DAMAGES: The bidder agrees that, should the bidder fail to complete
the work in the time specified or such additional time as may be allowed by the engineer under the

contract, the amount of liquidated damages to be recovered in accordance with Sec 108 shall be as
follows:

Liquidated damages: $700 per day (see General Conditions GC-49 and Special Conditions SC-49).
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JACKSQON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT JOPW PROJECT NO. 3242

(5) BID GUARANTY: The Bidder shall submit a Bid Guaranty with the Bid meeting the
requirements of Sec. 102 of the Missouri Standard Spedifications for Highway Constriction. A sample

project Bid Bond form is included in the project manual. The Bidder shall mark the box below to identify
the type of Bid Guaranty.

4 Paper Bid Bond
] Cashier's Check

{6) CERTIFICATIONS FOR FEDERAL JOBS: By signing and submitting this Bid, the
Bidder makes the certifications appearing in Sec. 102.18.1 (regarding affirmative action and equal
opportunity), Sec. 102.18.2 (regarding disbarment, eligibility, indictments, convictions, or civil
judgments), Sec. 102.18.3 (regarding anti-collusion), and Sec. 102.18.4 (regarding lobbying activities).
Any necessary documentation is to accompany the bid submission, as required by these sections, As
provided in Sec. 108.13, the contracting authority may terminate the contract for acts of misconduct,

which includes but is not limited to fraud, dishonesty, and material misrepresentation or omission of fact
within the bid submission.

(7)  ANTIDISCRIMINATION: The Ccniracting Authority hereby notifies all Bidders that it will
affirmatively insure that in any Contract entered into pursuant fo this advertisement, businesses owned
and controlled by socially and economically disadvantaged individuals will be afforded full opportunity to
submit bids in response to this invitation and will not be discriminated against on the grounds of race,
color, religion, creed, sex, age, ancestry, or national origin in consideration for an award.

(8) FEDERAL AND STATE INSPECTION; The Federal Government is participating in the
cost of construction of this project, All applicable Federal laws, and the regulations made pursuant to
such laws, shall be abserved by the contractor, and the work will be subject to the inspection of the
appropriate State or Federal Agency In the same manner as pravided in Sec 105.10 of the Missourl
Standard Specifications for Highway Construction with all revisions applicable to this bid and contract.

{9) PREVAILING WAGE {FEDERAL AND STATE). This contract requires payment of the
prevailing hourly rate of wages for each craft or type of work required to execute the contract as
determined by the Missouri Department of Labor and Industrial Relations, and requires adherence to a
schedule of minimum wages as determined by the United States Department of Labor. For work
performed anywhere on this project, the contrastor and the contractor's subcontractors shall pay the
higher of these two applicable wage rates. The applicable state wage rates for this contract are
detailed in "Annual Wage Order No. 29", that is attached to this bidding document. The applicable
federal wage rates for this contract are the effective Davis-Bacon federal wage rates posted the tenth
day befare the bid opening date and are attached hersin.

These supplemental Bidding Documents have Important legal consaquences. It shali be conclusively
presumed that they are in the Bidder's possession, and they have been reviewed and used by the
Bidder in the preparation of any Bid submitted on this project.

(10) WORKER ELIGIBILITY REQUIREMENTS: Execution of the construction contract for
this project is dependent upon the awarded Bidder providing an Affidavit of Compliance AND E-Verify
Memorandum-of-Understanding (MOU) between the Bidder and Department of Homeland Security to
the Contracting Authority as required by section 285,530 RSMo. The cover page and signature page of
the E-Verify MOU and the Affidavit must be submitted prior to award of this contract.

A
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JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58}
EAST HAINES ROAD BRIDGE REPLACEMENT JCPW PROJECT NO. 3242

sample Affidavit of Compliance can be found at the Missouri Attorney General's website at the
following link: bttp://ago.mo.goviforms/Affidavit of Compliance.pdf

All Bidders must also be enrolled in the E-Verify Program, and include their MOU prior to contract
execution. Bidders who are not enrolled will need to go to the following website link and select “Enroll
in the Program” to get started. After completing the program, they will receive their E-Verify MOU with
Department of Homeland Security. This document will need to be printed out and kept on file so that a
copy can be attached to the Affidavit of Compliance. The link is:

http://www.dhs.gov/files/programs/ge 1185221678150.shtm

This requirement also applies to subcontractors and contract labor, but this contract only requires
submittal of the verification documents for the prime contractor. It is the prime contractor's

responsibility to verify the worker aligibility of their subcontractors in order to protect their own company
from liability as required by section 285.530 RSMo.

(11) OSHA TEN HOUR TRAINING REQUIREMENTS: Missouri Law, 292,675 RSMO,
requires any awarded contractor and its subcontractor(s) to provide a ten-hour Occupational Safety and
Health Administration (OSHA) Construction Safety Program (or a similar program approved by the
Missouri Department of Labor and Industrial Relations as a qualified substitute) for their on-site
employees {laborers, workmen, drivers, equipment operators, and craftsmen) who have not previously
completed such a program and are directly engaged in actual construction of the improvement (or
working at a nearby or adjacent facility used for construction of the improvement). The awarded
contractor and its subcontractor(s) shall require alt such employees to complete this ten-hour program,
pursuant to 292.675 RSMO, unless they hold documentation on their prior completion of said program.
Penalties, for Non-Compliance include contractor forfeiture to the Contracting Authority in the amount of
$2,500, plus $100 per contractor and subcontractor employee for each calendar day such employee is
employed beyond the elapsed time period for required program completion under 292.675 RSMO.

(12) BUY AMERICA REQUIREMENTS: Construction contracts shall assure compliance with
Section 165 of the Surface Transportation Assistance Act of 1982, Section 337 of the Surface
Transportation and Uniform Relocation Assistance Act of 1987, and 23 CFR 635.410 regarding Buy
America provisions on the procurement of foreign products and materials. On all contracts involving
Federal-aid, all products of iron, steel, or a coating of steel which are incorporated into the work must
have been manufactured in the United States. The Contracting Authority may allow minimal amounts of
these materials from foreign sources, provided the cost does not exceed 0.1 percent of the contract
sum or $2,500, whichever is greater. The Contractor certifies that these materials are of domestic
origin. Additional information regarding the “Buy America” requirements can be found at:
http.//www.fhwa.dot.gov/programadmin/contracts/b-amquck.cfm

(13) ADDENDUM ACKNOWLEDGEMENT: The undersigned states that the all addenda (if
applicable) have been received, acknowledged and incorporated info their Bid, prior to submittal. For
paper bids, staple addenda to the bid in the appropriate part of the bid.
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JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT JCPW PROJECT NO. 3242

(14) SIGNATURE AND IDENTITY QF BIDDER: The undersigned states that the following provided
information is correct and that {if not sighing with the intention to bind themselves to become the

responsible and sole bidder) they are the agent of, and they are sighing and executing this, as the bid
of

Cale Seymour Construction, LLC
which is the correct LEGAL NAME as stated on the Contracior questionnaire.

a) The organization submitting this bid is a(n) (1) individual bidder, (2) partnatship, (3) joint
venturer (whether individuals or carporations, and whether doing business under a fictitious name), or
(4) corporation. Indicate by marking the appropriate box below,

[] sole individual [] partnership L] joint venture

I;I corporation, incorporated under laws of state of LLC Missouri

b) If the Bidder is doing business under a fictitious name, Indicate below by filling in the fictitious

name,

Executed by Bidder this _14th day of _November 2022,

THE BIDDER CERTIFIES THAT THE BIDDER AND ITS OFFICIALS, AGENTS, AND EMPLOYEES
HAVE NEITHER DIRECTLY NOR INDIRECTLY ENTERED INTO ANY AGREEMENT, PARTICIPATED
IN ANY COLLUSION, OR OTHERWISE TAKEN ANY ACTION IN RESTRAINT OF FREE
COMPETITIVE BIDDING IN CONNECTION WITH THIS BID, AND THAT THE BIDDER INTENDS TO
PERFORM THE WORK WITH ITS OWN BONAFIDE EMPLOYEES AND SUBCONTRACTORS, AND
DID NOT BID FOR THE BENEFIT OF ANOTHER CONTRACTOR,

THE BIDDER ACKNOWLEDGES THAT THIS 1S AN UNSWORN DECLARATION, EXECUTED UNDER
PENALTY OF PERJURY UNDER THE LAWS OF THE UNITED STATES AND/OR FALSE
DECLARATION UNDER THE LAWS OF MISSOURI, AND ANY OTHER APPLICABLE STATE OR
FEDERAL LAWS. THE FAILURE TO PROVIDE THIS CERTIFICATION IN THIS BID MAY MAKE THIS
BID NON-RESPONSIVE, AND CAUSE IT TO BE REJECTED.

THE BIDDER CERTIFIES THAT THE BIDDER'S COMPANY KNOWINGLY EMPLOYS ONLY
INDIVIDUALS WHO ARE AUTHORIZED TO WORK IN THE UNITED STATES IN ACCORDANCE WITH
APPLICABLE FEDERAL AND STATE LAWS AND ALL PROVISIONS OF MISSOUR| EXECUTIVE
ORDER NO. 07-13 FOR CONTRACTS WITH THE CONTRACTING AUTHORITY.

] Check this box ONLY if the bidder REFUSES to make any or all of these certifications.
The bidder may provide an explanation for the refusal(s) with this submittal.

I

gnature of Bidder's Owner, Officer, Pariner or Authorized Agent

Cale Seymour, President
Please prini or type name and title of person signing here

Atiest: Afflx Corporate Seal

Secretary of Corporation if Bidder is & Corporation
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JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT JCPW PROJECT NO. 3242

NOTE: If Bidder is doing business under a fictitious name, the Bid shall be executed in the legal hame
of the individual, partners, joint ventures, or corporation, and registration of fictitious name filed with the
secretary of state, as required by ssctions 417.200 to 417.230 RSMo. If the Bidder is a cotporation not
organized under the laws of Missouri, it shall procure a certificate of authotity to do business in Missouri,
as required by Section 351.572 et seq RSMo. A certified copy of such registration of fictitious name or
certificate of authority to do business in Missouri shall be filed with the Missouri Highways and
Transportation Commission, as required by the standard specifications.

{15) TRAINEES: By submitting this Bid, the Bidder certifies that the Bidder is familiar with the
Training Provision in the Missouri Highways and Transportation Commission’s “General Provisions and
Supplement Specifications” which are available on the Missouri Department of Transportation web page
at www.modot.mo.gov under "Business with MoDOT" “Standards and Specifications”. The numbet of
trainee hours provided under this contract will be 0 slots at 1,000 hours per slot or 0 hours.

(16) SUBCONTRACTOR DISCLOSURE: Requirements contained within Sec 102.7.12 of
the Missouri Standard Specification for Highway Construction shall be waived for this contract.

(17) PRQJECT AWARD: This project will be awarded to the lowest, responsive, responsible

Bidder.

(18) MATERIALS INSPECTIONS: All technicians who perform, or are required by the
FHWA to witness, such sampling and testing shall be deemed as qualified by virtue of successfully

completing the requirements of EPG 106.18 Technician Certification Program, for that specific technical
area.

(19) PRIME CONTRACTOR REQUIREMENTS: The limitation in Sec 108.1.1 of the Missouri
Standard Specifications for Highway Construction that "the contractor's organization shall perform work
amounting to not less than 40 percent of the total contract cost" is waived for this contract. Instead, the
less restrictive terms of the Federal Highway Administration's rule at Title 23 Code of Federal Regulations
(CFR) § 635.116(a) shall apply, so that the contractor must perform project work with its own organization
equal to and not less than 30 percent of the total original contract price. Second-tier subcontracting will
not be permitted on this contract. All other provisions in Sec 108.1.1 et seq. of the Missouri Standard
Specifications for Highway Construction shall remain in full force and effect, and shall continue to govern
the contractor and its subcontractors, in accordance with the provisions of Title 23 CFR § 635.1186.
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JACKSON COUNTY PUBLIC WORKS
EAST HAINES ROAD BRIDGE REPLACEMENT

FEDERAL PROJECT NQ. BRO-B0438 (58)
JCPW PROJECT NO. 3242

Jackson County, Missouri
Public Works Department — Engineering Division

PROPOSAL FOR
EAST HAINES ROAD BRIDGE REPLACEMENT

Federal Project No. BRO-B048 (58)
JCPW Project No. 3242, Bid No. ITB 79-22

lhe;n Description Units Quantity | Unit Price Extension
e LUMP
1| Mobiiization SUM 1 31,981 .61 31,981.61
2 | Removal of Improvemsnts LUMP 1
. SUM 26,064.00]26,084.00
3 Contractor Furnished Surveying & LUMP 1
Staking SUM 5,500,080 5,500.00
4 i Clearing and Grubbing ACRE 1 2,500.00 2.500.00
Asphaltic Conerete Mixture
5 | APWA Type 5-01 TON 572 140.40 |80,308.80
Asphaltic Concrete Mixture
6 | APWA Type 1-01 TON 451 138.00 | 62,238.00
Type 5 Aggregate for Subbase
7| (61n Thick) SQ. YD. 1,206 15.00 18,090.00
Type & Aggregate for Subbase
8 1 (4in Thick) SQ. YL, 57 13,00 741.00
9 | Unclassified Excavation CY 115 10.07 1,158.05
10 } Compacting Embankment cY 115
6.75 176.25
11 | Embankmént In Place CY 496 35.28 17,498 .68
Furnishing and Placing Type 2
12 | Rock Blanket (24" Thick) And CuU. Y12, 39
Geotexiile Fabric 80.00 3,120.00
13 Guardrail IN, FT.
MGS Guardrai L 25 50.00 1,250.00
Type A Crashworthy End Terminal
14| (MASH) EACH 2 3,855.00] 7,710.00
MGS Bridge Approach Transition
15 1 Section (Regular/Noe Curb) EACH 2 5,600.00] 11,200.00
16 | Silt Fence LIN. FT. 231 3.00 693.00
17 | Rock Ditch Check LIN. FT. 40 35.00 1,400.00
18 | Hydro Seed & Mulch ACRE 0.5 5,000.00| 2,500.00
Permanent Type 1D Erosion
19 Control Blanket SQ. YD. 331 3.31 1,095.61
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JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)

EAST HAINES ROAD BRIDGE REPLACEMENT - JCPW PROJECT NO, 3242
20 | 4" Solid White Edge Line LIN, FT. 1,091 1.00 1,091. 00
21 | 4" Solid Double Ysllow Centerline LIN. FT. 1,194 1.00 1,194.00
22 | 15" Pipe Group ‘C’ LIN. FT. 94 52 .00 4.888.00
23 | 15" Flared End Section Groug C’ EACH 1 508.39 508.39

LUMP
24 | Removal of Structure SUM 1 25 000.00] 25,000.00
25 | Class 4 Excavaiion in Rock CU. YD, 10 200.00 2,000.00
26 | KCMMB 4K Cancrete (Culverts) CU. YD. 1158 1.111.591128,499.80
. r - " , a

27 | Bridge Guardrail {Thrie Beam) LIN. FT. 95 25960 54 670.55

. LUMP
28 | Traffic Control SUM 1 3,500.00 3,500.00

Total Amount Bid for Project = | 4 ,176.94

Four hundred sixty seven thousand one hundred seventy six dollars nintey
rour cents Total Amount Bid for Project (Typed ar Written) '

Cale Seymour Consitruction, LLC
Firm Name

Note: The County reserves the right to adjust the quantities up or down to any and all bid items to
accomodte the available funds.

Page 13



i @AIA Document A310" - 2010

" “Bid'F Bond

¥ tCQNTRACTOR

SURETY;
. R ﬂ\fame legal status and cddress) (Name, legal status and principal place
? of business)

T . .., Cale Seymour Congtruction, LLG
o 708 NE MM nghway
33

Granita Re, Inc.
14001 Quallbrook Dr.
Okiahoma City, OK 73134

are bound {0 the Owner in the amount set forth above, for the
tractor and Surety bind themselves, their heirs, executors,

ch that if the Owner accepts the bid of the Centractor
¢ bid documents, ov within such tima period as s may be

s.or ( P ys to the Qwner the difference, not to exceed the
eh;ﬁeen gmonnt specified in said bid and such larger amount

t apply to any extension exceeding sixty (60) days in tha
eptance of bids specified in the bid documents, and the
i the Surety’s consent for an extension beyond sixty

 connection with a subcontractor’s bid to a Contractor, the tern
15 Bditd shall be deemed to be Snbconttactor and the term Owner shatl be
deemed to be Contractor,

has been furnished to comply with a statutory or other legal requirement

‘f the Project, any provision in this Bond conﬂicting with said statutory or
t shall be deemed deleted herefrom and provisions conformmg to such

‘stahitory Ge-other legal requirement shall be deemed incorporated herein, When so
fumished, the intent is that this Bond shall be constreed as a atatutory bond and not as &
comman law bond,

ADDITIONS AND DELETIONS:
The author of this document has
addaed information needed for its
compietion. The auther may alsa
have ravisad the texd of the originel
AlA standard forrn. An Additions and
Defetions Report thal viotes added
information as well as ravigions to
tha standard form text Is avallable
from the author and should be
reviewed. A vartlcal line in the left
margln of this document indicates
where the author has added
recessary informatlon and where
the author fias added to or deleted
from the origlnal AlA text.

This document has Impartant legal
consequences. Consultation with &n
attarnay Is encouraged with respect
taits completion or modification.

Any singular reference ta
Contractor, Surety, Owner ar other
party shall beconsidered plural
where appiicable.

AlA Document A30™ — 2014, Copyright ® 1953, 1970 and 2010 by The Amezican Institute of Architocls. All dghts reserved. WARNING This AIA®
Documant ls protacted hy U.S. Copydght Law and itarnatienal Treatles. Unauthorzed repradustion or distrlbution of this AMA® Decument, or any

portion of It, may result In sevare eivit and crimingl penalties, and will b progecuted to the maximum extent poasihle under the law.



Init.

. Signed and sealed this November 15, 2022

lpal) {Seal}
K Slint
"D pme

(Sureiy}

David 8. Salavitch, Attormey in Fact
Secretary {Title)

AA Document AZ40™ — 2010, Copyright © 1963, 1970 and 2010 by The American nslitute of Archllects. All rights reserved, WARNING: This AIA®
Gotument Is protectad by L5, Capyright Law and Intsrnational Traaties. Unauthorized reproduction or distribution of this MA® Pagument, or any
portlen of It, may result in sevare clvll and eriminal penaltlas, and will be prosacuted to the maximum extent posslbie undar the law.

Usar Notas: {a77095580)

2






JACKESON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT JCPW PROJECT NO. 3242

DBE Submittal Forms

{6) DBE Submittal Forms: This form must be submitted by 4:00 P.M. three (3) business days
after bid opening.

(A) DBE Contract Goal: By submitting this bid, the bidder certifies that the bidder is
familiar with the DBE Program Requirements in this contract. The contract DBE goal for the
amount of work to be awarded is 9% of the total federal project price. The bidder shall alsc
compiete the DBE Submittal Form in accordance with the program requirements.

(B) DBE Participation: The bidder certifies that it will utilize DBE's as foliows:

_%.9 % OF TOTAL FEDERAL CONTRACT
NOTE: Bidder must fill in the above blank. If no percentage is specified, the bidder certifies that it
agrees to, and will comply with the contract goal.  If a percentage below the contract goal is
specified, then the bidder must submit complete documentation of good faith efforts to meet the
DBE contract goal, immediately below.

(CY Certification of Good Faith Efforts to Obtain DBE Participation: By submitting its
sighed bid, the bidder certifies under penalty of perjury and other provisions of law,
that the bidder took each of the following steps to try to obtain sufficient DBE

participation to achieve the Commission’'s proposed DBE Confract Goal. (Attach
additional sheets if necessary).
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JACKSON COUNTY PUBLIC WORKS

FEDERAL PROJECT NQ. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT

JCPW PROJECT NO. 3242

DBE SUBMITTAL FORMS (cont.)

|dentification of Participating DBEs: The information shown on this page must be completed. If this
page is submitted but not signed, it will not be cause for rejection. The apparent low and second low
bidder must file this form with the Jackson County Compliance Review Office by 4:00 P.M. on the third
working day after the bid opening. Fax or email fransmittal is permitted, The fax number is (816) 881-
3302 and the email address for submittal is cro@jacksongov.org. The original copy must be mailed by
overnight mall to the Local Public Agency the day of the FAX or email transmittal. Contact External
Civil Rights at (573) 751-7801 for questions or assistance in completion. (Note: Submittal of this form is
not required if the Contract DBE Goal is 0%)

The undersigned submits the following list of DBES to be used in accomplishing the work of this contract.

The work, supplies or servicas, applicable value and percent of total federal contract each DBE s to
perform or furnish is as follows:

** Canhot exceed contract amount for given item of work.

(A} B (€} D) (E} (F)
DBE Name & Bid ltem No. | § Value of DBE Work* | % of § Value $ Amount % of Totat Gontract
Address {or Line No. Applicabla to | Applicable to DBE | Amount for each ltem
{Unit Price x Quantity | DBE Goal** Goal**
of each fem in B, or {1 (100%, 60%) (100%, 60%) (E + Total Contract
Lump Sum Armaunt)
1. 12 760,00 60% 456.00 00097608
13 957. 50 60% 574,50 00122973
gilver Bagle 14 6,002,560 60% 3,655.50 LO0782466
400 8 Cool 15 2,875,006 60% 5,325.00 01139825
Springs Rd 16 164.901 60% 98.41 .00021065
ofallon, MC 19 168.81 608 101.29 LD0021681
22 1,466.00 60% 876,00 00187509
Total Total Total
2 23 182.00 60% 109,20 .00023374
21 17,575,040 100% 17,575.00 03761958
26 29,130,106 60% 17,482.86 03742235
65,372 ,92 46,253.76 09900694
Total Total Total
3.
Total Total Total
4,
Fotel Total Total
Total DBE
Partisipation 65,372.92 46,253.76 . 09300684
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JACKSON COUNTY PUBLIC WORKS

FEDERAL PROJECT NOC. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT

JCPW PROJECT NO, 3242

DBE SUBMITTAL FORNMS (cont.)

(A) 8 (G} {5)] (E) {F)
DBE Name & Bid ltem Ne. $ Value of DBE % of § Value $ Amount % of Tolal
Address (or Line No, Work** Applicable to DBE | Appllsable to DBE Contract
Goal** Goal* Amount for each
{Unit Price x (100%, 60%) {100%, 60%) ltem
Quantity of eéach
' item in B, or (E + Total
Lump Sum Confract Amount)

Trucking Sesvices
Oniy used if the
DBE owns the 100%
trucks or is
leasing from &
DBE firm
Trucking Services

Only Include Fees
Trucks are leased for Trucking
from non-DBE Services
source
Brokered Services

Only indiude Feas

for Brokered

Sevics
Totals (Page 1)
Totals (Page 2}
Totals (additlonal

ages if neaded
;QEL:?Jgt?on 46,253.76 .09900694¢
** Cannot excead confract amount for given item of work.
Date: 11/17/2022

_\JﬂB: President,
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JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT JCPW PROJECT NO. 3242

Instructions for Completing
the

DBE Identification

Submittal Form
(ECR-101)

Submit this form with your bid or as outlined on front of page no later than 4:00 p.m.
on the 3rd working day after the bid opening. Only DBE's listed on MoDOT's Missouri
Regional Certification Committee (MRCC) directory may be used towards obtaining
the DBE goal on the project. DBE firm must be certified with the appropriate North
American Industrial Classification System (NAICS) code for the type of work being
utilized to perform. The MRCC directory is available at the following link under the
MRCC Directory tab: HTTP://www.modot.org/welcome-external-civil-rights

(&) Insert Bid Line Item in the same order as it appears in the bid document.

(B) Insert the result from multiplying the unit price for the bid line item by the
quantities listed in column (A); a lump sum, if applicable, may also be inserted.

© Insert the percentage of column (B) that the DBE will perform. If the DBE is a
supplier as that term is defined in 49 CFR Part 26.55, then only 60% of the

value in column {B) can be applied towards the contract specific goal. If the

DBE is furnishing and installing the line item, then 100% of the value can be
applied.

() Insert the result from dividing columns (B) and (C).

(B} Insert the result from dividing column (D) from the total bid line item amount.
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JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT JCPW PROJECT NO. 3242

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM
REQUIREMENTS FOR LOCAL PROGRAMS

1.0 Disadvantaged Business Enterprise (DBE) Program Requirements. The subsequent Sections
will apply only to contracts involving U.S. Department of Transportation {(USDOT) federal-aid or federal
financial participation. Federal-aid or federal financial participation includes, but is not limited to, any
funds directly or indirectly received by MoDOT, or authorized for distribution to or through MoDOT, by
the USDOT or any operating administration within the USDOT. These provisions will not apply to
Commission contracts funded exclusively with state funds, or state and local funds. Any contractor,
subcontractor, supplier, DBE firm, and contract surety involved in the performance of a federal-aid
contract shall be aware of and fully understand the terms and conditions of the USDOT DBE Program,
as the terms appear in Title 49 CFR Part 26 {as amended), the USDOT DBE Program regulations; Title
7 CSR Division 10, Chapter 8 (as amended), the Commission’s DBE Program rules.

2,0 DBE Program Distinguished From Other Affirmative Action Programs. The USDOT DBE
Program established by the U.S. Congress is not the same as, and does not involve or utilize, any of the
elements or authority of other state or focal affirmative action programs, nor does the program rely upon
state legislation or gubernatorial executive orders for implementation or authorization, other than the
general authority given the Commission in Section 226.150, RSMo. The USDOT DBE Program is

implemented by the Commission and MoDQT, through and in conjunction with the FHWA, FTA and FAA,
as a “recipient” defined in Title 49 CFR 26.5.

3.0 Policy Regarding DBE Firms. If is the policy of the U. S. Department of Transportation and
MoDOT that businesses owned by socially and economically disadvantaged individuals have an
opportunity to participate in the performance of contracts financed in whole or in part with federal funds.
Consequently, the requirements of 49 CFR Part 26 (as amended) and the Commission's implementing

state regulations in Title 7 CSR Division 10, Chapter 8, "Disadvantaged Business Enterprise Program”,
will apply to any contract with federal funds.

4.0 Opportunity for DBEs to Participate. Each contractor, subcontractor and supplier working on a
contract financed in whole or in part with federal funds shall take all necessary and reasonable steps to

ensure that DBEs have an opportunity to compete for, and participate in performance on prOJECt contracts
and subcontracts.

5.0 Required Contract Provision. The federal-aid contract will include the following provision, as
mandated by USDOT at Title 49 CFR 26.13(b):

{a) The coniractor, subrecipient or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of the contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of USDOT-assisted contracts. Failure
by the contractor to carry out these requirements is a material breach of the contract, which may result
in the termination of the contract or such other remedy, as the recipient deems appropriate.

In this provision, “contractor” will be defined as the contractor on the contract; “subrecipient” will be
defined as any subcontractor performing the work. For the purposes of any federal-aid contract awarded
by the Commission, “the recipient’ will be defined as either the Commission, or MoDOT, or both. The

contractor shall include this same contract provision in every supply contract or subcontract the contractor
makes or executes with a subrecipient.

6.0 Bank Services. The contractor, and each subrecipient on a federal-aid contract, is encouraged to
use the services of banks owned and controlled by socially and economically disadvantaged individuals.
Such banking services, and the fees charged for services, typically will not be eligible for DBE Program
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EAST HAINES ROAD BRIDGE REPLACEMENT JCPW PROJECT NO. 3242

contract goal credit. Any questions on this subject should be directed to the MoDOT External Civil Rights
Director. See Sec 7.0.

7.0 DBE Program Information. DBE Program information may be obtained from the MoDOT External
Civil RightsDirector, P.O. Box 270, Jefferson City, Missouri 65102-0270. Phone (573) 751-4309, Fax
(573) 526-0558, E-Mail: dbe@modot.mp.qov. It will be the duty of each contractor, for the contractor
and for the contractor's subrecipients and surety, to take the steps necessary to determine the legal
obligations and limitations under the DBE Program, as an element of responsibility. It will be the duty of
each cerfified DBE firm to know, understand and comply with the DBE firm's legal obligations and
limitations under the DBE Program, as a requirement of program participation. A surety providing a bid
or contract bond will be bound by those bonds to the duties of the surety’s principal.

8.0 DBE Certification, and the Missouri Unified Certification Program. The Missouri Department
of Transportation and other certifying agencies within Missouri have partnered to form the Missouri
Regional Certification Committee (MRCC) and developed a Unified Certification Program (UCP)
pursuant to 49 CFR 26.81 and 7 CSR 10-8.061. Only DBE firms certified by the MRCC are eligible to
perform work on a federal-aid contract for DBE contract goal credit. It is the contractor's responsibility
to ensure firms identified for participation are approved certified DBE firms. The MRCC DBE Directory
can be found at the following link:

http://www.modot.mo.gov/business/contractor_resources/External_Civil_Rights/DBE_program.htm

9.0 DBE Program-Related Certifications Made By Bidders and Contractors. If the bidder makes a
written, express disclaimer of one or more certifications or assurances in the bid, the bid will be
considered non-responsive. By submitting a bid on any call involving USDOT federal financial
participation, and by entering into any contract on the basis of that bid, the contractor makes each of the

following DBE Program-related certifications and assurances to USDOT, to the Commission, and to
MoDOT:

(a) The bidder certifies that management and bidding officers have reviewed and understand the
bidding and project construction and administration obligations of the USDOT DBE Program regulations
at Title 49 CFR Part 26 (as amended), the USDOT DBE Program regulations; Title 7 CSR Division 10,
Chapter 8 (as amended), and the Commission's DBE Program rules. The bidder further certifies that the
contractors management personnel on the project understand and are familiar with the requirements of
these federal and state DBE Program regulations; and if the bidder was not familiar with or did not
understand the requirements of these regulations, they have contacted the External Civil Rights Division
of MeDOT and have been informed as to their duties and obligations under the DBE Program regulations
by MoDOT staff and/or by USDOT DBE Program staff.

(b) The bidder certifies that the bidder has complied with the federal and state DBE Program

requirements in submitting the bid, and will comply fully with these requirements in performing any
federal-aid contract awarded on the basis of that bid.

(c}) The bidder agrees to ensure that certified DBE firms have a full and fair opportunity to
participate in the performance of the contract financed in whole or in part with federal funds. The bidder
certifies that all necessary and reasonable steps were taken to ensure that DBE firms have an opportunity
to compete for, and perform work on the contract. The bidder further certifies that the bidder not

discriminate on the basis of race, color, age, national origin or sex in the performance of the contract, or
in the award of any subcontract.

{d) The bidder certifies, under penalty of perjury and other applicable penal laws that if awarded
the federal-aid contract, the contractor will make a good faith effort to utilize certified DBE firms to perform
DBE work at or above the amount or percentage of the dollar value specified in the bidding documents.
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The bidder further certifies the bidder's understanding that the bidder may not unilaterally terminate,
substitute for, or replace any DBE firm that was designated in the executed contract, in whole or in any
part, with another DBE, any non-DBE firm or with the contractor's own forces or those of an affiliate of
the contractor, without the prior written consent of MoDOT as set out below.

(8) The bidder certifies, under penalty of perjury and other applicable penal laws that a good faith
effort was made to obtain DBE participation in the contract, at or above the DBE participation contract
goal. The bidder further certifies, under penalty of perjury and other applicable penal laws, that if the
bidder is not able to meet the Commission’s DBE contract goal, and if the bidder is not able to meet that
DBE contract goal by the time the proposed DBE participation information must be submitted, within three
business days after bid opening, the bidder has submitted with and as a part of the bid, a true, accurate,
complete and detailed written explanation of good faith efforts to meet the DBE Contract Goal.

(f) The bidder understands and agrees that if awarded the contract the contractor is legally
responsible to ensure that the contractor and each DBE subcontractor and supplier, comply fully with all
regulatory and contractual requirements of the USDOT DBE Program, and that each DBE firm
participating in the contract fully perform the designated tasks, with the DBE's own forces and equipment,
under the DBE’s own direct supervision and management. The bidder certifies, under penalty of perjury
and other applicable penal laws, that if it awarded the contract and if MoDOT or the Commission
determine that the contractor, a DBE or any other firm retained by the contractor has failed to comply
with the DBE Program requirements or federal or state DBE Program regulations, the Commission,
through MoDOT, shall have the sole authority and discretion to determine the extent of the monetary
value to which the DBE contract goals have not been met, and to assess against and withhold monetary
damages from the contractor in the full amount of that breach. The Commission, through MoDOT, may
impose any other remadies available at law or provided in the contract in the event of a contract breach.
The bidder further understands and agrees that this clause authorizes the Commission, through MoDOT,
to determine and fix the extent of the damages caused by a breach of any contractual or regulatory DBE
Program requirement and that the damage assessment will be enforced in addition to, and not in lieu of,
any other general liquidated damages clause in the confract. By submitting a bid for a federal-aid
contract, and by entering into a contract, the bidder irrevocably agrees to such an assessment of
liquidated damages for DBE Program purposes, and authorizes the Commission and MoDOT to make
such an assessment of liquidated damages against the contractor, and to collect that assessment from
any sums due the contractor under the contract, or any other contract, or by other legal process. The
bidder makes this certification, agreement and authorization on behalf of itself, its subcontractors and
suppliers, and the bid bond and contract bond sureties, for each federal-aid contract.

{9) The surety upon any bid or contract bond acknowledges the surety is held and firmly bound

to the Local Agency for each and every duty of the surety's principal provided in any bid or contract
regarding the DBE program.

10.0 Designation of DBE firms to perform on contract The bidder states and certifies, under penalty
of perjury or other applicable penal laws, that the DBE participation information submitted in the bid or
within the stated time thereafter is true, correct and complete and that the information provided includes
the names of all DBE firms that will participate in the contract, the specific line item (s) that each DBE
firm will perform, and the creditable dollar amounts of the participation of each DBE. The specific line
itern must reference the MoDOT line number and item number contained in the proposal. The bidder
further states and certifies that the bidder has committed to use each DBE firm listed for the work shown
to meet the DBE contract goal and that each DBE firm listed has clearly confirmed that the DBE firm will
participate in and perform the work, with the DBE's own forces. Award of the contract will be conditioned
upon meeting these and other listed requirements of 49 CFR 26.53.
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(a) The bidder certifies the bidder's understanding that as the contractor on a contract funded in
whole or in part by USDOT federal funds, the bidder may not unilaterally terminate, substitute for, or
replace any DBE firm that was designated in the executed contract, in whole or in any part, with another
DBE, any non-DBE firm or with the contractor's own forces or those of an affiliate, without the prior written
consent of MoDOT. The bidder understands it must receive approval in writing from MoDOT for the
termination of a DBE firm, or the substitution or replacement of a DBE before any substitute or

replacement firm may begin work on the project in lieu of the DBE firm participation information listed in
the executed contract,

(1) The bidder further certifies understanding, that if a DBE firm listed in the bid or
approved in the executed contract documents ceases to be certified at any time during the performance
of the contract wotk, and a contract or subcontract with that firm has not yet been executed by the prime
and subcontractor, the contractor can not count any work performed by that firm after the date of the
firm's loss of eligibility toward meeting the DBE contract goal. However, if the contractor has executed a
subcontract with the firm before the DBE lost eligibility and ceased to be a certified DBE, the contractor
may continue to receive credit toward the DBE contract goal for that firm's work.

(2) The bidder further certifies understanding, that if a DBE subcontractor is terminated,
or fails, refuses or is unable to complete the work on the contract for any reason, the contractor must
promptly request authority to substitute or replace that firm. The request shall include written
documentation that the DBE firm is unwilling or unable to perform the specified contract work. The
contractor shall make good faith efforts to find another DBE subcontractor to substitute or replace the
dollar amount of the work that was to have been performed by the DBE firm. The good faith efforts
shall be directed at finding another DBE to perform the same, or more, dollar amount of work that the
DBE firm that was terminated was to have performed under the executed contract. The substitute or
replacement DBE firm may be retained to perform the same or different contract work from that which
the terminated firm was to have performed. The contractor shall obtain approval from MoDOT in writing

before the replacement or termination of one firm with another before the work will count toward the
project DBE goal.

{3) The bidder further certifies the bidder’s understanding, that the dollar value of any
work completed by a DBE firm prior to approval of the DBE'’s substitution or replacement, in writing, by
MoDOT will not be credited toward meeting the DBE contract goal. The contractor will remain subject
to appropriate administrative remedies, including but not limited to, liquidated damages for the full dollar
amount that the DBE contract goal is not met. Liquidated damages will also be assessed against the
contractor if the original, substitute or replacement DBE firms perform the required contract work, but
are not paid in full for some or all of that work by the contractor, including back charges. No credit
toward the DBE goal will be given for any amount withheld from payment to the DBE or “back charged"
against monies owed to the DBE, regardless of the purpose or asserted debt.

11.0 Good Faith Effort to Secure DBE Services. The bidder shall make a good faith effort to seek
DBEs in a reasonable geographic area to where the solicitation for subcontracts and material is made.
If the bidder cannot meet the goals using DBEs from that geographic area, the bidder shall, as a part of
the effort to meet the goal, expand the search to a wider geographic area.

11.1 Bidding Procedure. The following bidding procedure shall apply to the contract, for DBE program
compliance purposes.

11.2 Contract Goal, Good Faith Efforts Specified. The bidder may submit the completed “DBE
Identification Submittal” information in the bid documents at the same time as, and within the sealed bid,
at the time the bid is submitted. However, if that information is not completed and submitted with the
initial sealed bid, then as a matter of responsiveness and responsibility, the apparent low and second low
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bidder shall file the completed “DBE Identification Submittal” pages to the Local Agency on or before 4:00
p.m. of the third business day after the bid opening date. The Local Agency may permit telefax transmittal.
The complete and signed original documents shall be mailed to the Local Agency no later than the day
of the telefax transmission. No extension of time will be allowed for any reason. The means of transmittal
and the risk of timely receipt of the information shall be the bidder’s.

The bidder is responsibie to ensure that all submittals are checked for accuracy. Any and all omissions,
deletions, and/or errors that may affect the end result of the bid package are the sole liabilities of the
bidders. The bid may be found non-responsive if the submittal is not complete and/or accurate.

11.3 Bid Rejection, Bid Security Disposition. The failure of either the apparent low bidder or the
second low bidder to file the completed and executed "DBE Identification Submittal”, listing actual,
committed DBE participation equal to or greater than the DBE contract goal percentage specified in the
bid by 4:00 p.m. on the third business day after the bid opening, will be cause for rejection of that hid,

and the bid surety bond or bid guaranty of that bidder will be forfeited to and become the property of the
Local Agency upon demand.

(a) Any bidder rejected for failure to submit the completed and executed “DBE Identification
Submittal” information in the bidding documents, with full documentation of sufficient DBE participation
to satisfy the DBE contract goal cannct submit a bid on the same, or substantially similar, project, when
and if the project is re-advertised for bids. By submitting a bid on a federal-aid project, the bidder accepts

and agrees to this provision, and the disposition of the bidders bid bond or guaranty, on behalf of the
bidder and the bidders bid surety or guaranty.

(b) The surety separately acknowledges the surety to be held and firmly bound to the Local
Agency to immediately upon demand pay the face amount of the bid bond.

11.4 Good Faith Efforts Described. Good faith efforts to meet the DBE contract goal may inciude, but
are net limited to, the foliowing:

(a) Attending a pre-bid mesting, if any, scheduled by the department to inform DBEs of contracting
and subcontracting opportunities;

{(b) Advertising in general circulation trade association and socially and economically
disadvantaged business directed media concerning subcontracting opportunities.

(c) Providing written notice to a reasonable number of specific DBEs so that the DBE’s interest in
the contract are solicited in sufficient time to allow the firm to participate effectively;

{d) Following-up on initial written notice or solicitations of interest by contacting DBEs to determine
with certainty whether the DBEs were interested.

{e) Maintaining documentation of responses received in the effort to solicit DBE participation.

(f) Selecting portions of work to be performed by DBEs to increase the likelihood of meeting the

DBE goal, including, where appropriate, breaking down contracts into economically feasible units to
facilitate DBE participation.

{9) Providing interested DBEs adequate information about plans, specifications and requirements
of the contract.
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(h) Negotiating in good faith with interested DBEs, not rejecting DBEs as unqualified without
sound business reasons based on a thorough investigation of the DBE's capabilities.

(i) Making efforts to assist interested DBEs in obtaining bonding, lines of credit or insurance
required by the Local Agency or by the bidder.

(j) Making effective use of available disadvantaged business organizations, minority bidders'
groups, local, state and federal disadvantaged business assistance offices, MoDOT and other
organizations that provide assistance in the recruitment and placement of DBEs.

11.5 Documentation, and Administrative Reconsideration of the Bidder's Good Faith Efforts. in
the bidding documents, the bidder has the opportunity and responsibility to provide certified written
documentation as to whether the bidder made a good faith effort to meet the DBE contract goal as
proposed by MoDOT. Any bidder that has not met the Commission’s proposed DBE contract goal at the
time of bid opening must submit the completed “Certification of Good Faith Efforts to Obtain DBE
Participation”. The certification should be included in the bidding documents, fully and in detail, at the
time its sealed bid is submitted, however, if that information is not completed and submitted with the initial
sealed bid, the bidder must submit the documentation to the Local Agency on or before 4:00 p.m. of the
third business day after the bid opening date. The Local Agency may permit telefax transmittal. The
complete and signed original documents shall be mailed to the Local Agency no later than the day of the
telefax transmission. No extension of time will be allowed for any reason. The means of transmittal and
the risk of timely receipt of the information shall be the bidder's responsibility. The bidder shall attach
additional pages to the certification, if necessary, in order to fully detail specific good faith efforts made
to obtain certified DBE firm participation in the proposed contract work. If the apparent low bidder appears
to have failed to adequately document in the bid that the bidder made a good faith effort to achieve
sufficient DBE participation in the contract work, that firm will be offered the opportunity for administrative
reconsideration upon written request, before the Local Agency and MoDOT reject that bid as non-
responsive. However, regardiess of the DBE contract goal participation level proposed by the bidder, or
the extent of good faith efforts shown, the apparent low and second low bidders shall each timely and
separately file their completed and executed “DBE Identification Submittal” or face potential sanctions

and the bid bond or guaranty, as specified in Sec 10.0 of these provisions may become the property of
the Local Agency subject to the Local Agency's demand.

12.0 DBE Participation for Contract Goal Credit. DBE participation on the contract will count toward
meeting the DBE contract goal as follows:

(a) The applicable percentage of the total dollar value of the contract or subcontract awarded to
the DBE will be counted toward meeting the DBE contract goal, only if that firm is certified by the MRCC
as a DBE at the time the contract or subcontract is executed, and only for the value of the work, goods
or services that are actually performed, or provided, by the DBE firm itself.

(b) When a DBE performs work as a participant in a joint venture, the contractor may count toward
the DBE goal only that portion of the total dollar value of the contract equal to the distinct, clearly defined
portion of the contract work that the DBE has performed with the DBE's own forces.  The MoDOT
External Civil Rights Director shall be contacted in advance regarding any joint venture involving both a
DBE firm and a non-DBE firm to review and approve the confractor's organizational structure and
proposed operation. When a DBE subcontracts part of the work of the contract to another firm, the value
of that subcontracted work may be counted toward the DBE contract goal only if the DBE's subcontractor
at a lower tier is a MoDOT certified DBE. Work that a DBE subcontracts to a non-DBE firm will not count
toward the DBE contract goal. The cost of supplies and equipment a DBE subcontractor purchases or

leases from the prime contractor or the prime’s affiliated firms, or from another non-DBE subcontractor,
will not count toward the DBE contract goal.
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(c) The contractor may count expenditures to a DBE subrecipient toward the DBE contract goal
only if the DBE performs a commercially useful function (CUF) on that contract.

{d) A contractor may not count the participation of a DBE subcontractor toward the contractor's
final compliance with the contractor's DBE contract goal obligations until the amount being counted has
actually been paid to the DBE. A contractor may count 60 percent of the contractor's expenditures
actually paid for material and supplies obtained from a DBE certified by MoDOT as a regular dealer, and

100 percent of such expenditures actually paid for materials and supplies obtained from a certified DBE
manufacturer.

{1} A regular dealer will be defined as a firm that owns, operates, or maintains a store,
warehouse or other establishment in which the material, supplies, articles or equipment required and
used under the contract are bought, kept in stock, and regularly sold or leased to the public in the usual
course of business. To be a regular dealer, the DBE firm shall be an established, regular business that
engages, as its principal business and under its own name, in the purchase and sale or lease of the
products in question. Packagers, brokers, manufacturers' representatives, or other persons who arrange
or expedite transactions will not be considered regular dealers.

(2) A DBE firm may be a regular dealer in such bulk items as petroleum products, steel,
cement, gravel, stone or asphalt, without owning, operating or maintaining a place of business where it
keeps such items in stock, if the DBE both owns and operates distribution equipment for the products it _
sells and provides for the contract work. Any supplementation of a regular dealer's own distribution
equipment shall be by a long-term lease agreement, and not on an ad hoc or contract-by-contract basis.

(3) If a DBE regular dealer is used for DBE contract goal credit, no additional credit will be
given for hauling or delivery to the project site goods or materials sold by that DBE regular dealer. Those
delivery costs shall be deemed included in the price charged for the goods or materials by the regular
dealer, who shali be responsible for their distribution.

(4) A manufacturer will be defined as a firm that operates or maintains a factory or
establishment that produces on the premises, the material, supplies, articles or equipment required under
the confract and of the general character described by the project specifications. A manufacturer will
include firms that produce finished goods or products from raw or unfinished material, or that purchases

and substantially alters goods and materials to make them suitable for construction use before reselling
them.

{e) A contractor may count toward the DBE contract goal the following expenditures to certified
DBE firms that are not "regular dealers” or "manufacturers" for DBE program purposes:

(1) The contractor may count toward the DBE contract goal the entire amount of fees or
commissions charged by a certified DBE firm for providing a bona fide service, such as professional,
technical, consultant or managerial services, or for providing bonds or insurance specifically required for
the performance of the federal-aid contract, if the fee is reasonable and not excessive, compared with
fees customarily charged for similar services.

(2) The contractor may count toward the DBE contract goal the entire amount of that
portion of the construction contract that is performed by the DBE's own forces and equipment, under the
DBE's supervision. This inciudes the cost of supplies and material ordered and paid for by the DBE for
contract work, including supplies purchased or equipment leased by the DBE except supplies and
equipment a DBE subcontractor purchases or leases from the prime contractor or its affiliates.
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(f) A contractor may count toward the DBE contract goal 100 percent of the fees paid to a certified
DBE trucker or hauler for delivery of material and supplies required on a job site, but not for the cost of
those materials or supplies themselves, or for the removal or relocation of excess material from or at the
job site, when the DBE certified trucking company is not also the manufacturer of or a regular dealer in
those material and supplies, provided that the trucking or hauling fee is determined by MoDOT to be
reasonable as compared with fees customarily charged by non-DBE firms for similar services. The
certified DBE trucking firm shall also perform a CUF on the project and not operate merely as a pass
through for the purposes of gaining credit toward the contract DBE goal. Prior to submitting a bid, the
contractor shali determine, or contact the MoDOT External Civil Rights Director for assistance in
determining, whether a DBE trucking firm will meet the criteria for performing a CUF on the project.

(g) The contractor will receive DBE contract goal credit for the fees or commissions charged by and
paid to a DBE broker who arranges or expedites sales, leases or other project work or service
arrangements, provided that those fees are determined by MoDOT to be reasonable and not excessive,
as compared with fees customarily charged by non-DBE firms for similar services. A broker will be
defined as a person or firm that does not own or operate the delivery equipment necessary to transport
materials, supplies or equipment to or from a job site; a broker typically will not purchase or pay for the
material, supplies or equipment, and if the broker does purchase or pay for those items, those costs will
be reimbursed in full. In most instances, the broker is merely the entity making arrangements for
delivery of material, supplies, equipment, or arranging project services. To receive DBE contract goal

credit, MoDOT must determine that the DBE broker has performed a CUF in providing the contract
work or service.

13.0 Performing a Commercially Useful Function (CUF). No credit toward the DBE contract goal will
be allowed for contract payments or expenditures to a DBE firm, if that DBE firm does not perform a CUF
on that contract. A DBE performs a CUF when the DBE is solely responsible for execution of a distinct
element of the contract work, and the DBE actually performs, manages and supervises the work involved
with the firm’'s own forces. To perform a CUF, the DBE alone shall be responsible, and alone must bear
the risk, for the material and supplies used on the contract, selecting a supplier or dealer from those
available, negotiating price, determining quality and quantity, ordering the material and supplies, installing
those materials with the DBE’s own forces and equipment and paying for those materials and supplies.
The amount the DBE firm is to be paid under the contract shall be commensurate with the work the DBE
actually performs and the DBE credit claimed for the DBE's performance.

13.1 Contractor’'s Obligation to Monitor CUF Performance. It shall be solely the contractor's
responsibility to ensure that all DBE firms perform a CUF. Further, the contractor is responsible to, and
shall ensure that each DBE firm fully performs the DBE's designated tasks, with the DBE’s own forces
and equipment, under the DBE’s own direct supervision and management. MoDOT is under no obligation
to warn the contractor that a DBE's participation may not count toward the goal, other than through official
notification with an opportunity for administrative reconsideration at the conclusion of the contract work.

13.2 DBEs Must Perform a Useful and Necessary Role in Contract Completion. A DBE does not
perform a commercially ussful function if the DBE’s role is limited to that of an extra participant in a

transaction, contract, or project through which funds are passed in order to obtain the appearance of
DBE participation.

13.3 DBEs Must Perform The Contract Work With Their Own Workforces. If a DBE does not perform
and exercise responsibility for at least 30 percent of the total cost of the DBE's contract with the DBE’s
own work force, or the DBE subcontracts a greater portion of the work of a confract than would be

expected on the basis of normal industry practice for the type of work involved, MoDOT will presume that
the DBE is not performing a commercially useful function.
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13.4 Factors Used to Determine if a DBE Trucking Firm is Performing a CUF. The following factors

will be used to determine whether a DBE trucking company is performing a commercially useful function
(CUF):

(a) To perform a CUF, the DBE trucking firm shall be completely responsible for the management
and supervision of the entire trucking operation that the DBE is being paid for on the contract work. There
shall not be contrived arrangement, including but not limited to, any arrangement that would not

customarily exist under regular construction project subcontracting practices for the purpose of meeting
the DBE contract goal.

(b) The DBE must own and operate at least one fully licensed, insured and operational truck used
in performance of the contract work. This does notinclude a supervisor's pickup truck or a similar vehicle
that is not suitable for hauling the necessary materials or supplies.

(c) The DBE receives 100 percent contract goal credit for the total reasonable amount the DBE

is paid for the transportation services provided on the contract using trucks the DBE owns, insures and
operates, using drivers that the DBE employs.

(d) The DBE may lease trucks from another DBE firm, including an owner-operator who is certified
as a DBE. The DBE firm that leases trucks from another DBE will receive credit for the total fair market
value actually paid for of the transportation services the lessee DBE firm provides on the contract.

(e) The DBE may also lease trucks from a non-DBE firm, including an owner-operator. However,
the DBE who leases trucks from a non-DBE is entitled to DBE contract goal credit only for the brokerage
fee or commission the DBE receives as a result of the lease arrangement. The DBE will not receive credit
for the total value of the transportation services provided by the non-DBE lessee. Furthermore, ho DBE
contract goal credit will be allowed, even for brokerage fees or commissions, where the DBE leases the

trucks from the contractor on the project or a firm owned, controlled by, or affiliated by ownership or
centrol to, the contractor.

(f) For purposes of this section, the lease shall indicate that the DBE firm leasing the truck has
exclusive use of and control over the truck. This will not preclude the leased truck from working for others
during the term of the lease with the consent of the DBE, provided the lease gives the DBE absolute
priotity for and control over the use of the leased truck. Leased trucks shall display the hame and
identification number of the DBE firm that has leased the truck at all times during the life of that lease.

13.5 MoDOT Makes Final Determination On Whether a CUF Is Performed. MoDOT and the
Commission will have the final authority to determine whether a DBE firm has performed a CUF on a
federal-aid contract. To determine whether a DBE is petforming or has performed a CUF, MoDOT will
evaluate the amount of work subcontracted by that DBE firm or performed by other firms, and the other
firms forces and equipment. Any DBE work performed by the contractor, or by employees or equipment

of the contractor will be subject to disallowance under the DBE Program, unless the independent validity
and need is demonstrated.

14.0 Use of Joint Checks

Request for joint checks must be made to MoDOT by the contractor. Prior approval must be given before

the use of joint checks is allowed. Contact External Civil Rights Division at 573-751-4309 or
dbe@modot.mo.gov to request a Joint Check Request Form.
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15.0 Verification of DBE Participation, Liquidated Damages.

15.1 Prior fo final payment by the Local Agency, the contractor shall file with the Local Agency a detailed
list showing each DBE used on the contract work, and the work performed by each DBE. The list shall
show the actual dollar amount paid to each DBE for the creditable work on the contract, less any rebates,
kickbacks, deductions, withholdings or other repayments made. The list shall be certified under penalty
of perjury, or other law, to be accurate and complete. MoDOT and the Commission will use this
certification and other information available to determine if the contractor and the contractor's DBEs
satisfied the DBE contract goal percentage specified in the contract and the extent to which the DBEs
were fully paid for that work. The contractor shall acknowledge, by the act of filing the detailed list, that
the information is supplied to obtain payment regarding a federal participation contract.

15.2 Failure on the part of the contractor to achieve the DBE participation to which the contractor
committed in the contract may result in liquidated damages being imposed on the contractor by the
Commission for breach of contract and for non-compliance. If the confract was awarded with |less than
the original DBE contract goal proposed by the Commission, the revised lower amount shal! become the
final DBE contract goal, and that goal will be used to determine any liquidated damages to be assessed.
Additionally, the Commission or MoDOT may impose any other administrative sanctions or remedies
available at law or provided by the contract in the event of breach by the contractor by failing to satisfy
the contractor's DBE contract goai commitment. However, no liquidated damages will be assessed, and
no other administrative sanctions or remedies will be imposed when, for reasons beyond the control of
the contractor and despite the good faith efforts made by the contractor, the final DBE contract goal
participation percentage was not achieved. The confractor will be offered the opportunity for
administrative reconsideration of any assessment of liquidated damages, upon written request. The
administrative reconsideration officer may consider all facts presented, including the legitimacy or

business reason for back charges assessed against a DBE firm, in determining the final amount of
liquidated damages. :

16.0 Prompt Payment Requirements. In accordance with Title 49 CFR 26.29, the contractor shall
comply with the prompt payment requirements of that regulation, Section 34.057, RSMo., the provisions
of the Commission’s rule 7 CSR 10-8.111 and the contract. By bidding on a federal-aid contract, and by
accepting and executing that contract, the contractor agrees to assume these contractual obligations,

and to bind the confractor's subrecipients contractually to those prompt payment requirements at the
contractor's expense.

17.0 Miscellaneous DBE Program Requirements. In accordance with Title 49 CFR Part 26 and the
Commission’s DBE Program rules in Title 7 CSR Division 10, Chapter 8, the contractor, for both the
contractor and for the contractor’s subcontractors and suppliers, whether DBE firms or not, shall commit
to comply fully with the auditing, record keeping, confidentiality, cooperation and anti-intimidation or
retaliation provisions contained in those federal and state DBE Program regulations. By bidding on a
federal-aid contract, and by accepting and executing that contract, the contractor agrees to assume these

contractual obligations, and to bind the contractor's subrecipients contractually, at the contractor's
expense.
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PROPOSAL

Jackson County, Missouri

TO THE JACKSON COUNTY LEGISLATURE
KANSAS CITY, MISSOURI

THE UNDERSIGNED BIDDER, having examined the Plans, Specifications, General and Special
Conditions, appendix, other proposed Contract documents, and all addenda thereto; and being
acquainted with and fully understanding; (a) the extend and character of the work covered by this
Proposal; (b) the location, arrangement, and specified requirements of the proposed work; (c) the
location, character, and condition of existing streets, roads, highways, railroads, pavements, surfacing,
walks, driveways, curbs, gutters, trees, sewers, utilities, drainage courses and structures, and other
installations both surface and underground, which may affect or be affected by the proposed work; (d)
the nature, extent and type of excavations to be made, character and general conditions of materials to
be excavated; (e) the necessary handling and re-handling of excavated materials, including
construction of fills and embankments; (f) the location and extent of necessary or probable de-watering
requirements; (g) the difficulties and hazards to the work which might be caused by storm and flood-
water; (h) local conditions relative to labor, transportation, hauling, and rail delivery facilities; and (i) all
other factors and conditions affecting or which may be affected by the work.

HEREBY PROPOSED, furnish all required materials, supplies, equipment, tools, and plant, to perform
all necessary labor and supervision; and to construct, install, erect, equip, and complete atl work
stipulated as required by, and in accordance with the contract documents and the plans, specifications,
and other documents referred to herein (as altered, amended, or modified by all addenda thereto) for
and in consideration of the prices included in this proposal.

The undersigned bidder agrees to furnish the required bond and to enter into a contract within ten (10)
calendar days after acceptance of the Proposal, and further agrees to complete the entire work covered

in the contract award within 90 WORKING DAYS, after the date designated in a written order (Notice to
Proceed) from the owner to begin work theraon.

Each Proposal submitted must be accompanied by a cashier's check or Proposal Guarantee bond in a
minimum amount of five (5%) percent of the total amount of the bid. Checks shall be made in favor of
Manager, Division of Finance, Jackson County, Missouri. Upon failure or refusal of the successful
bidder to execute and deliver the contract and bond required within ten (10) days after they have been
notified of the award of the Contract to them, as liquidated damages for such failure or refusal, the
Owner may recover the full amount of the bond or in the event a cashier's check is furnished, an
amount not-to-exceed five (5%) percent of the total amount of the bid.

In submitting this bid, it is understood that the right is reserved by the Owner to reject any and all bids,
or to accept or reject any portion of any bid, and it is understood that this bid may not be withdrawn
during a period of ninety (20) days after the scheduled time for the receipt of bids.

The undersigned biddertreby certifies: (a) that this bid is genuine and is not made in the interest of, or in
the behalf of, any undisclosed person, firm, or corporation, and is not submitted in conformity with any
agreement or rules of any group, association, organization, or corporation; (b) that they have not
directly or indirectly induced or solicited any other bidder to put in a false or sham bid; (c) that they have
not solicited or induced any person, firm or corporation to refrain from bidding; and {d) that they have

not sought by collusion to obtain for themselves any advantage over any other bidder or over the
Qwner,
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ADDENDA CERTIFICATION

The undersigned acknowledges receipt of addenda through and including numbers

Na , and that the bid submitted is in accordance with informaticn,
instructions and stipulations set forth thereby.

Authorized Slgnaiure of Bidder

Cale Seymour Construction, LLC
Company Name

11/14/2022
Date

The undersigned states that this Proposal is made in the character or capacity checked in this paragraph,
that they are the agent of, and is duly authorized to sign for:

Cale Seymour Construction, LLC
Legal Name of Firm

and that the Proposal is signed with the full understanding of the plans, provisions, specifications, and
the foregoing terms of the Propasal.

() Missouri Individual () Foreign Individual

() Missouri Partnership () Forsign Partnership

&* Llfissouri Corporation () Foreign Corporation
Licensed in Missauri

() Individual ar Partnership, Missouri or Foreign, doing business in Missouri under fictitious
name, registered in the office of Secretary of State.

Dated at Warrensburg, MO

City, State

this 14th day of November , 2022,
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Name and Address of all Partners

Cale Seymour

SIGNATURES

708 NE MM HWY HKnob Noster, MO 6533

Attest {Seal)

/KZ

ff ' Authorized Signature
\
GC 1&
\ Title of Person Signing
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ACKNOWLEDGEMENT
STATE OF Missouri )
) 85.

COUNTY OF Johnson

Cale Sevymour

Printed Name of Authorized @;’ WIth Blddmg Entity

being duly sworn, deposes and says that they are

President -~ (M o 0'1 , with
(Tif# of Person Signing)

Cale Seymour Construction, ITLC
(Name of Bidding Organization)

and that the answers to the foregoing questions and all statements therein contained are true and correct.

) /7155

(Signature of Authohiged Person with Bidding Entity) . Date
Sworn to befare me this / f day of Ao , 2022,
/ / S/ i EANET € BURNOR
Notary Public el L2 m}TAﬁjv FUBUC NOTARY SEAL

STATE OF MIBSOURI
MY COMM|3$!0N EXPlRES JUNE 20, 2026
OHNSON COUNTY

GOMMISSION #22632476

My commission expires JL—/{/&A/ KRG 02
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ANTI-COLLUSION STATEMENT

STATE OF Missgouri )
} 88.
COUNTY OF Johnson )

Cale Seymour mm \QW

(Printed Name of Authorized Persdg fwith Bidding Entity)

being duly sworn, deposes and says that they are

President agm-é with
Title of Person Signing)

Cale Seymour Construction, LLC
(Name of Bidding Organization)

and that all statements made and facts set out in the proposal for the above project are true and corract,
and that the bidder (the person, firm, association, or corporation making said bid) has not, either directly

ot indirectly, entered into any agreement, participated in any collusion, or otherwise competitive bidding
in connection with such bid or any contract which may result from its acceptance.

/i //f//o’};)

(Signature of Aukhorized/ Person with Bidding Entity) Date

Affiliate further certifies that bidder is not financially interested in, or financially affiliated with, any other
bidder for the above project.

By

By

By
Sworn to before me this / % day of %W , 2022,
\ fé ittt B Lh )

= EANETTE BURNOR
Notary Public NOTARY PUBLIG - NOTARY SEAL
STATE OF MISSOURI
MY COMMISSION EXPIRES JUNE 29, 2026

Y
My commission explresdtf/k { OO C? OQC)CQCQ commtg%?(rfnc#%ggswe
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EQUIPMENT QUESTIONNAIRE

The undersigned hereby represents that they propose to perform the work in the following manner and
with the following equipment:

a. The work, if awarded, will have the personal supervision of whom?
Job Superintendent, Owner

b. List below the equipment that will be used or is available for use on this contract.

QUANTITY DESCRIPTION, SIZE, CONDITION YEARS OF PRESENT
ITEM CAPACITY, ETC. SERVICE LOCATION
T‘fackhoe Good Home base

Skidsteer Good Home base

Bulldozer Good Home base

Crane Good Home base

Congcrete Forms Good Home base

misc equipment needed Good Home base

Note: Attach additional sheets if required
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LIST OF CONTRACTS ON HAND

. . Contract %

l.ocation Type of Work / Contracting Agency Price Date Complete
HW Pence/ WAFB 500,000 75
MODOT/ Various Counties 765,000 a5

Attach additional sheets as required.
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AFFIDAVIT

Comes now Cale Seymour , of the

Printed Name of Affian

Cale Seymour Conatyuction, TLULC
Name of Bidding Entity

and upon their oath states that in connaction with the bid for

BRO B048{58) Jackson County Project #3242
Name of Project Being Bid Upon

that they have heither promised or paid any money in connection with the securing of this contract, and
that no proceeds from the construction of the said project have been promised or will be paid to any

individual or corporation. This affidavit is not construed to include payments for actual labor or
materials furnished.

Further, Affiant saith not. ;
\g@'rmt) dam% o Code Symoer,

Signature of Afflant
00 QQ

Subscribed and sworn to before me, a Notary Public in and for Jackson County, Missouri,

this ) ﬁ} day of oV 2022,

EANETTE BURNOR
ou s
MY COMMISSION EXPIRES JUNE 20, 2026 |
JOHNSON

HNSON COUNTY -
COMMSSION #22632476 \_ 0 G w Eu/m 0

Notary Public

My commission expires%/ CQ q ‘9/2 09{/
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B ANNUAL WORKER ELIGIBILITY VERIFICATION AFFIDAVIT

{for joint ventures, a separate affidavit is require for each business entity)

STATE OF Missouri )
[ )&s
| COUNTY OF __Johnson )

. Onthe 14 thdayof November 2022, hefore me appeared Cale Sevmour
[ (Affiant name)
perscnally know to me ot proved to me on the basis of satisfactory evidence to be a persen whose name is

subscribed to this affidavit, who being by me duly sworn, stated as follows:

| « |, tha Affiant, am of scund mind, capabls of making this affidavlt, and personally cextify the facts herein
! stated as raquired by Section 285.530, RSMao, to enter Into any contract agreement with the County to perform
any job, task, employment, labor, personal services, ar any other activity for which compensation is provided,
‘ ' expected, or due, inciuding but not limited to all activities conducted by business entities.

+ |, the Affiant, amthe _President of _ Cale Seymour Construction, LLC
(Title) 5 66 {Businass Name)

and | am duly authorized, directed, and/or ampowered to act officlally and properly an behalf of this business
P antity.

« |, the Affiant, also hereby affirm and warrant that the aforementioned business entity is enroiled.in a faderal
work authorization program operated by the United States Dapartment of Homeland Security, and the
aforementioned business entity shall pammpate in said program ta verify the employment eligibllity of newly hired
employees working in connection with any services coniracted by Jackson County, Missouri. | have attached
documentation to this affidavit to evidence enrollment/participation by the aforementloned business entity in a
faderal work autharization program, as required by Section 285.530, RSMo.

+ |, the Afflant, also hereby affirm and warrant that the aforementioned business entily does not and shall not
knowingly employ, in connection with any services contracted by Jtackson County, Missouri, any alien wha does

not have the legal right or authorization under federal law te work in the United States, as defined in 8 U.8.C. §
1324a(h){3).

|, the Affiant, am aware and recognize that, unless cartaln contract and affidavit conditions are satisfied
pursuant to Section 285,525, RSMa, the aforementionad business entity may be held liable under Sections
286.525 through 285.550, RSMo, for subcontractors that knowingly employee or continue to emplay any
unauthorized alien to work within the State of Missouri.

» |, the Afflant, acknowledge that | am signing this affidavit as a free act and deed of the aforementioned
business entity and under durass.

Subscribed and swarn fo before me, a Notary Fublic In and for Jackson County, Missouri, this

/4 dayof 1 en) , 2022,
My Commission Expires \R(Uf\L rQQ C?O(Q(o @M%W’LM

Notary Pubilc

TEANETTE BURNOR
NOTAIEY&}}B%G NOTARY SEAL
MMISSION EXPIRES JUNE 0,208
MY co JOHNSCN GO

NTY
COMMISSION #22532476 ]
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TAX CLEARANCE REQUIRED

No person, firm, or corporation, resident in Jackson County, or otherwise legally within the taxing
jurisdiction of the County, shall be eligible to provide any goods, contractual services or anything
covered by the County Purchasing Ordinance, unless said person, firm, or corporation is duly

listed and assessed on the County tax rolls and is in no way delinquent on any taxes payable to
the County.

Where any individual, firm or corporation is a resident of Jackson County, or it otherwise appears
that such firm is legally within the taxing jurisdiction of the County, and has made an offer, bid,
or quotation for any County purchase, or has submitted an application to be given an opportunity
to make quotations for County purchases, the Purchasing Manager shall cause a search to be

made of the County tax rolls to determine the eligibility of that person, firm, or corporation under
this section.

When the lowest responsible bidder is ineligible under this section, the Purchasing Manager may
notify the bidder and aliow three (3) days for the bidder to correct the deficiency or pay up any
delinquency involved. If the bidder fails, after such notice, to comply within three (3) days, the

Purchasing Manager shall proceed as though the lowest responsible bidder who is eligible under
this section had entered the lowest bid.
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Clerk of the Legislature
Jackson County Courthouse
306 West Kansas Avenue
Independence, Missouri 64050

Gentlemen:

1 do hereby certify that year 2021 Personal Property and/or Merchants and Manufacturers Tax for
State, County, School and other purposes have been paid in the amount of

$ N/a . | further certify that assessment returns as required by
law for year 2021 were filed on behalf of the undersigned, including therein a full, accurate and

complete listing of all tangible personal property, subject to assessment'in Jackson County, Missouri.

President -
Title
For:

Cale Seymour Construction, LLC
Campany Name

708 NE MM HWY
Street Address

Knobh Noster, MC 65336
City, State & Zip

(660)909-7492
Telephone #

Federal I.D, # 74-3135272

Subscribed and sworn to before me, a Notary Public in and for Jackson County, Missouri,

this /fyé dgayof L) . 2022,

TS \chwu:ﬂt % L
NDTARVT Ey}}ﬂgc "'S%E‘R"SEAL YL O\/
MY COMMISSION EXFIRES JUNE 20 2026 Notary Public
JOHNSON COUNTY
COMMISSION #22632476

My commission explres(\%lm ARG 200,

Page 40



JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT JCPW PROJECT NO. 3242

EQUAL EMPLOYMENT OPPORTUNITY

The Contractor's attention is directed to Chapter 296, Section 296.010 to Section 296.070, inclusive,
R8Mo of "Discriminatory Employment Practices," including the latest amendments thereto, and to the

Jackson County Ordinances, adopted by Ordinance Nos. 11, 479, and 1068, which provide in part, as
follows:

"All contracts for labor services, supplies, and construction wherein Jackson County is a
party, whether negotiated or formally advertised, shall contain a nondiscrimination in
employment clause which shall provide that the contractor in the performance of the
contract will not discriminate against any employee or applicant for employment because
of race, creed, color, sex, age or national origin. Actions of the contractor shall include
but not be limited to the following: Employment, upgrading, demotion or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship.”

The Contractor agrees to comply in all respects with all statutory provisions and the County Ordinances.
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LIST OF INTENDED SUBCONTRACTORS

Bidder Name: Cals Seymour Construction, LLC

Will subcontractors be used to complete the work? _x Yes No
If yes, complete this form and submit it with your bid.

Subcontractor No. _ 1
Name: Metro Asphalt

Address: 3811 North Cobbler
City & Zip Code: Independence, MO 64058

Telephone No: 816.8236.7400 Fax No: 816.257.2853

Description of work to be performed (include Bid item Number, and Bid ltem):
Type 3 Asphalt surface, and Type 1 Asphalt Base

Dollar $ DBE Certif.
Amount 129,509,00 0 Agency

Subcontractor No,

Name:

Address:

City & Zip Code:
Telephone No; Fax No:

Description of work to be performed (include Bid Item Number, and Bid ltem):

Doltar $ DBE Certif.
Amount Agency
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CERTIFICATE OF COMPLIANCE

OFFICE CF COUNTY AUDITOR
COMPLIANCE REVIEW OFFICE
415 East 12th Street, 2nd Floor
Kansas City, Missouri 64106
(816) 881-3302

CERTIFICATE OF COMPLIANCE NOTICE:

Effectice September 21, 2020 all vendors doing business with Jackson County are

required to obtain a Certificate of Complaince issued by Jackson County Compliance
Review Office.

Certificates of Compliance will be required to be submitted with any bid response on

September 21, 2020 or after. Failure to comply with this requirement may result in the
REJECTION of a bid.

Vendors may complete a
Certificate of Compliance Application by visiting
www.jacomocompliance.com

A Certificate of Compliance will certify that vendors meet the following requirements:

1. Are duly listed and assessed on the tax rolls of Jackson County and are not delinquent in the
payment of any taxes due to the County, or do not haveon December 31st of the previous year
any property subject to taxation by Jackson County.

2. Aftest and agree to Chapter 6 of the Jackson County Code which prohibits discriminatory

practices and promotes Equal Employment Opportunity by contractors doing business with
Jackson County.

Certificate of Compliance Application must be submitted five (5) business days prior to a
bid response deadline to allow sufficient time to process. A Certificate of Compliance is
not guaranteed if this timeline is not met.

QUESTIONS? Email compliance@)jacksongovorg
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JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT JCPW PROJECT NO. 3242

OSHA TEN HOUR TRAINING

Missouri Law, Section 292.675, RSMo, requires any awarded contractor and its subcontractor(s) to
provide a ten-hour Occupational Safety and Health Administration (OSHA) Construction Safety
Program (ot a similar program approved by the Missouri Department of Labor and Industrial Relations
as a qualified substitute) for their on-site employees (laborer, workmen, drivers, equipment operators,
and craftsmen) who have not previously completed such a program and are directly engaged in actual
construction of the improvement {or working as a nearby or adjacent facility used for construction of the
improvement). The awarded contractor and its subcontractor(s) shall require all such employees to
complete this ten-hour program, pursuant to Section 292.675, RSMo, unless they hold documentation
on their prior completion of said program. Penalties for Non-Compliance include contractor forfeiture to
the Contracting Authority in the amount of $2,500, plus $100 contractor and subcontractor employee for

each calendar day such employee is employed beyond the elapsed time period for required program
completion under Section 292.675, RSMo.

The undersigned Bidder hereby certifies:

OSHA 10 CARD CERTIFICATION

The undersigned Bidder hereby certifies and acknowledges receipt of OSHA 10 Card(s) as the
contractor and for the subcontractor(s} of this project. Copies of the card(s) shall be provided to
Jackson County, Missouri to be reviewed by tle Compliance Review Officer.

Oﬁ\c%’w

hbrized Signatd@e of Bidder

Date
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WAGE RATES

General Conditions

Except as provided in subparagraph A., below, this Contract shall be based upon payment by the
Contractor and its subcontractors of wage rates not less than the prevailing hourly wage rate for each
craft or classification of workman engaged on the work as determined by the Industrial Commission of
Missouri on behalf of the Department of Labor and Industrial Relations.

A. Wage Law: Except as provided in this subparagraph, the contractor shall comply with all
requirements of the Jackson County Missouri Chapter 19 Prevailing Wage Compliance Program,
including the latest amendments there to. Pursuant to Section 1805.2a, the provisions of the prevailing
wage law do not apply to the construction of public works for which the engineer’s estimate or the
awarded contract cost is $75,000 or less. The “total project cost” is based upon the entire project and
not individual jobs within a larger project. The “total project cost” incudes the total value of work
performed on the project by every person paid by a contractor or subcontractor for that person’s work
on the project and additionally includes all materials and supplies purchased for the project. The

provisions of this paragraph do not apply to any contract that is excluded from the applicability of the
Jackson County Missouri Chapter 19 Prevailing Wage Program.

B. Penalty: The Contractor shall forfeit as a penalty to the County, One Hundred Dollars ($100) for
each workman employed, for each calendar day, or portion thereof, that such workman is paid less

than the said stipulated rate for any work done under this contract by the Contractor or by any of its
subcontractors.

C. Withholding Payment: The County has a duty to withhold and retain from payment, which is due to
the Contractor under this contract all sums and amounts due and owing as a result of any violation of
said laws. The County reserves the right to withhold payments throughout the duration of any resulting
contract if a contractor is found to be delinquent in any aspect relating to compliance with Chapters 6
and 19 of the Jackson County Code. Payments may be held until all said delinquencies have been
rectified to the satisfaction of the Compliance Review Office.

D. Required Records: The Contractor and each subcontractor shall keep an accurate record showing
the names and occupations of all workmen employed, together with the actual wages paid to each
workman. At all reasonable hours, such records shall be open to inspection by the representatives of
the Industrial Commission of Missouri and the County. Said records shall be kept for a minimum of one

(1) year after the project has been accepted and the Required Affidavit, outlined in subsection G, is
received.

E. No Adjustment for Changes In Rates: During the life of this contract, the prevailing hourly rate of
wages is subject to change by the Department of Labor and Industrial Relations or by court decision, as
provided by law. Any such change shall not be the basis of any claim by the Contractor against the

County, nor will deductions be made by the County against sums due to the Contractor by reason of
any such change.

F. Exceeding Rates and Hours: The prevailing wage law does not prohibit payment of more than the

prevalling rate of wages nor does it limit the hours of work which may be performed by any warkman in
a particular period of time.

G. Required Affidavit: No final payment for work under this contract will be made by the County until it
has received from each contractor and subcontractor an affidavit stating that each has fully complied
with the provisions and the requirements of said law.
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H. Prevailing Wages: The current prevailing wage rate determination made by the Industrial
Commission of Missouri and applicable during the term of this contract is reproduced verbatim herein.

l. Posting: Throughout the life of this contract, a copy of the wage determination and the rules
promulgated by the Industrial Commission of Missouri, shall be displayed in a conspicuous place on the
project under a heading of NOTICE, with the heading in letters at least one inch high.

J. Contract Work Hours and Safety Standards Act (42 U.S.C. Sect. 329): The Confractor is required to
comply with Section 103 of the above Act.

K. Certified Payroll Records: An original copy of certified payroll records shall be emailed weekly to the
Compliance Review Office at CRO@jacksongov.org. A copy of certified payroll records indicating
applicable invoice number(s) shall also be emailed to the Project Supervisor.

Payroli Records must meet the following minimum requirements:

Workers must be classified according to the State's Occupational Title Rule. Workers listed as Journey
Worker for Local Union XX is not acceptable. The specific classification must be named. The specific

Group must be named. It is impossible to compare wage rates paid to the proper prevailing wage rate if
the Group is not listed.

For all apprentices on each payroll, the apprentice letter must be attached confirming registration in the
program, level in the program (i.e. 3rd Level, or 3rd 6-Month Period) and the percentage of the base
wage rate the apprentice is to be paid. If the same apprentice is used more than one week, only one
letter for each apprentice needs to be submitted the first time the apprentice is shown on the payroll.

A one-to-one ratio of apprentices to journey workers must be followed. Any apprentice working out of
ratio or without a journey worker present must be paid journey worker's level wages.

Fringe benefits must be indicated whether paid in cash or to a fund by checking the box on the
certificate page of the payroll form. If fringe benefit contributions are not indicated by an hourly rate on

the certificate payroll form, please submit a one-time letter with the next applicable payroll indicating the
hourly breakdown of contributions made and to where. '

Page 48



JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT JCPW PROJECT NO. 3242

Missouri
mvisim af Labr Standars

MICHAEL L. PARSON, Govemor

Annual Wage Order No. 29

Section 048
JAGKSON COUNTY

thig Annuzl Waas Order has bear filed wilh the Secrelary of Siate as indicated balow, any persof
whi may be affected by this Annuat Wage Cirder riay. efject by filing an objection in_Fplicate
vith the Labor and industrial Rélations Commission, 2.0 Box 599, Jefferson Gy, MC 85102
N894, Such tblaciions must set forth [n weiting thia siesuilic grounds of objadtion, Each objeclion
shall mrtliy that & copy has haem fumighed to the Division of Labor Starm:imdm P, Box 449,
Jafferson City, MC 85102-0449 pursiant 108 CSR20-5.01001). A cedified copy of the Anmai
Wa@a Order hasbean fed with the Secratary of Siate of Missour,

Orriciingd Sianed by
Todd Senith, Dirsctor
Division 6f Labor Staridards

Flled With Secretary of State! March 10, 202%

Last Date Objections May Be Filed: Agfl 11, 0232

Praparad by Mistour Department of Labior arid Industrial Relations

I accordance with Section 280,262 REMo 2000, within thitty {30) days after a certified copy of
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OVERTIME
and
HOLIDAY S
OVERTIME

For afl wark, performedan 8 Sunday or @ holiday, not less thary fwide (2x) the prevailing
haurly rafe of wagee for work of o gimilar chareser in thise bacalily n which the work is
ptiforned or, e Fmblm: wWingks- l::mxtrammg nmmmwm wage; whichever s &g&gﬁimhlﬂ shakl
e pabd o sl wokers employed byoron behalf of &y putilic Lan:.:lsz:lv encaged in the
mmtmmgim £ pubble warks, exclisive of migiy Lt wark,

For ali overtime work perdformed, not less than one and ﬁ%‘i‘&k&]ﬁ§F il &.&h Th memglmg
haéurly rata of wageq for work of & simllar chavacter i the licaiily Iy which the work 1e
performead or the public WOTHS ﬂﬂmtraﬂﬁmg mirimLm wage, whuchmea“ i ﬁppﬁlmhle shall
b pedd 1o &l workers emploved o or ani behalf of ary putlic budy sneeged n ihe
cohstruction of public works, exclizsioeof maldlahance wok or conlractial tbdigation.
Far purposes of this subdwmlm; ‘overtimework™ shall fnciude work that excesds ten
howars ine Gnie ey andwork in gxoess of ﬁ’m'@ Feclars in orie ﬁsazlaﬂwﬁaf wistak; and

A thirty-minute fonch gﬂarmd an 2ach celendar day shall be aliovwed for each wiskel on 5
priitelie: arks project, prov e that such time shatl not b considared as lime worked,

HOLIDAYS

Januany first;

The Jast Kisniday in May;

July fourths

Tha fiest Monday in Seplember;
Novambar slevantly,

The fourih Thursday in November, and
Cgcamber taaniy-fifth;

If any holiday Falls on & Sundary, the folloiing Monday shall be ctnsidared a hillday.
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; mWﬁlBN ﬂF MISSCURT DEPARTHENT OF LABOR AND INDUSTRLAL RELATIONS
' LABOR PREVAILING WAGE

PROJECT NOTIFICATION —
sg& H Bﬁﬂ BS CONTRACTOR INFORMATION

Tha mifbevaation below i reguested piransnt 1o Sections 36002 10 throtgh 200 347, BSMe,

Clmew [ Update

1..,%@:&01’ Teotifcation

| Armal Wage Order pugber Icked 1 B Spacihcanons

.....

3 %mﬂnr or Dgpmpm’e %mm 1 ?Jmm

4. Extiiaied s‘»;;u;a':‘x Cost of Complesian. ot Constrncrion CAMTAEE ro be mvarded) 5
% Exset Location of Praject Loy

ﬁ Gmmé h atzre of Bablic Easé‘v o imr

? i;;;mg af li:'antact P‘mm = £ Fhose R i BET Snckide arid m!i@f

11, Cqm:tAwnnd Diate " 11_‘2;f gsmm& Daze uf?mimﬂnmpl&ﬁm W ti There EE ﬁmr iE‘edJml Fﬂmi: Use:t Tt E'.nnmct

14, Couiractor Feforination Nofidcdten

Geber) Contractor: E@ﬁam
Afdrese
Phone Wumbier T+
Type afmtﬁmn ﬁgadgﬂ by Profect
Seape of Work

LEiali Subronmantors: 1. Hame
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FHWA-1273 -- Revised July 5, 2022

REQUIRED CONTRACT
PROVISIONS FEDERAL-AID
CONSTRUCTION CONTRACTS

i, General

1. Nondiscrimination

1. Non-segregated Facilities

v, Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

Vi Subletting or Assigning the Contract

VIl.  Safety: Accident Prevention

VIIl.  False Statements Concerning Highway Projects

IX. Implementation of Clean Air Act and Federal Water Pollution Control Act

X. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion

Xl Certification Regarding Use of Contract Funds for Lobbying

XIl.  Use of United States-Flag Vessels:
. GENERAL

1. Form FHWA-1273 must be physically
incorporated in each construction contract
funded under fitle 23, United States Code, as
required in 23 CFR 633.102(b) (excluding
emergency coniracts sclely intended for debris
removal). The contractor (or subcontractor)
must insert this form in each subcontract and
further require its inclusion in all lower tier
subcontracts {excluding purchase orders, rental
agreements and other agreements for supplies
or services). 23 CFR 633.102(e).

The applicable requirements of Form FHWA-
1273 are incorporated by reference for work
done under any purchase order, rental
agreement or agreement for other services, The
prime contractor shall be responsible for
compliance by any subcontractor, lower-tier
subcontractor or service provider. 23 CFR
633.102(e).

Form FHWA-1273 must be included in all
Federal-aid design- build contracts, in all
subcontracts and in lower tier subcontracts
(excluding subcontracts for design services,
purchase otders, rental agreements and other
agreements for supplies or services} in
accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by

any subcontractor, lower-tier subcontractor or
service provider.

Contracting agencies may reference Form
FHWA-1273 in solicitation-for-bids or request-
for-proposals documents, however, the Form
FHWA-1273 must be physically incorporated

. {not referenced) in all contracts, subcontracts

and lower-tier subcontracts (excluding purchase
orders, rental agreements and other
agreements for supplies or services related to a
construction contract}). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted
in the following sections, these contract
provisions shall apply to all work

performed on the contract by the contractor's
own organization and with the assistance of
workers under the contractor's immediate
superintendence and to all work performed on
the contract by piecework, station work, or by
subcontract. 23 CFR 633.102(d).

3. A breach of any of the stipulations
contained in these Required Contract
Provisions may be sufficient grounds for
withholding of progress payments, withholding
of final payment, termination of the contract,
suspension / debarment or any other action
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determined to be appropriate by the contracting
agency and FHWA.

4, Selection of Labor: During the
performance of this contract, the contractor
shall nof use convict labor for any purpose
within the limits of a construction project on a

FEDERAL PROJECT NO. BRO-B048 (58)
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Federal-aid highway unless it is labor
performed by convicts who are on parole,
supervised release, or probation. 23 U.S.C.
114(b). The term Federal-aid highway does not
include roadways functionally classified as local
roads or rural minor collectors. 23 U.S.C.
101(a).

. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO

11246)

The provisions of this section related to 23 CFR
Part 230, Subpart A, Appendix A are applicable
to all Federal-aid construction contracts and to
all related construction subcontracts of $10,000
or more. The provisions of 23 CFR Part 230 are
not applicable to materiai supply, engineering,
or architectural service contracts,

In addition, the contractor and all
subcontractors must comply with the foliowing
policies: Executive Order 11246, 41 CFR Part
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140,
Section 504

of the Rehabilitation Act of 1973, as amended
(29 U.S.C. 794), Title VI of the Civil Rights Act
of 1964, as amended (42 U.S.C. 2000d et
seq.), and related regulations including 49 CFR
Parts 21, 26, and 27; and 23 CFR Parts 200,
230, and 633.

The contractor and all subcontractors must
comply with: the requirements of the Equal
Opportunity Clause in 41 CFR 60- 1.4(b) and,
for all construction contracts exceeding
$10,000, the Standard Federal Equal
Employment Opportunity Construction Contract
Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has
exclusive authority to determine compliance
with Executive Order 11246 and the policies of
the Secretary of Labor including 41 CFR Part
60, and 29 CFR Parts 1625-1627. The
contracting agency and the FHWA have the
authority and the responsibility to ensure
compliance with 23 U.S5.C. 140, Section 504 of
the Rehabilitation Act of 1973, as amended (29
U.S.C. 794}, and Title VI of the Civil Rights Act
of 1964, as amended (42 U.S.C. 2000d et
seq.), and related regulations including 49 CFR

Parts 21, 26, and 27; and 23 CFR Parts 200,
230, and 633,

The following provision is adopted from 23 CFR
Part 230, Subpart A, Appendix A, with
appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA
requirements.

1. Equal Employment Opportunity:
Equal Employment Opportunity (EEQO)
requirements not to discriminate and to take
affirmative action to assure equal opportunity as
set forth under laws, executive orders, rules,
regulations (see 28 CFR Part 35, 29 CFR Part
1630, 29 CFR Parts 1625-1627, 41 CFR Part
60 and 49 CFR Part 27) and orders of the
Saecretary of Labor as modified by the
provisions prescribed herein, and imposed
pursuant to 23 U.8.C. 140, shall constitute the
EEO and specific affirmative action standards
for the contractor's project activities under this
contract. The provisions of the Americans with
Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29
CFR Part 1630 are incorporated by reference in
this contract. In the execution of this contract,
the contractor agrees to comply with the
following minimum specific requirement
activities of EEO:

a. The confractor will work with the
contracting agency and the Federal
Government to ensure that it has made every
good faith effort to provide equal opportunity
with respect to all of its terms and conditions of
employment and in their review of activities
under the contract. 23 CFR 230.409 (g)(4) &
(5).
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b. The contractor will accept as its
operating policy the following statement:

"It is the policy of this Company to assure that
applicants are employed, and that employees
are treated during employment, without regard
to their race, religion, sex, sexual orientation,
gender identity, color, national origin, age or
disability. Such action shall include:
employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of
compensation; and selection for training,
including apprenticeship, pre-apprenticeship,
and/or on-the-job training.”

2. EEO Officer: The contractor will
designate and make known to the contracting
officers an EEO Officer who will have the
responsibility for and must be capable of
effectively administering and promoting an
active EEO program and who must be assigned
adequate authority and responsibility to do so.

3. Dissemination of Policy: All members
of the contractor's staff who are authorized to
hire, supervise, promote, and discharge
employees, or who recommend such action or
are substantially involved in such action, will be
made fully cognizant of and will implement the
contractor's EEQ policy and contractual
responsibilities to provide EEO in each grade
and classification of employment. To ensure
that the above agreement will be met, the
following actions will be taken as a minimum:

a. Periodic meetings of supervisory and
personnel office employees will be conducted
before the start of work and then not less often
than once every six months, at which time the
contractor's EEQ policy and its implementation
will be reviewed and explained. The meetings
will be conducted by the EEO Officer or other
knowledgeable company official.

b. All new supervisoty or personnel office
employees will be given a thorough
indoctrination by the EEQ Officer, covering all
maijor aspects of the contractor's EEQ
obligations within thirty days following their
reporting for duty with the contractor.

FEDERAL PROJECT NO. BRO-B048 (58)
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C. All personnel who are engaged in direct
recruitment for the project will be instructed by
the EEO Officer in the contractor's procedures
for locating and hiring minorities and women.

d. Notices and posters setting forth the
contractor's EEO policy will be placed in areas
readily accessible to employees, applicants for
employment and potential employees.

e, The contractor's EEO policy and the
procedures fo implement such policy will be
brought to the attention of employess by means
of meetings, employee handbooks, or other
appropriate means.

4, Recruitment: When advertising for
employees, the contractor will include in all
advertisements for employees the notation: "An
Equal Opportunity Employer." All such
advertisements will be placed in publications
having a large circulation among minorities and
women in the area from which the project work
force would normally be derived.

a, The contractor will, unless precluded by
a valid bargaining agreement, conduct
systematic and direct recruitment through public
and private employee referral sources likely to
yield qualified minorities and women. To meet
this requirement, the contractor will identify
sources of potential minority group employees
and establish with such identified sources
procedures whereby minority and women
applicants may be referred to the contractor for
employment consideration.

b. In the event the contractor has a valid
bargaining agreement providing for exclusive
hiring hall referrais, the contractor is expected
to observe the provisions of that agreement to
the extent that the system meets the
contracicr's compliance with EEO confract
provisions. Where implementation of such an
agreement has the effect of discriminating
against minorities or women, or obligates the
confractor to do the same, such implementation
violates Federal nondiscrimination provisions.

C. The contractor will encourage its

present employees to refer minorities and
women as applicants for employment.
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Information and procedures with regard to
referring such applicants wili be discussed with
employees. ‘

5. Personnel Actions: Wages, working
conditions, and employee benefits shall be
established and administered, and personnel
actions of every type, including hiring,
upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without
regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age
or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic
inspections of project sites to ensure that
working conditions and employee facilities do
not indicate discriminatory treatment of project
site personnef.

b. The contractor will periodically evaluate
the spread of wages paid within each
classification to determine any evidence of
discriminatory wage practices.

C. The contractor will periodically review
selected personnel actions in depth to
determine whether there is evidence of
discrimination. Where avidence is found, the
contractor will promptly take corrective action, If
the review indicates that the discrimination may
extend beyond the actions reviewed, such
corrective action shall include all affected
persons.

d. The contractor will promptly investigate
all complaints of alleged discrimination made to
the contractor in connection with its obligations
under this contract, will attempt to resolve such

complaints, and will take appropriate corrective
action

within a reasonable time. If the investigation
indicates that the discrimination may affect
persons other than the complainant, such
corrective action shall include such other
persons. Upon completion of each
investigation, the contractor will inform every
complainant of all of their avenues of appeal.
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6. Training and Promotion:

a. The contractor will assist in locating,
qualifying, and increasing the skills of minorities
and women who are applicants for employment
or current employees. Such efforts should be
aimed at developing full journey level status
employees in the type of trade or job
classification involved.

b. Consistent with the contractor's work
force requirements and as permissible under
Federal and State regulations, the contractor
shall make full use of fraining programs (i.e.,
apprenticeship and on-the-job training
programs for the gecgraphical area of contract
performance). In the event a special provision
for training is provided under this contract, this
subparagraph will be superseded as indicated
in the special provision. The contracting agency
may reserve training positions for persons who
receive welfare assistance in accordance with
23 U.S.C. 140(a).

C. The contractor will advise employees
and applicants for employment of available
training programs and entrance requirements
for each.

d. The contractor will periodically review
the fraining and promotion potential of
employees who are minorities and women and
will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole
or in part upon unions as a source of
employees, the contractor will use good faith
efforts to obtain the cooperation of such unions
to increase opportunities for minorities and
women. 23 CFR

230.409. Acticns by the contractor, either
directly cr through a contractor's association
acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts
to develop, in cooperation with the unions, joint
training programs aimed toward qualifying more
minorities and women for membership in the
unions and increasing the skills of minorities
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and women so that they may qualify for higher
paying employment.

b. The contractor will use good faith efforts
to incorporate an EEQ clause into each union
agreement to the end that such union will be
contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual
orientation, gender identity, national origin, age,
or disability.

c. The contractor is to obtain information
as to the referral practices and policies of the
labor union except that to the extent such
information is within the exclusive possession of
the labor union and such labor union refuses to
furnish such information to the contractor, the
contractor shall so cerlify to the contracting
agency and shall set forth what efforts have
been made to obtain such information.

d, In the event the union is unable to
provide the contractor with a reasonable flow of
referrals within the time limit set forth in the
collective bargaining agreement, the contractor
will, through independent recruitment efforts, fil!
the employment vacancies without regard to
race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or
disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The
failure of a union to provide

sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a
collective bargaining agreement) does not
relieve the contractor from the requirements of
this paragraph. In the event the union referral
practice prevents the contractor from meeting
the obligations pursuant to Executive Order
112486, as amended, and these special
provisions, such contractor shall immediately
notify the contracting agency.

8. Reasonable Accommodation for
Applicants / Employees with Disabilities:
The contractor must be familiar with the
requirements for and comply with the
Americans with Disabhilities Act and all rules and
regulations established thereunder. Employers
must provide reasonable accommodation in all
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employment activities unless to do so would
cause an undue hardship.

9. Selection of Subcontractors,
Procurement of Materials and Leasing of
Equipment: The contractor shall not
discriminate on the grounds of race, color,
religion, sex, sexual orienfation, gender identity,
national origin, age, or disability in the selecticn
and retention of subcontractors, including
procurement of materials and leases of
equipment. The contractor shall take all
necessary and reasonable steps to ensure
nendiscrimination in the administration of this
contract.

a. The contractor shall notify all potential
subcontractors, suppliers, and lessors of their
EEO obligations under this contract.

b. The contractor will use good faith efforts
fo ensure subcontractor compliance with their
EEQ obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26
and the State DOT's FHWA-approved
Disadvantaged Business Enterprise (DBE)
program are incorporated by reference.

b. The contractor, subrecipient or
subcontractor shall not discriminate on the
basis of race, color, national origin, or sex in the
performance of this contract. The contractor
shall carry out applicable requirements of 49
CFR part 26 in the award and administration of
DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a
material breach of this contract, which may
result in the termination of this contract or such
other remedy as the recipient deems
appropriate, which may include, but is not
limited to:

(1) Withholding monthly progress
payments;

(2) Assessing sanctions;

(3) Liguidated damages; and/or

(4) Disqualifying the contractor from future
bidding as non- responsible.

c. The Title VI and nondiscrimination
provisions of U.S. DOT Order 1050.2A at
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Appendixes A and E are incorporated by
reference. 49 CFR Part 21.

11. Records and Reports: The contractor
shall keep such records as necessary to
document compliance with the EEQ
requirements. Such records shall be retained
for a period of three years following the date of
the final payment to the contractor for all
contract work and shall be available at
reasonable times and places for inspection by
authorized representatives of the contracting
agency and the FHWA,

a. The records kept by the contractor shall
document the following:

(1) The number and work hours of minority
and non- minority group members and women
employed in each work classification on the
project;

{2) The progress and efforts being made in
cooperation with unions, when appilicable, to

11 NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid
construction contracts and to all related
construction subcontracts of more than
$10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor
must ensure that facilities provided for
employees are provided in such a manner that
segregation on the basis of race, color, religion,
sex, sexual orienfation, gender identity, or
hational origin cannot resulf. The contractor
may neither require such segregated use by
written or oral policies nor tolerate such use by
employee custom. The contractor's obligation
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increase employment opportunities for
minorities and women; and

(3) The progress and efforts being made in
locating, hiring, training, qualifying, and
upgrading minorities and women.

b. The contractors and subcontractors will
submit an annual report 1o the contracting
agency each July for the duration of the project
indicating the number of minority, women, and
non- minority group employees currently
engaged in each work classification required by
the contract work. This information is fo be
reported on Form FHWA-1391. The staffing
data should represent the project work force on
board in all or any part of the last payroll period
preceding the end of July. If on-the-job training
is being required by special provision, the
contractor will be required to collect and report
fraining data. The employment data should
reflect the work force on board during all or any
part of the last payroll period preceding the end
of July.

extends further to ensure that its employees are
not assigned to perform their services at any
locaticn under the contractor's control where
the facilities are segregated. The term
"facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks,
restrooms, washrooms, locker rooms and other
storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas,
transportation, and housing provided for
employees. The contractor shall provide
separate or single-user restrooms and
necessary dressing or sleeping areas to assure
privacy between sexes.

V. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid
construction projects exceeding $2,000 and to
all related subcontracts and lower-tier
subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements
apply to all projects located within the right-of-
way of a roadway that is functionally classified

as Federal-aid highway. 23 U.S.C. 113. This
excludes roadways functionally classified as
local roads or rural minor collectors, which are
exempt. 23 U.S.C. 101.

Where applicable law requires that projects be
treated as a project on a Federal-aid highway,
the provisions of this subpart will apply
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regardless of the location of the project.
Examples include: Surface Transportation
Block Grant Program projects funded under 23
U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and
Highway

Projects funded under 23 U.S.C. 117, and
National Highway Freight Program projects
funded under 23 U.8.C. 167.

The following provisions are from the U.S.
Department of Labor regulations in 29 CFR 5.5
“Contract provisions and related matters” with
minor revisions to conform to the FHWA- 1273
format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. All laborers and mechanics employed or
working upon the site of the work, will be paid
unconditionally and not less often than once a
week, and without subsequent deduction or
rebate on any account (except such payroll
deductions as are permitted by regulations
issued by the Secretary of Labor under the
Copeland Act (29 CFR part 3)), the full amount
of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment
computed at rates not less than those
contained in the wage determination of the
Secretary of Labor which is attached hereto and
made a part hereof, regardless of any
confractual relationship which may be alleged
to exist between the contractor and such
laborers and mechanics.

Contributions made or costs reasonably
anticipated for bona fide fringe benefits under
section 1(b}(2) of the Davis-Bacon Act on
behalf of [aborers or mechanics are considered
wages paid to such laborers or mechanics,
subject to the provisions of paragraph 1.d. of
this section; also, regular contributions made or
costs incurred for more than a weekly period
(but not less often than quarterly) under plans,
funds, or programs which cover the particular
weekly period, are deemed to be constructively
made or incurred during such weekly period.
Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits on
the wage determination for the classification of
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work actually performed, without regard to skill,
except as provided in 29 CFR 5.5(a)(4).
Laborers or machanics performing work in more
than one classification may be compensated at
the rate specified for each classification for the
time actually worked therein: Provided, That the
employer's payroll records accurately set forth
the time spent in each classification in which
work is performed. The wage determination
(including any additional classification and
wage rates conformed under paragraph 1.b. of
this section) and the Davis-Bacon poster (WH-
1321) shall be posted at all times by the
contractor and its subcontractors at the site of
the work in a prominent and accessible place
where it can be easily seen by the workers,

b.(1) The contracting officer shall require that
any class of laborers or mechanics, including
helpers, which is not listed in {the wage
determination and which is to be employed
under the contract shall be classified in
conformance with the wage determination. The
contracting officer shall approve an additional
classification and wage rate and fringe benefits
therefore only when the following criteria have
been met:

(i) The work to be performed by the
classification requested is not performed by a
classification in the wage determination; and

(i) The classification is utilized in the area
by the construction industry; and

(i)  The proposed wage rate, including any
bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the
wage determination.

(2) If the contractor and the laborers and
mechanics to be employed in the classification
(if known), or their representatives, and the
contracting officer agree on the classification
and wage rate {including the amount
designated for fringe benefits where
appropriate), a report of the action taken shall
be sent by the contracting officer to the
Administrator of the Wage and Hour Division,
U.S. Department of Labor, Washington, DC
20210. The Administrator, or an authorized
representative, will approve, modify, or
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disapprove every additional classification action
within 30 days of receipt and so advise the
contracting officer or will notify the contracting
officer within the 30-day period that additional
time is necessary.

(3) in the event the contractor, the laborers
or mechanics to be employed in the
classification or their representatives, and the
contracting officer do not agree on the
proposed classification and wage rate
(including the amount designated for fringe
benefits, where appropriate), the cantracting
officer shall refer the questions, including the
views of all interested parties and the
recommendation of the contracting officer, to
the Administrator for determination. The
Administrator, or an authorized representative,
will issue a determination within 30 days of
receipt and so advise the contracting officer or
will notify the contracting officer within the 30-
day period that additional time is necessary.

4) The wage rate (including fringe benefits
where appropriate) determined pursuant to
paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in
the classification under this contract from the
first day on which work is performed in the
classification.

c. Whenever the minimum wage rate
prescribed in the contract for a class of laborers
or mechanics includes a fringe benefit which is
not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the
wage determination or shall pay another bona
fide fringe benefit or an hourly cash equivalent
thereof.

d. If the contractor does not make
payments to a trustee or other third person, the
contractor may consider as part of the wages of
any laborer or mechanic the amount of any
costis reasonably anticipated in providing bona
fide fringe benefits under a plan or program,
Provided, That the Secretary of Labor has
found, upon the written request of the
contractor, that the applicable standards of the
Davis-Bacon Act have been met. The Secretary
of Labor may require the contractor to set aside
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in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding (29 CFR 5.5)

The contracting agency shall.upon its own
action or upon written request of an authorized
representative of the Department of Labaor,
withhold or cause to be withheld from the
contractor under this contract, or any other
Federal contract with the same prime
contractor, or any other federally- assisted
contract subject to Davis-Bacon prevailing
wage requirements, which is held by the same
prime contractor, so much of the accrued
payments or advances as may be considered
necessary to pay laborers and mechanics,

including apprentices, trainees, and helpers,
employed by the contractor or any
subcontractor the full amount of wages required
by the contract. In the event of failure to pay
any laborer or mechanic, including any
apprentice, trainee, or helper, employed or
waorking on the site of the work, all or part of the
wages required by the contract, the contracting
agency may, after written notice to the
contractor, take such action as may be
necessary to cause the suspension of any
further payment, advance, or guaraniee of
funds until such violations have ceased.

3. Payrolls and basic records (29 CFR
5.5)

a. Payrolls and basic records relating
thereto shalt be maintained by the contractor
during the course of the work and preserved for
a period of three years thereafter for all laborers
and mechanics working at the site of the work.
Such records shall contain the name, address,
and social security number of each such
worker, his or her correct classification, hourly
rates of wages paid (including rates of
contributions or costs anticipated for bona fide
fringe benefits or cash equivalents thereof of
the types described in section 1(b){(2)(B) of the
Davis-Bacon Act), daily and weekly number of
hours worked, deductions made and actual
wages paid. Whenever the Secretary of Labor
has found under 29 CFR 5.5(a)(1)iv) that the
wages of any laborer or mechanic include the
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amount of any costs reasonably anticipated in
providing benefits under a plan or program
desctibed in section 1(b}2)}B) of the Davis-
Bacon Act, the contractor shall maintain records
which show that the commitment to provide
such benefits is enforceable, that the plan or
program is financially responsible, and that the
plan or program has been communicated in
writing to the laborers or mechanics affected,
and records which show the costs anticipated
or the actual cost incurred in providing such
benefits. Contractors employing apprentices or
trainees under approved programs shall
maintain written evidence of the registration of
apprenticeship programs and ceriification of
trainee programs, the registration of the
apprentices and trainees, and the ratios and
wage rates prescribed in the applicable
programs.

b.(1) The contractor shall submit weekly for
each week in which any contract work is
performed a copy of all payrolls to the
contracting agency. The payrolls submitted
shall set out accurately and completely all of the
information required to be maintained under 29
CFR 5.5(a)(3)(i}, except that full social security
numbers and home addresses shall not be
included on weekly transmittals. Instead the
payrolls shall only need to include an
individually identifying number for each
employee (e.g., the last four digits of the
employee's sccial security number). The
required weekly payroll information may be
submitted in any form desired. Optional Form
WH-347 is available for this purpose from the
Wage and Hour Division Web site. The prime
contractor is responsible for the submission of
copies of payrolls by all subcontractors,
Contractors and subconfractors shall maintain
the full social security number and current
address of each coverad worker, and shall
provide them upon request fo the contracting
agency for transmission to the State DOT, the
FHWA or the Wage and Hour Division of the
Department of Labor for purposes of an
investigation or audit of compliance with
prevailing wage requirements, Itis not a
violation of this section for a prime contractor to
require a subcontractor to provide addresses
and social security numbers to the prime

FEDERAL PROJECT NO. BRO-B048 (58)
JCPW PROJECT NO. 3242

contractor for its own records, without weekly
submission to the contracting agency.

(2) Each payroll submitted shall be
accompanied by a “Statement of Compliance,”
signed by the contractor or

subcontractor or his or her agent who pays or
supervises the payment of the persons
employed under the contract and shall certify
the following:

(i) That the payroll for the payroll period
contains the information required to be provided
under 29 CFR 5.5(a)(3)ii), the appropriafe
information is being maintained under 29 CFR
5.5(a)(3)(i), and that such information is correct
and camplete;

(i) That each laborer or mechanic
(including each helper, apprentice, and trainee)
employed on the contract during the payroll
period has been paid the full weekly wages
earned, without rebate, either directly or
indirectly, and that no deductions have been
made either directly or indirectly from the full
wages earned, other than permissible
deductions as set forth in 29 CFR part 3;

(iii) That each laborer or mechanic has been
paid not less than the applicable wage rates
and fringe benefits or cash equivalents for the
classification of work performed, as specified in
the applicabie wage determination incorporated
into the confract.

3) The weekly submission of a properly
executed certification set forth on the reverse
side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of
Compliance” required by paragraph 3.b.(2) of
this section.

4) The falsification of any of the above
certifications may subject the contractor or
subcontractor to civil or criminal prosecution
under 18 U.S.C. 1001 and 31 U.S.C. 231.

c. The contractor or subcontractor shall make
the records required under paragraph 3.a. of
this section available for inspection, copying, or
transcription by authorized representatives of
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the confracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall
permit such representatives to interview
employees during working hours on the job. If
the contractor or subcontractor fails to submit
the required records or to make them available,
the FHWA may, after written notice to the
contractor, the contracting agency or the State
DOT, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermare,
failure to submit the required records upon
request or to make such records available may

be grounds for debarment action pursuant to 29
CFR 5.12,

4. Apprentices and trainees (29 CFR
5.5)

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less
than the predetermined rate for the work they
performed when they are employed pursuant to
and individually registered in a bona fide
apprenticeship program registered with the U.S,
Department of Labor, Employment and Training
Administration, Office of Apprenticeship
Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by
the Office, or if a person is employed in his or
her first 90 days of probationary employment as
an apprentice in such an apprenticeship
program, who is not individually registered in
the program, but who has been certified by the
Office of Apprenticeship Training, Employer and
Labor Services or a State

Apprenticeship Agency {(where appropriate) to
be eligible for probationary employment as an
apprentice.

The allowable ratio of apprentices to
journeymen on the job site in any craft
classification shall not be greater than the ratio
permitted to the contractor as to the entire work
force under the registered program. Any worker
listed on a payroll at an apprentice wage rate,
who is not registered or otherwise employed as
stated above, shall be paid not less than the
applicable wage rate on the wage determination
for the classification of work actually performed.
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In addition, any apprentice performing work on
the job site in excess of the ratio permitted
under the registered program shall be paid not
less than the applicable wage rate on the wage
determination for the work actually performed.
Where a contractor is performing construction
on a project in a locality other than that in which
its program is registered, the ratios and wage
rates (expressed in percentages of the
journeyman's hourly rate) specified in the
coniractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than
the rate specified in the registered program for
the apprentice's level of progress, expressed as
a percentage of the journeymen hourly rate
specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in
accordance with the provisions of the
apprenticeship program. If the apprenticeship
program does not specify fringe benefits,
apprentices must be paid the full amount of
fringe benefits listed on the wage determination
for the applicable classification. If the
Administrator determines that a different
practice prevails for the applicabie apprentice
classification, fringes shall be paid in
accordance with that determination.

In the event the Office of Apprenticeship
Training, Employer and Labor Services, or a
State Apprenticeship Agency recognized by the
Office, withdraws approval of an apprenticeship
program, the contractor will no longer be
permitted to utilize apprentices at less than the
applicable predefermined rate for the work
performed until an acceptable program is
approved.

b. Trainees (programs of the USDOL).

Except as provided in 28 CFR 5.18, trainees
will not be permitted to work at less than the
predetermined rate for the work performed
unless they are employed pursuant to and
individually registered in a program which has
received prior approval, evidenced by formal
certification by the U.S. Department of Labor,
Employment and Training Administration.
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The ratio of trainees to journeymen on the job
site shall not be greater than permitted under
the plan approved by the Employment and
Training Administration.

Every trainee must be paid at not less than the
rate specified in the approved program for the
trainee's level of progress, expressed as a
percentage of the journeyman hourly rate
specified in the applicable wage determination.
Trainees shall be paid fringe benefits in
accordance with the provisions of the trainee
program. If the trainee program does not
mention fringe benefits, trainees shall be paid
the full amount of fringe benefits listed on the
wage determination unless the Administrator of
the Wage and Hour Division determines that
there is an apprenticeship program associated
with the corresponding journeyman wage rate
on the wage determination which provides for
less than full fringe benefits for apprentices.
Any employee listed on the payroll at a trainee
rate who is not registered and participating in a
training plan approved by the Employment and
Training Administration shall be paid not less
than the applicable wage rate on the wage
determination for the classification of work
actually performed. In addition, any trainee
performing work on the job site in excess of the
ratio permitted under the registered program
shall be paid not less than the applicable wage
rate on the wage determination for the work
actually performed.

In the event the Employment and Training
Administration withdraws approval of a training
program, the contractor will no longer be
permitted to utilize trainees at less than the
applicable predetermined rate for the work
performed until an acceptable program is
approved.

C. Equal employment opportunity. The
utilization of apprentices, trainees and
journeymen under this part shall be in
conformity with the equal employment
opportunity requirements of Executive Order
11246, as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of
the U.S. DOT).
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Apprentices and trainees working under
apprenticeship and skill training programs
which have been certified by the Secretary of
Transportation as promoting EEQ in connection
with Federal-aid highway consfruction programs
are not subject to the requirements of
paragraph 4 of this Section IV. 23 CFR
230.111(e)(2). The straight time hourly wage
rates for apprentices and trainees under such
programs will be established by the particular
programs. The ratio of apprentices and trainees
to journeymen shall not be greater than
permitted by the terms of the particular
program.

5. Compliance with Copeland Act
requirements. The contractor shall comply with
the requirements of 29 CFR part 3, which are
incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or
subcontractor shall insert Form FHWA-1273 in
any subcontracts and also require the
subcontractors to include Form FHWA-1273 in
any lower tier subcontracts. The prime
contractor shall be responsible for the
compliance by any subconiractor or lower tier
subcontractor with all the contract clauses in 29
CFR 5.5.

7. Contract termination: debarment. A
breach of the contract clauses in 29 CFR 5.5
may be grounds for termination of the contract,
and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and
Related Act requirements. All rulings and
interpretations of the Davis- Bacon and Related
Acts contained in 29 CFR parts 1, 3, and 5 are
herein incorperated by reference in this contract
as provided in 29 CFR 5.5,

8. Disputes concerning labor standards.
As provided in 29 CFR 5.5, disputes arising out
of the labor standards provisions of this contract
shalli not be subject fo the general disputes
clause of this contract. Such disputes shall be
resolved in accordance with the procedures of
the Department of Labor
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set forth in 29 CFR parts 5, 6, and 7. Disputes
within the meaning of this clause include
disputes between the contractor {or any of its
subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or
their representatives.

10.  Certification of eligibility (29 CFR 5.5}

a. By entering into this contract, the
contractor certifies that neither it {nor he or she)
nor any person or firm who has an interest in
the contractor's firm is a person or firm ineligible
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to be awarded Government contracts by virtue

of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

b. No part of this contract shall be
subcontracted to any person or firm ineligible
for award of a Government contract by virtue of
section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1). '

C. The penalty for making false statemants
is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001,

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

Pursuant to 29 CFR 5.5(b}, the following
clauses apply to any Federal-aid construction
contract in an amount in excess of

$100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted
in addition to the clauses required by 29 CFR
5.5(a) or 29 CFR 4.6. As used in this
paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contracior
or subcontractor contracting for any part of the
contract work which may require or involve the
employment of laborers or mechanics shall
require or permit any such laborer or mechanic
in any workweek in which he or she is
employed on such work to work in excess of
forty hours in such workweek unless such
laborer or mechanic receives compensation at
a rate not less than cne and one-half times the
basic rate of pay for all hours worked in excess
of forty hours in such workweek. 29 CFR 5.5.

2. Violation; liability for unpaid wages;
liquidated damages. In the event of any
violation of the clause set forth in paragraph 1
of this section, the confractor and any
subcontractor responsible therefor shall be
liable for the unpaid wages. In addition, such
contractor and subcontractor shall be liable to
the United States (in the case of work done
under contract for the District of Columbia or a
territory, to such District or to such territory), for
liquidated damages. Such liquidated darnages
shall be computed with respect to each

individual laborer or mechanic, including
watchmen and guards, employed in violation of
the clause set forth in paragraph 1 of this
saction, in the sum currently provided in 29
CFR 5.5(b)(2)* for each calendar day on which
such individual was required or permitted to
work in excess of the standard workweek of
forty hours without payment of the overtime
wages required by the clause set forth in
paragraph 1 of this section. 29 CFR 5.5.

*$27 as of January 23, 2019 (See 84 FR 213-
01, 218) as may be adjusted annually by the
Department of Labor; pursuant to the Federal
Civil Penalties Inflation Adjustment Act of
1990).

3. Withholding for unpaid wages and
liquidated damages. The FHWA or the
contacting agency shall upon its own action or
upon written request of an authorized
representative of the Depariment of Labor
withhold or cause to be withheld, from any
moneys payable on account of work performed
by the contractor or subcontractor under any
such contract or any other Federal contract with
the same prime contractor, or any other
federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act,
which is held by the same prime confractor,
such sums as may be determined to be
necessary to satisfy any liabilities of such
contractor or subcontractor for unpaid wages
and liquidated damages as provided in the
clause set forth in paragraph 2 of this section.
29 CFR 5.5.
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4, Subcontracts. The contractor or
subcontractor shall insert in any subcontracts
the clauses set forth in paragraphs 1 through 4
of this section and also a clause requiring the
subcontractors to include these clauses in any
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lower tier subcontracts. The prime contractor
shall be responsible for compliance by any
subcontractor or lower tier subcontractor with
the clauses set forth in paragraphs 1 through 4
of this section, 29 CFR 5.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid
construction contracts on the National Highway
System pursuant to 23 CFR 635,116,

1. The contractor shall perform with its own
organization contract work amounting to not
less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total
original contract price, excluding any specialty
items designated by the contracting agency.
Specialty items may be performed by
subcontract and the amount of any such
specialty items performed may be deducted
from the total original contract price before
computing the amount of work required to be
performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own
organization” in paragraph 1 of Section V1
refers to workers employed or leased by the
prime contractor, and equipment owned or
rented by the prime contractor, with or without
operators, Such term does not include
employees or equipment of a subcontractor or
lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term
may include payments for the costs of hiring
leased employees from an employee leasing
firm meeting all relevant Federal and State
regulatory requirements. Leased employees
may only be included in this term if the prime
contractor meets all of the following conditions:
{based on longstanding interpretation)

(1) the prime contractor maintains control
over the supervision of the day-to-day activities
of the leased employeses;

(2) the prime contractor remains
responsible for the quality of the work of the
leased employees;

(3) the prime contractor retains all power to
accept or exclude individual employees from
work on the project; and

4) the prime contractor remains ultimately
responsible for the payment of predetermined
minimum wages, the submission of payrolls,
statements of compliance and all other Federal
regulatory requirements.

b. "Specialty items" shall be construed to
be limited to work that requires highly
specialized knowledge, abilities, or

equipment not ordinarily available in the type of
contracting organizations qualified and
expected to bid or propose on the contract as a
whole and in general are to be limited to minor
components of the overall contract, 23 CFR
635.102.

2. Pursuant to 23 CFR 635.116(a), the
contract amount upon which the requirements
set forth in paragraph (1) of Section VI is
computed includes the cost of material and
manufactured products which are to be
purchased or produced by the contractor under
the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the
contractor shall furnish

(a) a competent superintendent or supervisor
who is employed by the firm, has full authority
to direct performance of the work in accordance
with the contract requirements, and is in charge
of all construction operations {regardless of who
performs the work) and (b) such other of its own
organizational resources (supervision,
management, and engineering services) as the
contracting officer determines is necessary to
assure the performance of the contract,

4, No portion of the contract shall be
sublet, assigned or otherwise disposed of
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except with the written consent of the
contracting officer, or authorized representative,
and such consent when given shall not be
construed to relieve the contractor of any
responsibility for the fulfillment of the contract.
Written consent will be given only after the
contracting agency has assured that each
subcontract is evidenced in writing and that it
contains all pertinent provisions and
requirements of the prime contract. (based on

Vil.  SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid
construction contracts and to all related
subcontracts.

1. In the performance of this contract the
contractor shall comply with all applicable
Federal, State, and local laws governing safety,
health, and sanitation (23 CFR Part 635). The
contractor shall provide all safeguards, safety
devices and protective equipment and take any
other needed actions as it determines, or as the
contracting officer may determine, to be
reasonably necessary to protect the life and
health of employees on the job and the safety
of the public and to protect property in
connection with the performance of the work
covered by the contract. 23 CFR 635.108.

2. It is a condition of this contract, and
shall be made a condition of each subcontract,
which the contractor enters into pursuant to this
contract, that the contractor and any
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long- standing interpretation of 23 CFR
635.116).

b. The 30-percent self-performance
requirement of paragraph

(1) is not applicable to design-build contracts;
however, contracting agencies may establish
their own self-performance requirements. 23
CFR 635.116(d).

subcontractor shall not permit any employee, in
performance of the contract, to work in
surroundings or under conditions which are
unsanitary, hazardous or dangerous to his/her
health or safety, as determined under
construction safety and health standards (29
CFR Part 1926) promulgated by the Secretary
of LLabor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act
(40 U.S.C. 3704). 29 CFR 1926.10.

3. Pursuant fo 29 CFR 1926.3, itis a
condition of this contract that the Secretary of
Labor or authotized representative thereof,
shall have right of entry to any site of contract
performance to inspect or investigate the matter
of compiiance with the construction safety and
health standards and to carry out the duties of
the Secretary under Section 107 of the Contract
Work Hours and Safety Standards Act (40
U.s.C.

3704).

VIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid
construction contracts and to all related
subcontracts.

In order {o assure high quality and durable
construction in conformity with approved plans
and specifications and a high degree of
reliability on statements and representations
made by engineers, contractors, suppliers, and
workers on Federal- aid highway projects, it is
essential that all persons concerned with the
project perform their functions as carefully,
thoroughly, and honestly as possible. Willful
falsification, distortion, or misrepresentation

with respect to any facts related to the project is
a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of
these and similar acts, Form FHWA-1022 shall
be posted on each Federal-aid highway project
(23 CFR Part 635) in one or more places where
it is readily available to all persons concerned
with the project:

18 U.8.C. 1020 reads as follows:
"Whoever, being an officer, agent, or employee

of the United States, or of any State or
Territary, or whoever, whether a person,
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association, firm, or corporation, knowingly
makes any false statement, false
representation, or false report as to the
character, quality, quantity, or cost of the
material used or to be used, or the quantity or
quality of the work performed or to be
performed, or the cost thereof in connection
with the submission of plans, maps,
specifications, contracts, or costs of
construction on any highway or related project
submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any false statement,
false representation, false report or false claim
with respect to the character, quality, quantity,
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or cost of any work performed or to be
performed, or materials furnished or to bhe
furnished, in connection with the construction of
any highway or related project approved by the
Secretary of Transportation; or

Whoever knowingly makes any false statement
or false representation as to material fact in any
statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads
Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not
more than 5 years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL

ACT (42 U.5.C. 7606; 2 CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid
construction contracts in excess of $150,000
and to all related subcontracts. 48 CFR 2.101; 2
CFR 200.326.

By submission of this bid/proposal or the
execution of this confract or subcontract, as
appropriate, the bidder, proposer, Federal-aid
construction contractor, subcontractor, supplier,
or vendor agrees to comply with all applicable
standards, crders

or regulations issued pursuant to the Clean Air
Act (42 U.S.C. 7401-7671q) and the Federal

X. CERTIFICATION REGARDING DEBARMENT,

VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid
construction contracts, design-build contracts,
subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts
or any other covered transaction requiring
FHWA approval or that is estimated to cost
$25,000 or more — as defined in 2 CFR Parts
180 and 1200. 2 CFR 180.220 and

1200.220.

1. Instructions for Certification - First
Tier Participants:

‘Water Pollution Control Act, as amended (33

U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the
Regional Office of the Environmental Protection
Agency. 2 CFR Part 200, Appendix Il

The contractor agrees to include or cause to be
included the requirements of this Section in
every subconfract, and further agrees to take
such action as the confracting agency may
direct as a means of enforcing such
requirements. 2 CFR 200.326.

SUSPENSION, INELIGIBILITY AND

a. By signing and submitting this proposal,
the prospective first tier participant is providing
the ceriification set out below.

b. The inability of a person to provide the
certification set out below will not necessarily
result in denial of participation in this covered
transaction. The prospective first tier participant
shall submit an explanation of why it cannot
provide the certification set out below. The
certification or explanation will be considered in
connection with the department or agency's
determination whether to enter into this
transaction. However, failure of the prospective
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first tier participant to furnish a certification or
an explanation shall disqualify such a person
from participation in this transaction. 2 CFR
180.320.

C. The certification in this clause is a
material representation of fact upon which
reliance was placed when the contracting
agency determined to enter into this
transaction. If it is later determined that the
prospective patticipant knowingly rendered an
erroneous certification, in addition to other
remedies available to the Federal Government,
the contracting agency may terminate this
fransaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall
provide immediate written notice to the
contracting agency to whom this proposal is
submitied if any time the prospective first tier
participant leamns that its certification was
efroneous when submitted or has become
erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction,"
"debarred," "suspended," "ineligible,"
"participant," "person," "principal," and
"voluntarily excluded,” as used in this clause,
are defined in 2 CFR Parts 180, Subpart |,
180.900-180.1020, and 1200. “First Tier
Covered Transactions” refers to any covered
transaction between a recipient or subrecipient
of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction
under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to
the participant who has entered into a covered
transaction with a recipient or subrecipient of
Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any
participant who has entered into a covered
transaction with a First Tier Participant or other
Lower Tier Participants {(such as subcontractors
and suppliers).

f. The prospective first tier participant
agrees by submitting this praposal that, should
the proposed covered transaction be entered
into, it shall not knowingly enter into any lower
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tier covered transaction with a person who is
deharred, suspended, declared ineligible, or
voluntarily excluded from participation in this
cavered transaction, unless authorized by the
department or agency entering into this
transaction. 2 CFR 180.330.

g. The prospective first tier participant
further agrees by submitting this proposal that it
will include the clause titled "Certification
Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered
Transactions," provided by the department or
contracting agency, entering into this covered
transaction, without modification, in all lower tier
covered fransactions and in all solicitations for
lower tier covered transactions exceeding the
$25,000 threshold. 2 CFR

180.220 and 180.300.

h. A participant in a covered transaction
may rely upon a certification of a prospective
participant in a lower tier covered transaction
that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered
fransaction, unless it knows that the certification
is erroneous. 2 CFR 180.300; 180.320, and
180.325. A participant is responsible for
ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in
covered transactions. 2 CFR 180.335. To verify
the eligibility of its principals, as well as the
eligibility of any lower tier prospective
participants, each participant may, but is not
required to, check the System for Award
Management website (https:/fwww.sam.gov/). 2
CFR 180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shaill
be construed to require the establishment of a
system of records in order to render in good
faith the certification required by this clause.
The knowledge and information of the
prospective participant is not required to exceed
that which is normally possessed by a prudent
person in the ordinary course of business
dealings.

j- Except for transactions authorized under
paragraph (f) of these instructions, if a
participant in a covered transaction knowingly
enters into a lower tier covered transaction with
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a person who is suspended, debarred,
ineligible, or voluntarily excluded from
parficipation in this transaction, in addition to
other remedies available to the Federal
Government, the department or agency may
terminate this transaction for cause or default. 2
CFR 180.325.

2. Certification Regarding Debarment,
Suspension, Ineligibility and Voluntary
Exclusion — First Tier Participants:

a. The prospective first tier participant
cetrtifies to the best of its knowledge and belief,
that it and its principals:

(n Are not presently debarred, suspended,
proposed for debarment, declared ineligible, or
voluntarily excluded from participating in
covered transactions by any Federal
department or agency, 2 CFR 180.335;,

(2) Have not within a three-year period
preceding this proposal been convicted of or
had a civil judgment rendered against them for
commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain,
or performing a public (Federal, State, or local)
transaction or contract under a public
transaction; violation of Federal or State
antitrust statutes or commission of
embezzlement, theft, forgery, bribery,
falsification or destruction of records, making
false statements, or receiving stolen property, 2
CFR 180.800;

(3) Are not presently indicted for or
otherwise criminally or civilly charged by a
governmental entity (Federal, State or local)
with commission of any of the offenses
enumerated in paragraph (a)}(2) of this
certification, 2 CFR 180.700 and 180.800; and

(4} Have not within a three-year period
preceding this application/proposal had one or
more public transactions (Federal, State or
local) terminated for cause or default. 2 CFR
180.335(d).

(5) Are not a corporation that has been
convicted of a felony violation under any
Federal law within the two-year period
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preceding this proposal (USDOT Order 4200.6
implementing appropriations act requirements);
and

(6) Are not a corporation with any unpaid

Federal tax liability that has been assessed, for
which all judicial and administrative remedies

have been exhausted, or have lapsed, and that
is not being paid in a timely manner pursuant to
an agreement with the authority responsible for
collecting the tax liability (USDOT Order 4200.6
implementing appropriations act requirements).

b. Where the prospective participant is
unable to certify to any of the statements in this
certification, such prospective participant should
attach an explanation to this proposal. 2 CFR
180.335 and 180.340.

3. Instructions for Certification - Lower
Tier Participants:

(Applicable to all subcontracts, purchase
orders, and other lower tier transactions
requiring prior FHWA approval or estimated o
cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal,
the prospective lower tier participant is
providing the certification set out below.

b. The certification in this clause is a
material representation of fact upon which
reliance was placed when this transaction was
entered into. If it is later determined that the
prospective lower tier participant knowingly
rendered an erroneous certification, in addition
to other remedies available to the Federal
Government, the department, or agency with
which this fransaction originated may pursue
available remedies, including suspension
and/or debarment.

C. The prospective lower tier participant
shall provide immediate written notice to the
person to which this proposal is submitted if at
any time the prospective lower tier participant
learns that its certification was erroneous by
reason of changed circumstances. 2 CFR
180.365.
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d. The terms "covered transaction,"
"debarred,"” "suspended," "ineligible,"
"participant,” "person," "principal," and
"voluntarily excluded,” as used in this clause,
are defined in 2 CFR Parts 180, Subpart |,
180.900 ~ 180.1020, and 1200. You may
contact the person to which this proposal is

submitted for assistance in obtaining a copy of
those regulations. “First Tier Covered
Transactions”’ refers fo any covered transaction
between a recipient or subrecipient of Federal
funds and a participant (such as the prime or
general contract). “Lower Tier Covered
Transactions” refers to any covered transaction
under a First Tier Covered Transaction {such as
subcontracts). “First Tier Participant” refers to
the participant who has entered into a covered
transaction with a recipient or subrecipient of
Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any
participant who has entered into a covered
transaction with a First Tier Participant or other
Lower Tier Participants (such as subcontractors
and suppliers).

e. The prospective lower tier participant
agrees by submitting this proposal that, should
the proposed covered transaction be entered
into, it shali not knowingly enter into any lower
tier covered transaction with a person who is
debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this
covered fransaction, unless authorized by the
department or agency with which this

transaction originated. 2 CFR 1200.220 and
1200.332.

f. The prospective lower tier participant
further agrees by submitting this proposal that it
will include this clause titled "Certification
Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered
Transaction," without modification, in all lower
tier covered transactions and in all solicitations
for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and
1200.220.

d. A participant in a covered transaction
may rely upon a certification of a prospective
participant in a lower tier covered transaction
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that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered
transaction, unless it knows that the certification
is erroneous. A participant is responsible for
ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in
covered transactions. To verify the eligibility of
its principals, as well as the eligibility of any
lower tier prospective participants, each
participant may, but is not required to, check
the Systemn for Award Management website
(hitps:/iwww.sam.gov/), which is compiled by
the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall
be construed to require establishment of a
system of records in order to render in good
faith the certification required by this clause.
The knowledge and information of participant is
not required to exceed that which is normally
possessed by a prudent person in the ordinary
course of business dealings.

i. Except for transactions authorized under
paragraph e of these instructions, if a
participant in a covered transaction knowingly
enters into a lower tier covered transaction with
a person who is suspended, debarred,
ineligible, or voluntarily excluded from
participation in this transaction, in addition to
other remedies available to the Federal
Government, the department or agency with
which this transaction originated may pursue
available remedies, including suspension
and/or debarment. 2 CFR 180.325,

Certification Regarding Debarment,
Suspension, Ineligibility and Voluntary
Exclusion--Lower Tier Participants:

1. The prospective lower tier participant
certifies, by submission of this proposal, that
neither it nor its principals:

(a) is presently debarred, suspended,
proposed for debarment, declared ineligible, or
voluntarily excluded from participating in
covered transactions by any Federal
department or agency, 2 CFR 180.355;
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(o) is a corporation that has been convicted
of a felony viclation under any Federal law
within the two-year period preceding this
proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(c) is a corporation with any unpaid Federal
tax liability that has been assessed, for which
all judicial and administrative remedies have
been exhausted, or have lapsed, and that is not
heing paid in a timely manner pursuant to an
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agreement with the authority responsible for
collecting the tax liability. (USDOT Order
4200.6 implementing appropriations act
requirements)

2. Where the prospective lower tier
participant is unable to certify to any of the
statements in this certification, such prospective
participant should attach an explanation to this
proposal.

Xl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid
construction contracts and to all related
subcontracts which exceed

$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by
signing and submitting this bid or proposal, to
the best of his or her knowledge and belief,
that:

a. No Federal appropriated funds have
been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or
attempting to influence an officer or employee
of any Federal agency, a Member of Congress,
an officer or employee of Congress, or an
employee of a Member of Congress in
connection with the awarding of any Federal
contract, the making of any Federal grant, the
making of any Federal loan, the entering into of
any cooperative agreement, and the extension,
continuation, renewal, amendment, or
modification of any Federal contract, grant,
loan, or cooperative agreement.

b. If any funds other than Federal
appropriated funds have been paid or will be
paid o any person for influencing cr attempting
to influence an officer or employee of any

Xll.  USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable fo all Federal-aid
construction contracts, design-build contracts,
subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, or any other covered
transaction. 46 CFR Part 381.

Federal agency, a Member of Congress, an
officer or employes of Congress, or an
employee of a Member of Congress in
connection with this Federal contract, grant,
loan, or cooperative agreement, the
undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material
representation of fact upon which reliance was
placed when this fransaction was made or
entered into. Submission of this certification is a
prerequisite for making or entering into this
transaction imposed by 31

U.S.C. 1352. Any person who fails to file the
required certification shall be subject to a civil
penalty of not less than

$10,000 and not more than $100,000 for each
such failure.

3. The prospective participant also agrees
by submitting its bid or proposal that the
participant shali require that the language of
this certification be included in all lower tier

subcontracts, which exceed $100,000 and that
all such recipients shall certify and disclose
accordingly.

This reguirement applies to material or
equipment that is acquired for a specific
Federai-aid highway project. 46 CFR

381.7. it is not applicable to goods or materials
that come into inventories independent of an
FHWA funded-contract.
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When oceanic shipments (or shipments across
the Great Lakes) are necessary for materials or
equipment acquired for a specific Federal-aid
construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-
flag commercial vessels to ship at least 50
percent of the gross tonhage (computed
separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any
equipment, material, or commeodities pursuant
to this contract, to the extent such vessels are
available at fair and reasonable rates for United
States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the,
date of loading for shipments originating within
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the United States or within 30 working days
following the date of loading for shipments
originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean
bill-of-lading in English for each shipment of
cargo described in paragraph (b){1) of this
section to both the Contracting Officer (through
the prime contractor in the case of
subcontractor bills-of-lading) and to the Office
of Cargo and Commercial Sealift (MAR-620),
Maritime Administration, Washington, DC
20590. (MARAD requires copies of the ocean
carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These
bilis of lading may contain business sensitive
information and therefore may be submitted
directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46
CFR 381.7.
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2.

FEDERAL AID PROVISIONS

December 1980

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

The Offeror's or Bidders attention is called to the “Equal Opportunity Clause” and the Standard Federal
Equal Employment Opportunity Construction Contract Specifications” set forth therein.

The goals and timetables for minority and female participation, expressed in percentage terms for the
Contractor's aggregate workforce in each trade on all construction work in the covered area, are as follows:

Construction confractors which are participating in an approved Hometown Plan (see 41 CFR 60-4.5) are
required to comply with the goals of the Hometown Plan with regard to construction work they perform in
the area covered by the Hometown Plan. With regard to all their covered construction work, such
contractors are required to comply with the following goals:
Goals for Female participation for each trade
AREA COVERED

Goals for women apply nationwide

GOALS AND TIMETABLES

Goals
Timetable (Percent)
From April 1, 1978 until March 31, 1979 3.1
From April 1, 1979 until March 31, 1880 5.1
From April 1, 1980 until March 31, 1981 6.9

Goals for Minority Participation for Each Trade

County Goal {Percent) County Goal (Percent)
Adair 4 Linn 4
Andrew 3.2 Livingston 10
Atchison 10 McDonald 23
Audrain 4 Macen 4
Barry 2.3 Madison 11.4
Barton ' 2.3 Marias 11.4
Bates 10 Maricn 3.1
Benfon 10 Mercer 10
Bollinger 11.4 Miller 4
Boone 6.3 Mississippi 11.4
Buchanan 3.2 Maniteau 4
Butler 114 Monroe 4
Caldwell 10 Montgomery 11.4
Callaway 4 Morgan 4
Camden 4 New Madrid 26.5
Cape Girardeau 11.4 Newton 2.3
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Carroll 10 Nodaway 10
Carter 11.4 Oregon 2.3
Cass 12,7 Osage 4
Cedar 2.3 Ozark 2.3
Chariton 4 Pemiscot 26.5
Christian 2 Perry 114
Clark 3.4 Paettis 10
Clay 12.7 Phelps 11.4
Clinton 10 Pike 3.1
Cole 4 Platte 12.7
Caooper 4 Palk 2.3
Crawford 11.4 Pulaski 2.3
Dade 2.3 Putnam 4
Dallas 2.3 Ralls 3.1
Daviess 10 Randolph 4
DeKalb ‘ 10 Ray 12.7
Dent 11.4 Reynalds 11.4
Douglas 2.3 Ripley 11.4
Dunklin 26.5 St. Charles 14.7
Franklin 14.7 St. Clair 2.3
Gasconade 11.4 St. Francois . 11.4
Gentry 10 Ste. Genevieve 114
Greene 2 St. Louis City 14.7
Grundy 10 St. Louis County 14.7
Harrison 10 Saline 10
Henry 10 Schuyler 4
Hickory 2.3 Scotland 4
Holt 10 Scott 11.4
Howard 4 Shannon 2.3
Howell 2.3 Shelby 4
Iron 11.4 Stoddard 11.4
Jackson 12.7 Stone 2.3
Jasper 2.3 Sullivan 4
Jefferson 14.7 Taney 2.3
Johnhson 10 Texas 2.3
Knox 4 Vernon 2.3
Laclede 23 Warreh 114
Lafayette 10 Washington 11.4
Lawrence 2.3 Wayne 11.4
Lewis 3.1 Webster 2.3
Lincoln 11.4 Worth 10

Wright 2.3

These goals are applicable to all of the contractor's construction work {whether or not is Federal or federally
assisted) performed in the covered area. If the contractor performs construction work in a geographical
area located outside of the covered area, it shall apply the goals established for such geographical area
where the work is actually performed. With regard to this second area, the confractor also is subject to the
goals for both its federally involved and nonfederally involved construction.

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be
based on Its Implementation of the Equal Opportunity Clause, specific affirmative action obligations
requlred by the specifications set forth in 41 CFR 60-4.3(a), and its effort to meet the goals. The hours of
minority and female employment and training must be substantially unifoerm throughout the length of the
contract, and in each trade, and the Contractor shall make a good faith effort to employ minorities and
women evenly on each of its projects. The transfer of minority, or female employees or trainees from
Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals
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shail be a violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4,
Compliance with the goals will be measured against the total work hours performed.

1. The Contractor shall provide written notification to the Director of the Office of Federal Gontract Compliance
Programs within 10 working days of award of any construction subcontract in excess of $10,000 at any tier
far construction work under the contract resulting from this solicitation. The notification shall list the name,
address and telephone number of the subconfractor; employer identification number; estimated dollar
amount of the subcontract; estimated starting and completion dates of the subcontract; and the
geographical area in which the subcontract is to be performed.

2. As used in this Notice, and in the confract resulting from this sollcitation, the “covered area” of the county,
route and limits described in the proposal for the wark,

July 1986

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246

1. As used in these specifications:

a. “Covered area” means the geographical area described in the solicitation which this contract resulted.

b. “Director” mean Director, Office of Federal Confract Compliance Programs, United States Department
of labor, or any person to who the Director delegates authority;

¢. “Employer ldentification Number” means the Federal Social Security number used on the Employer’s
quarterly Federal Tax Return, U.S, Treasury Department Form 941;

d. “Minority” includes;

{i} Black (all persons having origins in any of the Black African racial groups not of  Hispanic
origin):
(i) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other

Spanish Culture or origin, regardless of race);

(iii) Asian and pacific islander (all persons having origins in any of the original peoples of the Far
East, southeast Asia, the Indian Subcontinent, or the Pacific islands; and

(iv) American Indian or Alaskan Native (ali persons having origins in any of the original psoples of

North American and maintain identifiable affiliations through membership and participation or
community Identifications.

2. Whenever the Contractor, or any Subcontractor at any tier, subcontractors a portion of the work invalving
any construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions
of these specifications and the Notice which contains the applicable goals for minority and female
participation and which is set forth in the solicitations from which this contract resulted.

3. If the Contract is participating {pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S.
Department of Labor in the covered area either individually or through the assaciation, its affirmative action
obligations on all work in the Plan area (including goals and timetables) shall be in accordance with the
Plan for those trades which have unions participating in the Plan. Contractors must be able to demonstrate
their participation in and compliance with the provisions of any such Hometown Plan. Each Coniractor or
Subcontractor participating in an approved Plan is individually required to comply with its obligation under
the EEO clause, and to make a good faith effort to achieve each goal under the Plan in each trade in which
it has employees. The overail good faith performance by other Contractors or Subcontractors toward a

goal in an approved Plan does not excuse any covered Contractor's or Subcontractors’ failure to take good
faith efforts to achieve the Plan goals and timetables.
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4. The Contractor shall Implement the specific affirmative action standards provided in paragraphs 7a through
7p of these specifications. The goals set forth in the solicitation from which this contact resulted are
expressed as percentages of the total hours of employment and training of minerity and female utilization
the Contractor should reasonably be able to achieve in each construction trade in which it has employees
in the covered area. Covered Construction contractors performing construction work in geographical areas
where they do not have a Federal or federally assisted construction contract shall apply the minority and
female goals established for the geographical area where the work is being performed. Goals are published
periadically in the Federal Register in notice form, and such notices may be obtained from any Office of
Federal Contract Compliance Programs office or from Federal procurement confracting officers. The

Contractor is expacted to make substantially uniform progress toward its goals in each craft during the
period specified.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with who the
Contractor has a collective bargaining agreement, to refer either minaorities or women shall excuse the

Contractor's obligations under these specifications, Executive Order 11248, or the regulations promulgated
pursuant thereto.

6. In order for the honworking training hours or apprentices and trainees to be counted in meeting the goal,
such apprentices and trainees must be employed by the Contractor during the training period, and the
Contractor must have made a commitment to employ the apprentices and trainees at the completion of
their training, subject to the availability of employment opportunities. Trainees must be trained pursuant to
training programs approved by the U.S. Department of Labor.

7. The contractor shall take specific affirmative actions to ensure equal employment opportunity. The
evaluation of the Contractor's compliance with these specifications shall be used its effort to achleve
maximum results from its actions. The Contractor shall document these efforts fully, and shall implement
affirmative action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coarcion at
all sites, and all facilities at which the Contractor's employees are assigned to work. The
Contractor shall specifically ensure that all foremen, superintendents, and other on-site
supervisory personnel are aware of and carry out the Contractor's obligation fo maintain such

a working environment, with spacific attention to minority or female individuals working at such
sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recruitment sources and to community arganizations when

the Contractor or its unions have employment opportunities available, and maintain a record of
the organizations’ responses.

¢. Maintain a current file or the names, addresses and telephone numbers of each minority and
female off-the-street applicant and minority or female referral from a union, a recruitment
source or community organization and what action was taken with respect to each such
individual. If such individual was sent to the union hiring hall for refetral and was not referred
back to the Contractor by the union or, if referred not employed by the contractar, this shall be

documented in the file with the reason therefore, along with whatever additional actions the
Contractor may have faken.

d. Provide immediate written notification to the Director when the union or unions with which the
Cantractor has as collective bargaining agreement has not referred to the contractor a minority
person or woman sent by the Contractor, or when the Contractor has other information that the
union referral process has impeded the Contractor's efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area

which expressly include mineriies and women, including upgrading programs and
apprenticeship and trainee programs relevant of the contractor’'s employment needs, especially

Page 79



JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58}
EAST HAINES ROAD BRIDGE REPLACEMENT JCPW PROJECT NO. 3242

those programs funded or approved by the Department of Labor. The contractor shall provide
notice of these programs to the sources complied under 7b above.

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training
programs and requesting their cooperation in assisting the Contractor in meeting its EEQ
obligations; by including it in any policy manual and collective bargaining agreement by
publicizing it in the company newspaper, annual report, etc., by specific review of the policy
with all management personnel and with all minerity and female employess at least one a year;

and by posting the company EEQ policy on bulletin beards accessible to all employees at each
location where construction work is performed.

g. Review, at least annually, the company's EEO policy and affirmative action obligations under
these specifications with all employees having any responsibility for hiring, assignment, layoff,
termination or ather employment declsions including specific review of these items with on-site
supervisory personnel such as superintendents, General foreman, efc., prior to the initiation of
construction work at any job site. A written record shall be made and maintained identifying

the time and place of these meetings, person attending, subject matter discussed, and the
disposition of the subject matter.

h. Disseminale the Contractor's EEO policy externally by including it in any advertising in the
news media, specifically including minority and female news media and providing written
notification o and discussing the contractor's EEO policy with other Contractors and
Subcontractors with who the Contractor does or anticipates doing business.

i. Direct is a recruitment effort, both oral and written, to minority female and community
organizations, to schocls with minority and female students and to minority and female
recruitment and training organizations serving the Contractor's recruitment area and
employment needs. Not later than one month prior to the date for the acceptance or applicants
for apprenticeship or other fraining by any recruitment source, the Contractor shall send written
notification to organizations such as the above, describing the openings, screening procedures,
and test to be used in the selection process,

j-  Encourage present minority and female employees to recruit other minority persons and
women and, where reasonable, provide after school, summer vacations employment to
minority and female youth both on the site and in other areas or contractor's workforce,

k. Validate all tests and other selection raquirements where there is an obligation to do so under
41 CFR Part 60-3.

. Conduct, at least annuaily, an inventory and evaluation at least of all minority and female
personnel for promotional opportunities and encourage these employees to seek or to prepare
for, through appropriate training, etc. such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and the Contractor's obligation
under these specifications are being carried out.

n. Ensure that all facilities and company activities are non-segregated except that separate or

single-user toilet and necessary changing facilities shall be provided to assure privacy between
the sexes.

0. Document and maintain a record of all solicitations or offers for subcontracts from minority and
female construction contractors and suppliers, including circulation of salicitations to minority
and female contractor associations and cther business associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and performance under
the Contractor's EEQ policies and affirmative action obligations.
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10.

1.

12.

13.

14.

15,

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or mare of
their affirmative action obligations (7a through 7p). The efforts of a contractor association, joint contractor
union, contractor community, or other similar group of which the contractor is a member and participant,
may be asserted as fulfilling anyone or more of its obligations under 7a through 7p of these specifications
provided that the contractor actively participates in the group, makes every effort to assure that the group
has a positive impact on the employment of mincrities and women in the industry, ensures that the concrete
benefits of the program are reflected in the contractor's minority and female workforce participation, makes
a good faith effort to meet its individual goals and timetables, and can provide access to documentation
which demonstrates the effectiveness of actions taken on behalf of the contractor. The obligation to comply,

however, is the Contractor's and failure of such a group to fulfill an obligation shall not be a defense for the
Contractot’s noncompliance.

A single goal for minorities and a separate single goal for women have been established to provide equal
employment oppartunity and o take affirmative action for all minority groups, both male and female, and
all women, both minority and non-minority.  Consequently, the group is employed in a substantially
disparate manner (for example, even though the Contractor has achieved its goals for women generally,

the Contractor may be in violation of the executive order if a specific minority group of women is
underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against
any person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any Subcontract with any person or firm debarred from Government
contract pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the
Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as
may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing
regulations, by the Office of Federal Contract Compliance Programs. Any Contractor who fails to carry out

such sanctions and penalties shall be in violation of these specifications and Executive Order 11248, as
amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative
action steps, at least as exiensive as those standards prescribed in paragraph 7 of these specifications, so
as to achieve maximum results from its efforts to ensure equal employment opportunity. If the Contractor
fails to comply with the requirements of the Executive Order, the implementing regulations, or these
specifications, the Direct shall proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment related activity to ensure
that the company EEO policy is being carried out to submit reports relating to the provisions hereof as may
be required by the Government and to keep records. Records shall at least include for each employee the
name, address, telephone numbers, construction trads, union affiliation if any, employee identification
number when assigned, social security number, race, sex, status, (e.g. mechanic, apprentice, trainee,
helper, or labarer), dates of changes in status, hours worked per week in the indicated trade, rat of pay,
and locations at which the work was performed. Records shall be maintained in an easily understandable

and retrievable form; however, to the degree that existing records satisfy this requirement, contractors shall
not be required to maintain separate recocrds.

Nothing herein provided shall be constructed as a limitation upon the application of other laws which
establish different standard of compliance or upon the application of requirements for the hiring of local or

other area residents {e.g. those under the Public Works Employment Actlon of 1977 and the Community
Development Block Grant Program.

OPERATING POLICY STATEMENT

The contractor shall accept as his operating policy the following statement, or one of equal coverage, which is
designed to further the provision of equal employment opportunity fo all persons without regard to their race,
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color, religion, sex, or national origin, and to promote the full realization of equal employment opportunity
through a positive continuing program.

“It is the policy of this company to assure that applicants are employed, and that employees are treated during
employment without regard to their race, religion, sex, color, or national origin. Such action shall include:
employment, upgrading, demotion, or fransfer, recruitment or recruitment advertising; layoff or termination;

rates of pay or other forms of compensation; and selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training.”

SUPPLEMENTAL REPORTING REQUIREMENTS

A. The Contractor will keep such records as are necessary to determine compliance with the contractor's equal
employment opportunity obligations. The records kept by the contractor will be designed to indicate the

number of minority and non-minority group members and women employed in each work classification on
the project.

B. All such records must be retained for a period of three years following completion of the contract work and
shall be available at reasonable times and places for inspection by authorized representatives of the State
Highway Agency and the Federal Highway Administration.

C. The contractor and each covered subcontractor will submit to the State Highway Agency, for the month of
July, for the duration of the project, a report (Form PR-1391) “Federal-Aid Highway Construction
Contractors Annual EEQ Report”, indicating the number of minority, women and non-minority group
employees currently engaged in each work classification required by the contract work.

NONDISCRIMINATION IN EMPLOYMENT

July 1990

The following provisions are added by the State to the Required Contract Provisions of Federal-Aid Contracts.

The contractor is advised that the exemptions referred to in the Required Contract Provisions, Federal-Ald
contracts under Section Il, Nendiscrimination, Paragraph 3g, with respect to contracts and subcontracts, are
substantial and are to be found in Chapter 60, Office of Federal Contract Compliance, Equal Employment
Opportunity, Department of Labor (33 Federal Register 7804-7812, May 28, 1968, effective July 1, 1868,

Chapter 80, Title 41, Code of Federal Regulations), by which contracts and subcontracts of $10,000 or less and
certain contracts and subcontracts for indefinite guantities are exempt.

The two pertinent exemption clauses are as follows:

60-1.5 Exemptions

{(a) General = (1) Transactions of $10,000 or under. Contracts and Subcontractors not exceeding
$10,000, other than Government bills of lading, and other than contract and subcontracts with
depositories of Federal funds in any amount and with financial institutions which are issuing and
paying agents for U.S. savings bonds and savings notes, are exempt from the requiremants of the
equal opportunity clause. In determining the applicability of this exemption to any federally assisted
construction contract, or subcontract thereunder, the amount of such contract or subcontract rather
than the amount of the Federal financlal assistance shall govern. No agency, contractor, or
subcontractor shall procure supplies or services in a manner so as to avoid applicability of the equal
opportunity clause: Provided, that where a contractor has contracts or subcontracts with the
Government in any 12-month period which have an aggregate total value {(or can reasonably be
expected to have an aggregate total value) exceeding $10,000, the $10,000 or under exemption
does not apply, and the contracts are subjact to the order and the regulation issued pursuant thereto
regardless of whether any single contracts exceeds $10,000.
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FEDERAL WAGE RATES
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"General Decision Number:

Superseded General Decision Number:

State: Misscuri

FEDERAL PROJECT NO. BRO-B048 (58)
JCPW PROJECT NO. 3242

MC20220001 09/02/2022

MO020210001

Construction Types: Heavy and Highway

Counties: Missouri Statewide.

HEAVY

AND HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14024 or Executive Order 13658.
Please note that these Executlive Orders apply to covered
contracts entered inteo by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only tec the Davis—-Bacon Related Acts,
including those set forth at 29 CFR 5.1 ({a} {2)-{60).

|If the contract is entered
[into on or after January 30,
|2022, or the contract is

| renewed or extended (e.g.,
|option is exerclised) on or
|after January 30, 2022:

I

|

I
|
|
I
I
I
!
I
I
|
I
|
I

.

Executive Order 14026
generaliy applies to the
contract.
The contractor must pay
all covered workers at
least $15.,00 per hour (or
the applicakle wage rate
listed on this wage

determination, if it 1is

spent performing on the
contract in 2022,

|If the contract was awarded on|

|or between January 1,
{January 2%, 2022, and the
|contract is not renewed or
|extended on or after January
130, 202Z2:

I

I
I
|
I
I

2015 and|

I
I
|
|
I
|
I
I
I

Executive Order 13658
generally applies to the
contract.
The contractor must pay all|
covered workers at least I
$11.25 per hour (or the
applicable wage rate listed|
on this wage determination, |
if it is higher) for all |
hours spent performing on |
that contract in 2022. |
I

|
I
I
I
|
I
I
I
I
higher) for all hours |
I
I
|
|
|
I

The applicakle Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this

wage determination,
coenformance requeaszt.

the contractor must still submit a

Additional information on contractor requirements and worker
protecticns under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government—-contracts.
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Modification Number

Publication Date

0 01/07/2022
1 01/23/2022
2 02/04/2022
3 02/18/2022
4 02/25/2022
5 03/0472022
6 04/01/2022
7 04/08/2022
8 04/22/2022
9 05/06/2022
10 05/27/2022
11 06/03/2022
12 06/10/2022
13 06/17/2022
14 07/29/2022
15 08/05/2022
16 09/02/2022

CARP0002-002 05/01/2022

5T. LOUIS COUNTY AND CITY

FEDERAL PROJECT NO. BRO-B048 {58)
JCPW PROJECT NO. 3242

Fringes

CARPOQO5-006 05/01/2021

CASS (Richards-Gebauer AFB CONLY),

COUNTIES

CLAY, JACKSON,

Carpenters:

CARPENTERS & LATHERS........
MILLWRIGETS & PILEDRIVERS...

Carpenter and Piledriver

ADATR, AUDRAIN (West of

Hwy 19), BOONE, CALLAWAY,
CHARITON, COLE, COQOPER,
HOWARD, KNOX,LINN, MACON,
MILLER, MONITEAU,MONROE,
OSAGE, PUTNAM, RANDOLPH,
SCHUYLER, SHELBY AND
SULLIVAN COUNTIES...uvuvnn.s
ATCHISON, BNDREW, BATES,
CALDWELL, CARROLL,DAVIESS,
DEKALB, GENTRY, GRUNDY,
HARRISON, HENRY, HOLT,
LIVINGSTON, MERCER,
NODAWAY, ST, CLAIR, SALINE
AND WORTH COUNTIES

Rates

5 41.37
$ 41.37

Rates

PLATTE AND RAY

CARF0011-001 05/01/2022

Fringes

18.20

19.20
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AUDRAIN (East of Hwy.19},

RALLS, MARION, LEWIS,

CLARK AND SCOTLAND COUNTIES.S 34.07 1%.20
BARRY, BARTON, CAMDEN,

CEDAR, CHRISTIAN, DADE,

DALLAS, DOUGLAS, GREENE,

AICKORY, JASPER, LACLEDE,

LAWRENCE, MCDONALD,

NEWTON, OZARK, POLK,

STCONE, TANEY, VERNON,

WEBSTER AND WRIGHT COUNTIES.S$ 32.00 19.20
BENTON, MORGAN AND PETTIS...S 32.48 12.20
BOLLINGER, BUTLER, CAPE

GIRARDEAU, DUNKLIN,

MISSISSIPPI, NEW MADRID,

PEMISCOT, PERRY, STE,

GENEVIEVE, SCOTT, STODDARD

AND WAYNE COUNTIES.......... & 33.90 19,20
BUCHANAN, CLINTON, JOHNSON

AND LAFAYETTE COUNTIES...... $ 33.20 192,20
CARTER, HOWELL, OREGON AND

RIPLEY COUNTIES......... ce.. B 32,77 1%.20
CRAWFORD, DENT, GASCONADE,

IRON, MADISON, MARIES,

MONTGOMERY, PHELPS,

PULASKI, REYNOLDS, SHANNON

AND TEXAS COUNTIES.......... $ 33.89 19.20
FRANKLIN COUNTY........ vae..5 37.59 19.20
JEFFERSON AND ST, CHARLE

COUNTIE S st v e v erer e ennnse s 5 39,94 19.50
LINCOLN COUNTY .. veeennennwn. § 35.91 19,20
PIKE, ST. FRANCOIS AND

WASHINGTON COUNTIES........ .8 34,74 19.20
WARREN COUNTY.....oiiuunnn. .5 36.38 19.20

ELEC0001-002 05/31/2020

BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, FRANKLIN,
IRON, JEFFERSON, LINCOLN, MADISON, MISSISSIPFI, NEW MADRID,
PEMISCOT, PERRY,REYNCLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS,
ST. LOUIS (City and County), STE. GENEVIEVE, SCOTT, STODDARD,
WARREN, WASHINGTON AND WAYNE COUNTIES

Rates Fringes

ELEC0OQ02-001 01/01/2022

ADATIR, AUDRAIN, BOONE, CALLAWAY, CAMDEN, CARTER, CHARITON,
CLARK, COLE, COOPER, CRAWFORD, DENT, FRANKLIN, GASCONADE,
HOWARD, HOWELL, IRON, JEFFERSON, KNOX, LEWIS, LINCON, LINN,
MACCN, MARIES, MARION, MILLER, MONITEAU, MONROE, MONTGOMERY,
MORGAN, OREGON, OSAGE, PERRY, PHELPS, PIKE, PULASKI, PUTNAM,
RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS,
8T. LOUIS (City and County), STE. GENEVIEVE, SCHUYLER,
SCOTLAND, SHANNON, SHELBY, SULLIVAN, TEXAS, WARREN AND
WASHINGTON CCOUNTIES

FEDERAL PROJECT NO. BRO-B048 (58)

JCPW PROJECT NO. 3242
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Rates Fringes

Line Construction:

Equipment Operator.......... 5 42.67 22.58
Greundman & Truck Driver....5 32.60 18.90
Lineman & Cable Splicer..... $ 49.71 25.15

ELEC0053-004 08/01/2021

Rates Fringes

Line Constructiocn: (ANDREW,

ATCHINSON, BARRY, BARTON,

BUCHANAN, CALDWELL, CEDAR,

CHRISTIAN, CLINTON, DADE,

DALLAS, DAVIES,, DEKALB,

DOUGLAS, GENTRY, GREENE,

GRUNDY, HARRISCN, HICKORY,

HCLT, JASPER, LACLEDE,

LAWRENCE, LIVINGSTON,

MCDONALD, MERCER, NEWTCN,

NODAWAY, OZARK, POLK, ST.

CLATR, STONE, TANEY, VERNON,

WEBSTER, WORTH AND WRIGHT

COUNTIES)
Groundman Powderman......... $ 33.58 18.34
GroUNAMATL. & v v e v v v e e tanennn $ 31.33 17.60
Lineman Operator........v... $ 45.60 22.48
ineman. . v v ittt e 5 50,31 24,11

Line Construction; (BATES,

BENTON, CARROLL, CASS, CLAY,

HENRY, JACKSON, JOHNSON,

LAFAYETTE, PETTIS, PLATTE,

RAY AND SALINE COUNTIES)
Groundman Powderman......... $
Groundman. ... e eeeenen s ..5 31,33 17.60
Lineman Operator..... P
LiNEMAN 4 4 v v v v v v nnennsnnsens 5

ELEC0025-001 06/01/2020

BARRY, BARTON, CEDAR, DADE, JASPER, LAWRENCE, MCDCNALD, NEWTON,
ST CLAIR, AND VERNON CCUNTIES

Rates Fringes
Electricians:
Cable Splicers.......ccuve.. 5 25.40 12.1%
Flectricians......iiiivinan. $ 27.43 17.44

ELEC0124~007 08/28/2021

BATES, BENTON, CARROLL, CASS, CLAY, COCPER, HENRY, JACKSON,
JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY AND SALINE
COUNTIES:
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Rates Fringes

ELEC0257-003 03/01/2021

AUDRAIN (Except Culvre Township), BCONE, CALLAWAY, CAMDEN,
CHARITON, COLE, CRAWFORD, DENT, GASCONADE, HOWARD, MARIES,
MILLER, MONITEAU, OSAGE, PHELPS AND RANDOLFPH COUNTIES

Rates Fringes

Electricians:
Cable Splicers........ccc.... $ 30.42 16.085
Elaectricians. ... iiennnnn, $ 34.60 16,38

ELECO35C-002 12/01/2021

ADAIR, AUDRAIN (East of Highway 19), CLARK, KNOX, LEWIS, LINN,
MACON, MARION, MONROE, MONTGOMERY, PIKE, PUTNA&M, RALLS,
SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIRS

Rates Fringes
Electriclans. iy nenneneanns $ 34.50 18.71
ELEC0453-001 09/01/2020
Rates Fringes

Electricians:

CHRISITAN, DALLAS,

DOUGLAS, GREENE, HICKORY,

HOWELL, LACLEDE, OREGON,

OZARK, POLK, SHANNON,

WEBSTER and WRIGHT COUNTIES.S 28.10 15.81

PULASKI and TEXAS COUNTIES..S 32.7%§ 16.27

STONE and TANEY COUNTIES....S 23.89 14,59

ELEC0545-003 06/01/2022

ANDREW, BUCHANAN, CLINTON, DEKALB, ATCHISON, HOLT, MERCER,

GENTRY, HARRISON, DAVIESS, GRUNDY, WORTH, LIVINGSTON, NODAWAY,
AND CALDWELL COUNTIES

Rates Fringes

ELEC0702-004 12/30/2019

BOLLINGER, BUTLER, CAPE GIRARDEAU, DUNKLIN, MADISON,

MISSISSIPPI, NEW MADRID, PEMISCOT, SCOTT, STODDARD AND WAYNE
COUNTIES

FEDERAL PROJECT NO. BRO-B048 (58)

JCPW PROJECT NO. 3242
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Rates Fringes

Line Construction:
Groundman -~ Class A...,.....5% 30.31 29% + 7.75
Groundman-Equipment
Operator Class II (all
other eguipment)............ $ 38.45% 29% + 7.75
Heavy-Equipment Operator
Class I (all crawler type
equipment D-4 and larger)...$ 43.88 29% + 7.75
LiNEmane s v ottt rennenaennns 5 53.51 28% + 7.75

ENGI0101-001 05/01/2020

Yol

ANDREW, ATCHISCN, BATES, BENTON, BUCHANAN, CALDWELL, CARROLL,
CHARITON, CLINTON, COCPER, DAVIESS, DEKALB, GENTRY, GRUNDY,
HARRISON, HENRY, HOLT, HOWARD, JOHNSCN, LAFAYETTE, LINN,

LIVINGSTON, MERCER, NODAWAY, PETTIS, SALINE, SULLIVAN AND WORTH
COUNITES

Rates Fringes

Power equipment operators:
GROUP 1.... .. iiiinenennnnann $ 34.73 18.20
GROUP Z.. . s inanacanas $ 34.33 18.20
GROUP 3. ... it iinanaarns .5 32.33 18.20

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt roller operator, finish; asphalt paver and
spreader; asphalt plant operator; auto grader or trimmer or
sub-grader; backhce; blade cperator (all types); boilers -
2; booster pump on dredge; bulldozer operator; boring
machine (truck or crane mounted); clamshell operator;
concrete mixer paver; concrete plant operator; concrete
pump operator; crane operator; derrick or derrick trucks;
ditching machine; dragline operator; dredge engineman;
dredge operator; drill cat with compressor mounted
{self-contained) cr similar type self- propelled rotary
drill (not air tract); drilling or boring machine
(rotary-self-propelled); finishing machine operator;
greaser; high loader-fork lift-skid loader {all types):
hoisting engineer (2 active drums); lccomotive operator
(standard guage); mechanics and welders (field and plants);
mucking machine operator; pile drive operator; pitman crane
or boom truck (all types): push cat; quad track; scraper
operators (all types); shovel cperator; sideboom cats; side
discharge spreader; skimmer scoop operators; slip form
paver operator (CMI, Rex, Gemeco or egual); la tourneau
rooter (all tiller types); tow boat operator; truck crane;
wood and lcg chippers (all types).

GROUP 2: A-frame truck operator; articulated dump truck;
back filler operator; boilers (1l}; chip spreader; churn
drill operator; compressor; concrete mixer operator, skip
locader; concrete saws (self-propelled); conveyor operator;
crusher operator; distributcr cperator; elevating grader
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operator; farm tractor (all attachments); fireman rig;
float operator; form grade cperator; holsting engine (ones
drum} ; maintenance operator; multiple compactor; pavement
breaker, self-propelled hydra-hammer {or similar type):
paymill operator; power shield; pumps; roller operator
{with or without blades); screening and washing plant;
self-propelled street broom or sweeper; siphons and jets;
straw blower; stump cutting machine; siphons and jets; tank
car heater operatcr (combination boiler and booster):
welding machine; wvibrating machine operator {not hand
held); welding machine.
GROUP 3: (a) Ciler;
(by Oiiler driver
(c) Mechanic.

HOURLY PREMIUMS:
THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .25) ABOVE
GROUP 1 RATE: Dragline operator - 3 yds. & over; shovel
3 yds. & over; clamshell 3 yds. & over; Crane, rigs or
piledrivers, 100' of boom or over (incl. jib.), hoist -
each additional active drum over 2 drums

THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE (5 .50) ABOVE
GROUP 1 RATE: Tandem scoop operator; crane, rigs or
piledrivers 150" tc 200" of boom {(incl. jib.)

THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .75) ABROVE
GROUP 1 RATE: Crane rigs, or plledrivers 200 ft. of boom

or over (including jib.)

ENGIO101-005 04/01/2022

CASS, CLAY, JACKSON,PLATTE AND RAY COUNTIES

Rates Fringes

Power egulpment operators:
GROUP L. ..ttt ininnnnrnrennn 5 38,42 20.44
GROUP Z. ., i iiiiiiinnnaannn 5 37.38 20,44
GROUP 3.ttt ineinnennannanns $ 32.91 20.44
GROUP 4. .. . it iiannnnnns 5 36,26 20.44

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GRCOUP 1: Asphalt roller operator, finish; asphalt paver and
spreader; asphalt plant operator; auto grader or trimmer or
sub-grader; backhoe; blade operator (all types); boilers-2;
beoster pump on dredge; boring machine (truck or crane
mounted); bulldezer operator; clamshell operator; concrete
cleaning decontamination machine operator; concrete mixer
paver; concrete plant operator; concrete pump operator;
crane operator; derrick or derrick trucks; ditching
machine; dragline operator; dredge engineman; dredge
cperator; drillcat with compressor mounted (self-contained)
or similar type self propelled rotary drill {not air
tract); drilling or boring machine ({rotary -
self-propelled); finishing machine operator; greaser; heavy
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equipment robotics operator/mechanic; horizontal
directional drill operator; horizontal directional drill
locator; loader-forklift - skid loader (all types);
hoisting engineer (2 active drums); locomotive operator
(standard guage); master environmental maintenance
mechanic; mechanics and welders (field and plants);
mucking machline operator; piledrive operator; pitman crane
or boom truck (all types); push cat; guad-track; scraper
operators {all types); shovel cperator; side discharge
spreader; sideboom cats; skimmer scoop operator; slip-form
paver (CMI, REX, Gomacec or egual); la tourneau rvooter (all
tiller types); tow boat operator; truck g¢rane; ultra high
perssure waterjet cutting tool system operator/mechanic;
vacuum blasting machine operator/mechanic; wood and log
chippers {all types)

GROUP 2: "U"A"" Frame truck operator; back filler operator;
boilers (l); chip spreader;churn drill operator; concrete
mixer operator, skip loader; concrete saws
(self-propelled); conveyor operator; crusher operator;
distributer operator; elevating grader operator; farm
tractor {all attachments); fireman rig; float operator;
form grader operatcor; holsting engine (1 drum); maintenance
operator; multiple compactor; pavement breaker,
self-propelled hydra- hammer {or similar type); power
shield; paymill operator; pumps; siphons and jets; stump
cutting machine; tank cear heater operator {compination
boiler and booster); compressor; roller operator {with or
without blades); screening and washing plant;
self-propelled street broom or sweeper; straw blower; tank
car heater cperator {combination beiler and booster);
vibrating machine operator {not hand held)

GRCUP 3: Cillers

GROUP 4: Qiler Driver (All Types)

FOOTNOTE :
HOURLY PREMIUMS FOLLOWING CLASSIFICATIONS SHALL RECEIVE
{$1.00) ABOVE GROUP 1 RATE:
Clamshells - 3 yd. capacity or over; Cranes or rigs, 80 ft,
of bocom or over (including jib}; Draglines, 3 yd. capacity
oI over;

Piledrivers 80 ft. of boom or over (including jib):

Shovels & backhoes, 3 yd. capacity or over.

ENGIC101-022 05/01/2019

FEDERAL PROJECT NO. BRO-B048 (58)

JCPW PROJECT NO. 3242

BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS,

GREENE, HICKORY, JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWTON,
CZARK, POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER AND
WRIGHT COUNTIES and CITY OF SPRINGFIELD

Rates Fringes

Fower equipment operators:
GROUP l..iiiieninnnnanans ceelS 31072 14.88
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GROUP Z..iiiiiiinniinnnnna, $ 31.37 14.88
GROUP 3...iiiiiiiininnniannn § 31.17 14.88
GROUP 4.vvvivivnnnnnn ce a8 29012 14.88

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt finishing machine & trench widening
spreader; asphalt plant conscle operator; autograder;
automatic slipform paver; kackhoe; blade operator - all
types; boat operator - tow; boilers-2; central mix concrete
plant operator; clamshell operator: concrete mixer paver;
crane operatcr; derrick or derrick trucks; ditching
machine; dozer operator; dragline operator; dredge booster
pump; dredge engineman; dredge operator; drill cat with
compressor mounted on cat; drilling or boring machine
rotary self-propelled; highlcader; hoisting engine - 2
active drums; launch hammer wheel; locomotive operator; -
standard guage; mechanic and welders; mucking machine;
off-road trucks; piledriver operator; pitman crane
operator; push cat operator; quad trac; scoop coperator -
all types; shovel operator; sideboom cats; skimmer scoop
operators; trenchlng machine operator; truck crane.

GROUP 2: A-frame; asphalt hot-mix silo:; asphalt plant
fireman {(drum or boiler}); asphalt plant man; asphalt plant
man; asphalt plant mixer operater; asphalt roller operator;
backfiller cperator; barber-greene loader; boat operator
{bridges and dams); chip spreader; concrete mixer cperator
- skip loader; concrete plant operator; concrete pump
operator; crusher operator; dredge ciler; elevating grader
operator; fork 1lift; greaser-fleet; heoisting engine - 1;
locomctive operator - narrow gauge; multiple compactor;
pavement breaker; powerbroom - self-propelled; power
shield; rooter; side discharge concrete spreader; slip form
finishing machine; stumpcutter machine; throttle man;
tractor operator (over 50 h.p.); winch truck,.

GROUF 3: Boilers - 1; chip spreader (front man); churn drill
operator; clef plane operator; concrete saw operator (self-
propelled); curb finishing machine; distributor operator;
finishing machine operator; flex plane operator; float
operator; form grader operatocr; pugmill operator; roller
operator, cther than high type asphalt; screening & washing
plant operatcr; siphons & jets; sub-grading machine
operator; spreader box operator, self-propelled (not
asphalt}; tank car heater operator {combination boililer &
bocoster); tractor cperator (50 h.p. or less); Ulmac, Ulric
or similar spreader; vibrating machine operator, not hand;

GROUP 4: Grade checker; 0Oiler; Oiller-Driver

HOURLY PREMIUMS:

The fecllowing classifications shall receive $ .25 abeve GROUP
1 rate:

Clamshells - 3 yds. or over; Cranes - Rigs or Piledrivers,
100 ft. of koom or over {including jib};

Draglines - 3 vyds. or over; Hoists - each additiconal actiwve
drum over 2 drums; Shovels - 3 yds., or over;
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The following classifications shall recelve % .50 above GROUP
1 rate:

Tandem scocp operatcr; Cranes - Rigs or Piledrivers, 150 ft.
to 200 ft. of boom {including jib); Tandem scoop.

The following classifications shall receive $ .75 above GROUP
1 rate:

Cranes - Rigs or Piledrivers, 200 ft. of boom or over
(including jib.}.

ENGIC513-004 05/05/2022

FRANKLIN, JEFFERSON, LINCOLN, ST CHARLES, AND WARREN COUNTIES

Rates Fringes
Power equipment operators:
GROUP 1....iiiieierinecnnnnn 5 38.36 28.93
GROUP Z...iiiiiiiiiiniiennnnn § 38.3¢6 28.93
GROUP 3. . i iii e $ 37.06 28.93
GROUP 4. ... it iiiiiniennnan $ 36,61 28.93

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Backhoe, Cable; Backhoe, Hydraulic {2 cu yds bucket
and under regardless of attachment, one oiler for 2 or 3,
two ollers for 4 through &); Backhoe, Hydraulic over 2 cu
yds; Cakleway; Crane, Crawler or Truck; Crane, Hydraulic -
Truck or Crulser meounted, 16 tons and over; Crane,
Locomotive; crane with boom including jib cver 100 ft from
pin to pin; Crane using rock socket tool; Derrick, Steam;
Derrick Car and Derrick Boat; Dragline, 7 cu yds and over;
Dredge; Gradall, Crawler or tire mounted; Locomotive, Gas,
Steam & other powers; Pile Driver, Land or Floating; Scoop,
Skimmer; Showvel, Power (Rlectric, Gas, Steam or other
powers}; Shovel, Power (7 cu yds and over); Switch Boat;
Whirley; Alr Tugger with air compressor; Anchor Placing
Barge; Asphalt Spreaker; Athey Force Feeder Loader,
self-propelled; BRackfilling Machine; Boat Operatcr - Fush
Boat or Tow Beoat {job site); Boiler, High Pressure Breaking
in Period; Boom Truck, Placing or Erecting; Boring Machine,
Footing Foundation; Bullfloat; Cherry Picker; Combination
Concrete Hoist and Mizer (such as Mixermobile); Compressor,
Two 125 CFM and under; Compressor, Twoe threough Four over
125 CFM; Compressor when operator runs throttle; Concrete
Breaker (Truck or Tractor mounted); Concrete Pump {(such as
Pumpcrete machine); Concrete Saw (self-propelled):; Concrete
Spreader; Conveyor, Large (not selfpropelled) hoisting or
moving brick and concrete inte, or into and on floor level,
one or both; Crane, Cimbing {(such as Linden); Crane,
Hydraulic - Rough Terrain, self-propelled; Crane, Hydraulic
- Truck or Crulser mounted - under 16 tons; Drilling
machine - Self-powered, used for earth or rock drilling or
bering (wagon drills and any hand drills obtaining power
from other souces including concrete breakers, jackhammers
and Barco equipmnet no englneer required); Elevating
Grader; Engine Man, Dredge; Excavator or Powerbelt Machine;
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Finishing Machine, self- propelled osclllating screed;
Forklift; Generators, Two through Six 30 KW or over;
Grader, Rcad with power blade; Greaser; Highlift; Hoist,
Concrete and Brick (Brick cages or concrete skips operating
or on tower, Towermobile, or similar eguipment); Hoist,
Three or more drums in use; Hoist, Stack; Hydro-Hammer;
Lad~-A-Vator, hoisting brick or concrete; ILoading Machine
such as Barber-Greene; Mechanic cn job site

GROUP Z: Alr Tugger with plant air; Beiler {for power or
heating shell of building or temporary enclosures in
connection with construction work); Boiler, Temporary;
Compressor, One over 125 CFM; Compressor, truck mounted;
Conveyor, Large (not self- propelled}; Conveyor, Large (not
self- propelled) moving brick and concrete (distributing)
on floor level; Curb Finlishing Machine; Ditch Paving
Machine; Elevator (outside); Endless Chain Hoist; Fireman
(as required); Form Grader; Holist, One Drum regardless of
size (except brick or concrete); Lad-A-Vator, cther
hoisting; Manlift; Mixer, Asphalt, over 8 cu ft capacity;
Mixer, one bag capacity or less; Mixer, without side
loader, two bag capacity or more; Mixer, with side loader,
regardless of gize, not Paver; Mud Jack (where mud jack is
used in conjenction with an air compressor, operator shall
be paid $§ .55 per hour in addition to his basic hourly rate
for covering both operations); Pug Mill operator; Pump,
Sump -~ self powered, automatic controlled over 2""; Scissor
Lift (used for hoisting); Skid Steer Loader; Sweeper,
Street; Tractor, small wheel type 50 HP and under with
grader blade and similar eguipment; Welding Machine, One
over 400 amp; Winch, operating from truck

GROUF 3: Boat operator - ocutboard motor, job site; Conveyors
{such as Con-Vay-It) regardless of how used; Elevator
(inside}; Heater operator, 2 through 6; Sweeper, Floor

GROUP 4: Crane type

HOURLY PREMIUMS:

Backhoe, Hydraulic 2 cu yds or less without oiller - $2.00;
Crane, climbing {such as Linden) - $.50;
Crane, Pile Driving and Extracting - § .50
Crane with boom (including job)} over
100 ft from pin to pin - add $.01 per foot
to maximum of $4,00);
Crane, using rock socket tool - § .50;
Derrick, diesel, gas or electric hoisting material
and erecting steel (150 £t or more above ground) - $ .50;
Dragline, 7 cu yds and over - § .50;
Hoist, Three or more drums in use — 3 .50;
Scoop, Tandem - $.50;
Shovel, Power - 7 cu yds and over - § .50;
Tractcocr, Tandem Crawler - § .50;
Tunnel, man assigned to work in tunnel or
tunnel shaft - § ,50;
Wrecking, when machines are working on
second floor or higher - § .50
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ENGIO513-006 05/01/2022

ADATR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY, CAPRE
GIRARDEAU, CARTER, CLARK, COLE, CRAWFORD, DENT, DUNKIIN,
GASCONADE, HOWELL, IRON, KNCX, LEWIS, MACON, MADISON, MARIES,
MARION, MILLER, MISSISSIPPI, MONITEAU, MONROE, MONTGOMERY,
MORGAN, NEW MADRID, OREGON, OSAGE, PEMISCOT, PERRY, PHELPES,
PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST.
FRANCOIS, STE. GENEVIEVE, SCHUYLER, SCOTLAND, SCOTT, SHANNON,
SHELBY, STODDARD, TEXAS, WASHINGTON, AND WAYNE COUNTIES

Rates Fringes

Power equipment operators:
GROUT L.iiiiiiininennnannann $ 33,24 28.75
GROUP 2....ivniene.n. s § 32.89 28.75
GROUP 3.......00... e $ 32.69 28.75
GROUP 4. .. iinnmnnaeneinnns $ 29.04 28.75

POWER EQUIPMENT OPERATORS CLASSIFICATIONS !

GROUP 1: Asphalt finishing machine & trench widening
spreader, asphalt plant ceonsole operator; autograder;
automatic slipform paver; back hoe; blade operator - all
types; boat operator tow; boiler two; central mix concrete
plant operator; clam shell operator; concrete mixer paver;
crane operator; derrick or derrick trucks; ditching
machine; dozer operator; dragline operator; dredge booster
pump; dredge engineman; dredge operator; drill cat with
compressor mounted on cat; drilling or boring machine
rotary self-propelled; highloader; hoisting engine 2 active
drums; launchhammer wheel; locomotive operator standrad
guage; mechanics and welders; mucking machine; piledriver
operator; pitman crane operatcr; push cat operator;
guad-trac; scoop coperator; sideboom cats; skimmer scoop

operator; trenching machine operator; truck crane, shovel
operator.

GROUP Z: A-Frame; asphalt hot-mix sile; asphalt roller
operater asphalt plant fireman (drum or boiler); asphalt
plant man; asphalt plant mixer operator; backfiller
operator; barber-greene lcader; boat operator (bridge &
dams); chip spreader; concrete mixer operator skip loader;
conerete plant operator; concrete pump operator; dredge
oller; elevating graded operator; fork 11ft; grease fleet;
holsting engine one; locomotive operator narrow guage;
multiple compactor; pavement breaker; powerbroom
self-propellied; power shield; roocter; slip-form finishing
machine; stumpcutter machine; side discharge concrete
spreader; throttleman; tractor operator {over 50 hp); winch
truck; asphalt rcller operator; crusher operator.

GROUP 3: Spreader box operator, self-propelled not asphalt;
tractor operator {50 h.p. or less); bollers one; chip
gpreader (frent man); churn drill operator; compressor over
105 CFM 2-3 pumps 4"" & over; 2-3 light plant 7.5 KWA or any
combination thereof; clef plane operator; compressor
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maintenance operator 2 or 3; concrete saw operator
(self-preopelled); curb finishing mancine; distributoer
operater; finishing machine operator; flex plane operator;
float operator; form grader operater; pugmill operator;
riller operator other than high type asphalt; screening &
washing plant operator; siphons & jets; subgrading machine
operator; tank car heater {combination boiler & bocster);
ulmac, ulric or similar spreader; vibrating machine
cperator; hydrobroom.

GROUP 4: Oiler; grout machine; oiller driver; compressor over
105 CFM one; conveyor cperator one; maintenance operator;
pump 4"" & over one.

FOOTNOTE: HOURLY PREMIUMS

Backhoe hydraulic, 2 cu. yds. or under Without oiler - $2.00
Certified Crane Operator - 351.50;
Certified Hazardous Material Operator $1.50;
Crane, climbing (such as Linden) - $0.50;
Crane, pile driving and extracting - $0.50;
Crane, with boom (including jib) cver 100" from pin to pin
add $0.01 per foct to maximum of $4.00;
Crane, using rock socket tool - $50.50;
Derrick, diesel, gas or electric, hoisting material and
erecting steel (150' or more above the ground) -~ 30.50;
Dragline, 7 cu. yds, and over - $0.50;
Hoist, three or more drums in use ~ $0.50; Scoop, Tandem -
50.50;
Shovel, power - 7 cu. yds. or more - $0,50;
Tractor, tandem crawler - $0.50; ‘
Tunnel, man assigned to work in ftunnel or tunnel shaft -
$0.50;

Wrecking, when machine Is working on second floor or higher -
50.50;

ENGIQS13-007 05/05/2022

ST. LOUIS CITY AND COUNTY

Rates Fringes
Power equipment operators:
GROUP 1. ..t iveiieennnnanns 5 38.36 28.93
GROUP 2. .. it iiiiiiienas g 38.36 28.93
GROUP 3. ..ttt iiiiiiannnns $ 37.06 28.93
GROUP 4. ... iiiiinanns $ 36,61 28.93

POWER EQUIPMENT CPERATORS CLASSIFICATIONS

GROUP 1l: Backhoe, cable or hydraulic; cableway; crane
crawler or truck; crane, hydrauliec-truck or crulser mounted
1% tons & over; crane locomotive; derrick, steam; derrick
car & derrick boat; dragline; dredge; gradall, crawler or
tire mounted; leccomotive, gas, steam & other powers; pile
driver, land cr flcating; sccop, skimmer; shovel, power

(steam, gas, electric or other powers); switech boat;
whirley.
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GROUP 2: RAir tugger w/alr compressor; anchor-placing barge;
asphalt spreader; athey force feeder loader {self-
propelled); backfilling machine; backhoe-loader; boat
operator-push boat or tow boat (job site); boiler, high
pressure breaking in period; boom truck, placing or
erecting; boring machine, footing foundation; bull- float;
cherry pilcker; combination concrete hoist & mixer {such as
mixer mobkille); compressor (when operator runs throttle);
concrete breaker (truck or tractor mounted); concrete pump,
such as pump-crete machine; concrete saw (self-propelled),
concreaete spreader; conveyor, large (not self-propelled),
hoisting or moving brick and concrete inte, or into and on
floor level, one or both; crane, hydraulic-rough terrain,
self-propelled; crane hydraulic-truck or cruiser
mounted-under 16 tons; drilling machines, self-powered use
for earth or rock drilling or boring (wagon drills nd any
hand drills cbtaining power from other sources including
concrete breakers, jackhammers and barco eguipment-no
engineer required); elevating grader; engineman, dredge:
excavator or powerbelt machine; finishing machine,
self-prepelled oscillating screed; forklift; grader, road
with power blade; highlift. greaser; hoist, stack,
hydro-hammer; loading machine (such as barber-greene);
machanic, on Jjob site; mixer, pipe wrapping machines; plant
asphalt; plant, concrete producing or ready-mix job site;
plant heating-job site; plant mixing-job site; plant power,
generating-job site; pumps, twoc through six self-powered
over 2""; pumps, electric submersible, twc through six, over
4""; guad-track; roller, asphalt, top or sub-grade; scoop,
tractor drawn; spreader box; sub-grader; tie tamper;
tractor-crawler, or wheel type with or without power unit,
power take-offs and attachments regardless of size;
trenching machine; tunnel boring machine; vibrating machine
autematic, automatic propelled; welding machines (gascline
or diesel} two through six; well drilling machine

GROUP 3: Conveyor, large (not self-propelled); conveyor,
large (not self-propelled} moving brick and concrete
distributing} on floor level; mixer two or more mixers of
one bag capacity or less; alir tugger w/plant air; boiler,
for power or heating on construction projects; boiler,
temporary; compresscor (mounted on truck; curb finishing
machine; ditch paving machine; elevator; endless chain
hoist; form grader; heist, one drum regardless of size:
lad-a-vator; manlift; mixer, asphalt, over 8 cu. ft.
capacity, withecut side loader, 2 bag capacity or more;
mixer, with side loader, regardless of size; pug mill
operatcr; pump, sump-self-powered, automatic controlled
over 2"" during use in connection with construction work;
sweeper, street; welding machine, one over 400 amp.; winch
operating from truck; scissor lift (used for hoisting);
tractor, small wheel type 50 h.p. & under with grader blade
& similar equipment; Oiler on dredge and on truck crane.

GROUR 4: Boat operator-outbcard motor (job site); conveyor
(such as con-vay-it) regardless of how used; sweeper, floor

HCOURLY PREMIUMS:
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Backhoe, hydraulic

2 cu. yds. or under without oiler $2.00
Certified Crane Operator 1.50
Certified Hazardous Material Operator 1.50
Crane, climbing (such as Linden) .50
Crane, pile driving and extracting .50

Crane, with boom (including Jjib} over

100" (from pin to pin) add $.01

per foot to maximum of 4.00
Crane, using rock socket tool .50
Derrick, diesel, gas or electric,

hoisting material and erecting steel

{150' or more above ground) .50
Dragline, 7 cu. yds. and over .50
Heist, three (3) or more drums in use .50
Scoop, Tandem .50
Shovel, power - 7 cu. yds. or more .50
Tractor, tandem crawler . .50
Tunnel, man assigned to work in tunnel

or tunnel shaft .50
Wrecking, when machine is working on

second flocr or higher .50

* TRONOQ010-012 04/01/2022

Rates Fringes

Ironworkers:
ANDREW, BARTON, BENTON,
CAMDEN, CEDAR, CHARITON,
CHRISTIAN, COCPER, DADE,
DALLAS, DAVIESS, DE KALB,
GENTRY, GREENE, GRUNDY,
HARRISON, HICKORY, HCLT,
HOWARD, LACLEDE, LINN,
LIVINGSTCN, MERCER,
MONITEAU, MORGAN, NODAWAY,
PETTIS, POLK, PUTNAM,
RANDLOPH, ST. CLAIR,
SULLIVAN, TANEY, VERNON,
WEBSTER, WRIGHT and WORTH .
Counties and porticns of
ADATR, BOONE, MACON,
MILLER and RANDOLPH
Counties. i i vttt o i vitennnan $ 32.50 32.68
ATCHISON, BATES, BUCHANAN,
CALDWELL, CARROLL, CASS,
CLAY, CLINTON, HENRY,
JACKSON, JOHNSON,
LAFAYETTE, PETTIS, PLATTE,
SALINE, AND RAY COUNTIES....S$ 35.50 32.68

IRCNO321-002 08/01/2022

DOUGLAS, HOWELL and CZARK COUNTIES

Rates Fringes
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IRON0396-004 08/04/2021
ST, LOUIS (City and County), S8T. CHARLES, JEFFERSON, TIRON,
FRANKLIN, LINCOLN, WARREN, WASHINGTON, ST. FRANCOILS, STE.

GENEVIEVE, and REYNOLDS Counties; and portions of MADISON,
PERRY, BOLLINGER, WAYNE, and CARTER Counties

Rates Fringes

IRCNO396-009 08/04/2021
AUDRAIN, CALLAWAY, COLE, CRAWFORD, DENT, GASCONADE, MARIES,
MONTGOMERY, OSAGE, PHELPS, PIKE, PULASKI, TEXAS and WRIGHT

Counties; and portions of BOCNE, CAMDEN, DOUGLAS, HOWELL,
LACLEDE, MILLER, MONRQE, CREGON, SHANNON and RALLS Counties

Rates Fringes

IRONO577-005 06/01/2022

ADAIR, CLARK, KNOX, LEWIS, MACON, MARION, MONROE, RALLS,
SCHUYLER, SCOTLAND, AND SHELBY COUNTIES

Rates Fringes

IRON0584-004 06/0L/2022
BARRY, JASPFR, LAWRENCE, MCDCONALD, NEWTON AND STONE Counties

Rates Fringes

* TRONQ7T782-003 08/01/2Q022

CAPE GIRARDEAU, MISSISSIPPI, NEW MADRID, SCOTT, & STODDARD
Counties; and porticns of BOLLINGER, BUTLER, CARTER, DUNKLIN,
MADISCN, PEMISCOT, PERRY, RIPLEY, and WAYNE Counties

Rates Fringes
Ironworkers:
Locks, Dams, Bridges and
other major work on the
Mississippl and Ohioc River
ONLlY e cnstaenr e innnanaaaad 35,13 28.27
All Other Work.............. $ 30.73 24,12
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LABOOQO42-003 03/02/2022

S5T. LOUIS (City and County)

Rates Fringes

LABCRER
Plumber Laborer............. 5 35.80 16,77

LABO0042-005 03/02/2022
ST. LOUIS (City and County)

Rates Fringes

LABORER
Dynamiter, Powderman........ 5 35.80 16.77
Laborers, Flaguers.....eee. . $ 35.80 16.77
Wrecking.....oveveiinennnn.. § 35.80 16.77

LABQG110-005 05/01/2022

Jefferson and Washington Counties

Rates Fringes
LABORER (Jefferson County)
GROUP 1.ttt e iiinanannnnnnns 5 34.4% 15.42
GROUP 2., i vuuunn ey $ 35.09 15.42
LABCRER {Washington County)}
GROUE ittt ittt i narn i anans 5 32.10 15.42
GROUE 2.t ittt eennnennns $ 32.10 15.42

LABORERS CLASSIFICATICNS

GROUP 1 - General laborer-flagman, carpenter tenders:
salamander Tenders; Dump Man; Ticket Takers; locading trucks
under bing, hoppers, and conveyorg; track man; cement
handler; dump man on earth f£fill; georgie buggie man;
material batch hopper man; spreader on asphalt machine;
material mixer man (except on manholes); coffer dams;
riprap pavers rock, block or brick; scaffolds over ten feet
not self-supported from ground up; skip man on concrete
paving; wire mesh setters on concrete paving; all work in
connection with sewer, water, gas, gasoling, oil, drainage
pipe, cenduit pipe, tile and duct lines and all other pipe
lines; power tool operator; all work in connection with
hydraulic or gensral dredging operations; form setters,
puddlers (paving only); straw blower nozzleman; asphalt
plant platfcrm man; chuck tender; crusher feeder; men
handling crecscte ties or c¢rsoscte materials; men working
with and handling epoxy material; topper of standing trees;
feeder man on wood pulverizers, board and willow mat
weavers and cabelee tiers on river work; deck hands; pile
dike and revetment work; all laborers working on
underground tunnels less than 25 ft. where compressed air
is not used; abutement and pier hole men working six (6)
ft. or more bkelow ground; men working in coffer dams for
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bridge piers and feoting in the river; barco tamper;
jackson or any other similar tamp; cutting torch man;
liners, curb, gutters, ditch lines; hot mastic kettlemen;
hot tar applicateor; hand blade operator; mortar men or
brick or block manholes; rubbing concrete, air tool
operator under 65 lbs.; caulker and lead man; chain or

concrete saw under 15 h.p.; signal Gan; Guard rail and sign
erectors.

GRQUP 2 - Skilled laboerers - Vibrator man; asphalt raker;
head pipe layer on sewer work; batterboard man on pipe and
ditch work; cliff scalers working from bosun's chailrs;
scaffolds cor platforms on dams or pcwer plants over 10 ft.
high; air tool operator over 65 lbs.; stringline man on
concrete paving; sandblast man; laser beam man; wagon
drill; churn drill; air track drill and all other similar
type drills, gunite nozzle man; pressure grout man; screed
man on asphalt; concrete saw 15 h.p. and over; grade
checker; strigline man on electronic grade control; manhole
builder; dynamite man; powder man; welder; tunnel man;
waterblaster - 1000 psi or over; asbestos and/or hazardous
waste removal and/or disposal

LABCO579-005 05/01/2022

Rates Fringes

LABORER (ANDREW, ATCHISON,
BUCHANAN, CALDWELL, CLINTOCN,
DAVIESS, DEKALB, GENTRY,
GRUNDY, HARRISON, HOLT,
LIVINGSTON, MERCER, NODAWAY
and WORTH CCUNTIES.)
GROUP 1...iitiiiiinninnnnens $ 28.29 16.34

GROUP 2. vt iiiiiiee it iaans $ 28.04 16.34
LABORER (BARRY, BARTON,

BATES, BENTON, CAMDEN,
CARROLL, CEDAR, CHRISTIAN,
DADE, DALLAS, DOUGLAS,
GREENE, HENRY. HICKORY,
JASPER, JOHNSON, LACLEDE,
LAWRENCE, MCDONALD, MORGAN,
NEWTON, OZARK, PETTIS, POLK,
ST.CLAIR, SALINE, STCNE,
TANEY, VERNON, WEBSTER and
WRIGHT COUNTIES)

GROUP l......¢iciiniiiannnn, 5 27.28 15.55

GROUP 2. iiiii it ieannneneens g 27.83 15.55
LABCRER (LAFAYETTE COUNTY)

GROUP 1l...... C e eeraaae...5 28,83 15.80
GROUP 2. .ttt nninnaas 5 29.18 15.80

LABORERS CLASSIFICATICNS

GROUP 1: General Laborers - Carpenter tenders; salamander
tenders; loading trucks under bins; hoppers & conveyors;
track men & all other general laborers; air tool operator;
cement handler-bulk or sack; dump man on sarth fill;
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georgie buggie man; material batch hopper man; material
mixer man (except on manholes}; coffer dams; riprap pavers
- rock, block or brick; signal man; scaffolds over ten feet
nct self-supported from ground up; skipman on concrete
paving; wire mesh sestters on concrete paving; all work in
connection with sewer, water, gas, gasoline, oil drainage
pipe, conduit pipe, tile and duct lines and all other pipe
lines; power tool operator, all work in connection with
hydraulic or generzl dredging operations; puddlers (paving
only); straw blower nozzleman; asphalt plant platform man;
chuck tender; crusher feeder; men handling creosote ties or
creoscote materials; men working with and handling epoxy
material or materials {where special protecticn is
reguired); rubbing concrete; topper of standing trees;
batter board man on pipe and ditch work; feeder man on wood
pulverizers; beoard and willow mat weavers and cable tiers
on river work; deck hands; pile dike and revetment work;
all laborers working on underground tunnels less than 25
feet where compressed air is not used; abutment and pier
hele men working six (6) feet or more below ground; men
working in coffer dams for bridge piers and footings in the
river; ditchliners; pressure groutmen; caulker; chain or
concrete saw; cliffscalers working from scaffelds, bosuns'
chalrs or platforms on dams or power plants over (10) feet
above ground; mortarmen on brick or block manholes; toxic
and hazardous waste work.

GROUFP 2: Skilled Laborers -~ Head pipe layer on sewer work;
laser beam man; Jackson or any cother similar tamp; cutting
torch man; form setters; liners and stringline men on
concrete paving, curb, gutters; hot mastic kettleman; hot
tar applicatcr; sandblasting and gunite nczzlemen; air tool
operator in tunnels; screed man on asphalt machine; asphalt
raker; barco tamper; churn drills; ailr track drills and all
similar drills; wvibrator man; stringline man for electronic
grade control; manhole builders-brick or block; dynamite
and powder men; grade checker.

LABQ0660-004 05/01/2022

Clark, Knox, Lewis, Marion, Pike, Ralls, Scotland, Shelby

Counties
Rates Fringes

LABORER
GROUP 1.... . iiiiiiiinnnnnns § 32.10 15.42
GROUP 2., .. 'iiriiinannnnn vee$ 32,10 15.42

LABORERS CLASSIFICATIONS

GROUP 1 - General laborer—-flagman, carpenter tenders;
salamander Tenders; Dump Man; Ticket Takers; loading trucks
under kins, hoppers, and conveyors: track man; cement
handler; dump man on earth f£ill; georgie buggie man;
material batch hopper man; spreader on asphalt machine;
material mixer man (except on manholes); coffer dams;
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riprap pavers rock, block or brick; scaffolds over ten feet
not self-supported from ground up; skip man on concrete
paving; wire mesh setters on concrete paving; all work in
cennection with sewer, water, gas, gasoling, oil, dralnage
pipe, conduit pipe, tile and duct lines and all other pipe
lines; power tool cperator; all work in connection with
hydraulic or general dredging operations; form setters,
puddlers (paving only); straw blower nozzleman; asphalt
plant platform man; chuck tender; crusher feeder; men
handling creoscte ties or creosote materials; men working
with and handling epoxy material; topper of standing trees;
feeder man on wood pulverizers, board and willow mat
weavers and cabelee tTiers on river work; deck hands; pile
dike and revetment work; all laborers working on
underground tunnels less than 25 ft. where compressed air
is not used; abutement and piler hole men working six (&)
ft. or mcore below ground; men working in coffer dams for
bridge piers and footing in the river; barco tamper;
Jackson or any other similar tamp; cutting torch man;
liners, curb, gutters, ditch lines; hot mastic kettlemen;
het tar applicateor; hand blade operator; mortar men cor
brick or block manholes; rubbing concrete, alr tool
operator under 65 lbs.; caulker and lead man; chain or

concrete saw under 15 h.p.; signal Gan; Guard rail and sign
erectors,

GROUP 2 ~ Skilled laborers - Vibrator man; asphalt raker;
head pipe layer on sewer work; batterboard man on pipe and
ditch work; cliff scalers working from bosun's chairs;
scaffolds or platforms on dams or power plants over 10 ft.
high; air tool operator over 65 lbs.; stringline man on
concrete paving; sandblast man; laser beam man; wagon
drill; churn drill; air track drill and all other similar
type drills, gunite nozzle man; pressure grout man; screed
man on asphalt; concrete saw 15 h.p. and over; grade
checker; strigline man on electronic grade control; manhole
builder; dynamite man; powder man; welder; tunnel man;

waterblaster - 1000 psi or over; asbestos and/or hazardous
waste removal and/or disposal

LABO0660-006 06/01/2022
Lincoln, Montgomery, St Charles and Warren Counties

Rates Fringes

LABOOG62-001 05/01/2022

Callaway, Cole, Miller and Moniteau Counties

Rates Fringes

LABORER
GROUP 1.......... Ceeeaeeseld 32010 15.42
GROUP 2. ... iiiiiiinnnans 5 32.10 15.42
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LABORERS CLASSIFICATIONS

GROUP 1 - General laborer-flagman, carpenter tenders;
salamander Tenders; Dump Man; Ticket Takers; loading trucks
under bins, hoppers, and conveyors; track man; cement
handler; dump man on earth fiil; georgie buggie man;:
material batch hopper man; spreader on asphalt machine;
material mixer man {(except on manhcles); coffer dams;
riprap pavers rock, block or brick; scaffelds over ten feet
not self-supported from ground up; skip man on concrete
paving; wire mesh setbers on concrete paving; all work in
connection with sewer, water, gas, gasoling, oil, drainage
pipe, conduit pipe, tile and duct lines and 211 other pipe
lines; power tool operator; all work in connection with
hydraulic or general dredging operetions; form setters,
puddlers {paving only); straw blower nozzleman; asphalt
plant platform man; chuck tender; crusher feeder; men
handling creosote tiles or creosote materials; men working
with and handling epoxy material; topper of standing trees;
feeder man on wocd pulverizers, board and willow mat
weavers and cabelee tiers on river work; deck hands; pile
dike and revetment work; all laborers working on
underground tunnels less than 25 ft. where compressed air
is not used; abutement and pier hole men working six (6}
ft. or more below grcund; men working in coffer dams for
bridge piers and footing in the river; barco tamper;
jackson or any other similar tamp; cutting torch man;
liners, curk, gutters, ditech lineg; hot mastic kettlemen;
hot tar applicator; hand blade operator; mortar men or
brick or block manholes; rubbing concrete, air tocol
operator under €5 lbs.; caulker and lead man; chain or

concrete saw under 15 h.p.; signal Gan; Guard rail and sign
erectors.

GRQUP 2 ~ Skilled laborers - Vibrator man; asphalt raker;
head pipe layer on sewer work; batterboard man on pipe and
ditch work; c¢liff scalers working from bosun's chairs;
scaffolds or platforms on dams or power plants over 10 ft,
high; ailr tool operator over 65 lbs.; stringline man on
concrete paving; sandblast man; laser beam man; wagon
drill; churn drill; air track drill and all cther similar
type drills, gunite nozzle man; pressure grout man; screed
man on asphalt; concrete saw 15 h.p. and over; grade
checker; strigline man on electronic grade control; manhole
builder; dynamite man; powder man; welder; tunnel man;
waterblaster - 1000 psi or cover; asbestos and/or hazardous
waste removal and/or disposal

LABOOG63-002 04/01/2022

CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES

Rates Fringes

LABORER
GROUE 1.......... e 8 33,05 16.81
GROUP 2. ...ttt iiinnninnnssn $ 34.26 16,81
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LABCRERS CLASSIFICATIONS

GROUP 1: General laborers, Carpenter tenders, salamander
tenders, loading trucks under bins, hoppers and conveyors,
track men and all other general laborers, air tool
operator, cement handler (bulk o¢r sack), chain or concrete
saw, deck hands, dump man on earth fill, Georgie Buggies
man, material batch hopper man, scale man, material mixer
man (except on manholes}, coffer dams, abutments and pier
hole men working below ground, riprap pavers rock, black or
brick, signal man, scaffolds ogver ten feet not
self-supperted from ground up, skipman on concrete paving,
wire mesh setters on concrete paving, all work in
cennection with sewer,water, gas, gascling, oil, drainage
pipe, conduit pipe, tile and duct lines and all other
pipelines, power tocl operator, all work in connection with
hydraulic or general dredging operations, straw blower
nozzleman, asphalt plant platform man, chuck tender, crusher
feeder, men handling creosote ties on creoscte materials,
men working with and handling epoxy material or materials
(where special protecticn is required), topper of standing
trees, ‘batter board man on pipe and ditch work, feeder man
on wood pulverizers, board and willow mat weavers and cable
tiers on river work, deck hands, pile dike and revetment
work, all laborers working on underground tunnels less than
25 feet where compressed alr is not used, abutment and pisr
hele men working six (6) feet or more below ground, men
working in coffer dams for bridge piers and footings in the
river, ditchliners, pressure greutmen, caulker and chain or
concrete saw, cliffscalers working from scaffolds, bosuns'
chairs or platforms on dams or power plants over (10} feet

above ¢ground, mortarmen on brick or block manholes, signal
man.

GROUP 2: Skilled Lakorer - spreader or screed man on
asphalt machine, asphalt raker, grade checker, vibrator
man, concrete saw over 5 hp., laser beam man, barco tamper,
jackson or any other similar tamp, wagon driller, churn
drills, air track drills and other similar drills, cutting
torch man, fcocrm setters, liners and stringline men on
concrete paving, curb, gutters and etc., hot mastic _
kettleman, hot tar appllcator, hand blade operators, mortar
men on brick or block manhcles, sand blasting and gunnite
nozzle men, rubbing concrete, air teool operator in tunnels,
head pipe layer on sewer work, manhole builder (brick or
block), dynamite and powder men.

LABC0840-C11 05/01/2022

Crawford, Dent, Franklin, Gascconade, Howell, Maries, Oregon,
Osage, Phelps, Pulaski, Shannon and Texas Counties

Rates Fringes

LABORER (Crawford, Dent,
Gasconade, Howell, Maries,
Oregon, Osage, Phelps,

FEDERAL PROJECT NO. BRO-B048 (58)

JCPW PROJECT NO. 3242
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Pulasgki, Shannon and Texas

Counties)
GROUP l....iiiiiiiiinennnnns $ 32.10 15.42
GROUP 2. ..ttt ennenannns 5 32.10 15.42
LARBCRER (Franklin County)
GROUPE I....iiiietinnnennrnnns 5 34.44 15.42
GROUPE 2. . et intaennnnns $ 35.04 15.42

LABORERS CLASSIFICATICNS

GROUP 1 - General laborer-flagman, carpenter tenders;

salamander Tenders; Dump Man; Ticket Takers; loading trucks

under bins, hoppers, and conveyors; track man; cement
handler; dump man on earth £ill; georgie buggie man;
material batch hopper man; spreader on asphalt machine;
material mizxer man (except on manholes); coffer dams;

riprap pavers rock, block or brick; scaffolds over ten feet

not self-supported from ground up; skip man on concrete
paving; wire mesh setters on concrete paving; all work in
connection with sewer, water, gas, gasoling, oil, drainage
pipe, conduit pipe, tile and duct lines and all other pipe
lines; power tocl operator; all work in connection with
hydraulic cr general dredging operations; form setters,
puddlers (paving only}; straw blower nozzleman; asphalt
plant platform man; chuck tender; crusher feeder; men
handling creosote ties or creosote materials; men working

with and handling epoxy material; topper of standing trees;

feeder man on wood pulverizers, board and willow mat
weavers and cabelee tiers on river work; deck hands; pile
dike and revetment wocrk; all laborers working on
underground tunnels less than 25 ft. where compressed air
is not used; abutement and pier hcle men working six (6}
ft. or more below ground; men working in coffer dams for
bridge piers and footing in the river; barcc tamper;
jackson or any other similar tamp; cutting torch man;
liners, curb, gutters, ditch lines; hot mastic kettlemen;
hot tar applicator; hand blade operator; mortar men or
brick or block manholes; rubbing concrete, air tool
operater under 65 1lbs.; caulker and lead man; chain or

concrete saw under 15 h.p.; signal Gan; Guard rail and sign

ereciora.

GROUP 2 ~ Skilled laborers - Vibrator man; asphalt raker;
head pipe layer on sewer work; batterboard man on pipe and
ditch work; <¢liff scalers working from bosun's chairs;
scaffolds or platforms on dams or power plants over 10 ft.
high; air tool cperator over 65 lbs.; stringline man on
concrete paving; sandkblast man; laser beam man; wagon
drill; churn drill; air track drill and all other similar
type drills, gunite nozzle man; pressure grout man; screed
man on asphalt; concrete saw 15 h.p. and over; grade

checker; strigline man on electronic grade control; manhole

builder; dynamite man; powder man; welder; tunnel man;

waterkblaster - 1000 psi or over; asbestos and/or hazardous
waste removal and/or disposal

LABC0955~-012 05/01/2022

JCPW PROJECT NO. 3242
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Adair, Audrain, Boone, Chariton, Cooper, Howard, Linn, Macon,
Monroe, Putnam, Randelph, Schuvler and Sullivan Counties

Rates Fringes

LABORER
CGROUP 1., .t iieniininnnaan $ 32.10 15.42
CGROUP 2. ... iiiiinnnnina, 5 32.10 15.42

LABORERS CLASSIFICATIONS

GRCUP 1 - General laborer-flagman, carpenter tenders;
salamander Tenders; Dump Man; Ticket Takers; loading trucks
under bins, hoppers, and conveyors; track man; cement
handler; dump man on earth fill; georgie buggie man;
material batch hopper man; spreader on asphalt machine;
material mixer man {except on manholes); coffer dams;
riprap pavers rock, block or brick; scaffolds over ten feet
not self-supported from ground up; skip man on concrete
paving; wire mesh setters on concrete paving; all work in
connecticn with sewer, water, gas, gasoling, cil, drainage
pipe, conduit pipe, tile and duct lines and all other pipe
lines; power tocl operater; all work in connection with
hydraulic or general dredging operations; form setters,
puddlers (paving only); straw blower nozzleman; asphalt
plant platform man; chuck tender; crusher feeder; men
handling crecsote ties or creosote materials: men working
with and handling epoxy material; topper of standing trees;
feeder man cn wood pulverizers, board and willow mat
weavers and cabelee tiers on river work; deck hands; pile
dike and revetment work; all laborers working on
underground tunnels less than 25 ft. where compressed air
is not used; abutement and pier hole men working six {6)
ft. or more below ground; men working in coffer dams for
bridge piers and focting in the river; barco tamper;
jackson or any other similar tamp; cutting torch man;
liners, curb, gutters, ditch lines; hot mastic kettlemen;
het tar applicateor; hand klade operator; mortar men or
brick or block manholes; rubbing concrete, air tool
cperator under 65 lbs.; caulker and lead man; chain or

concrete saw under 15 h.p.; signal Gan; Guard rail and sign
erectors,

GROUP Z - Skilled laborers =~ Vibrator man; asphalt raker;
head pipe layer on sewer work; batterboard man on pipe and
ditch work; cliff scalers working from bosun's chairs;
scaffolds or platforms on dams or power plants over 10 ft.
high; air tool operator cver 65 lbs.; stringline man on
concrete paving; sandblast man; laser beam man; wagon
drill; churn drill; air track drill and all other similar
type drills, gunite nczzle man; pressure grout man; screed
man on asphalt; concrete gaw 15 h.p. and over; grade
checker; strigline man on electronic grade control; manhole
builder; dynamite man; powder man; welder; tunnel man;
waterblaster - 1000 psi cr over; ashestos and/or hazardous
waste removal and/or disposal
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LABOL104-005 05/01/2022

Bollinger, Butler, Cape Girardeau, Carter, Dunklin, Iron,
Madiscn, Mississippi, Wew Madrid, Pemiscot, Perry, Reynclds,

Ripley, Scott, St Francois, Ste Genevieve, Stoddard and Wayne
Counties

Rates Fringes

LABORER
GROUF 1....cieininininninn s 32.10 15.42
GROUP Z... .. iveiiniinann $ 32,10 15.42

LABORERS CLASSIFICATIONS

GROUP 1 - General laborer-flagman, carpenter tenders;
salamander Tenders; Dump Man; Ticket Takers; loading trucks
under bins, hoppers, and conveyors; track man; cement
handler; dump man on earth fill; georgie buggie man;
material batch hopper man; spreader on asphalt machine;
material mixer man (except on manholes); coffer dams;
riprap pavers rock, block or brick; scaffolds over ten feet
not self-supported from ground up; skip man on concrete
paving; wire mesh setters on concrete paving; all work in
connection with sewer, water, gas, gasoling, oil, drainage
pipe, conduit pipe, tile and duct lines and all cther pipe
lines; power tool operator; all work in connection with
hydraulic or general dredging operations; form setters,
puddlers (paving only); straw blower nozzleman; asphalt
plant platform man; chuck tender; crusher feeder; men
handling creosote ties or creosote materials; men working
with and handling epoxy material; topper of standing tress;
feeder man on wood pulverizers, board and willow mat
weavers and cabelee tiers on river work; deck hands; pile
dike and revetment work; all laborers working on
underground tunnels less than 25 ft. where compressed air
is not used; abutement and pier hole men working six (6}
ft. or more below ground; men working in coffer dams for
bridge piers and footing in the river; barco tamper;
jackson cr any other similar tamp; cutting torch man;
liners, curb, gutters, ditch lines; hot mastic kettlemen;
hot tar applicator; hand blade operator; mortar men or
brick or block manholes; rubkbing cencrete, air tool
operator under 65 lbs.; caulker and lead man; chain or

concrete saw under 15 h.p.; signal Gan; Guard rail and sign
erectors.

GROUP 7 - Skilled laborers - Vibrator man; asphalt raker;
head pipe laver on sewer work; batterboard man on pipe and
ditch work; cliff scalers working from bosun's chairs;
scaffolds or platforms on dams or power plants over 10 ft,
high; air tool operator over 65 lbs.; stringline man on
concrelte paving; sandblast man; laser beam man; wagon
drill; churn drill; air track drill and all cther similar
Type drills, gunite nozzle man; pressure grout man; screed
man on asphalt; concrete saw 15 h.p. and over; grade
checker; strigline man on electronic grade contrel; manhole
builder; dynamite man; powder man; welder; tunnel man;

JCPW PROJECT NO. 3242
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waterblaster - 1000 psi or over;
waste removal and/or disposal

PAINOOOZ2-002 09/01/2007

CLARK, FRAWKLIN, JEFFERSON, LEWIS,
RALLS, ST. CHARLES, ST. LCOUIS
COUNTIES
Painters:
Brush and Roller; Taper..... 5
High work over 60 feet...... $
Lead Abatement.............. $
Pressure Roller; High work
under 60 fL...iiiiiiiin.n a8
Spray & Abrasive Blasting;
Water Blasting (Over 5000
L $
Taper (Ames Tocols &
BaZooka) s v i i ittt i e $

PAINOOC2-006 04/01/2020

ADATR, AUDRAIN,
HOWARD, KNOX, LINN, MACON, MONROE,
RANDOLPH, SCHUYLER, SCOTLAND,
the City of Booneville.

BOONE,

Palinters:
Bridges, Dams, Locks or
Powerhouses. v s vuu
Brush and Roll;
Paperhanging........oveevvenn
Epoxy ¢r Any Two Part
Coating; Sandblasting:
Stage or other Aerial Work
-~ Platforms over 50 feet
high; Lead Abatement........
Spray; Structural Steel
{over 50 feet) ... iiivian.
Tapers using Ames or
Comparable Tools....vvviveas

Taping,

PAINOOO3-004 04/01/2019

CAS5, CLAY,
COUNTIES

Painters:

(CITY & COUNTY),

CLINTON, JACKSCN, JOHNSCHN,

FEDERAL PROJECT NO. BRO-B048 (58)
JCPW PROJECT NO. 3242

asbestos and/or hazardous

LINCOLN, MARION, PIKE,

AND WARREN

Rates Fringes
28.61 10.24
29.11 10.24
29.36 10.24
28.86 10.24
30.61 10.24
30.21 10.24

CALLAWAY, CHARITON, COLE, GASCONADE,

MONTGOMERY, CSAGE, PUTNAM,

SHELBY AND SULLIVAN COUNTIES and

Rates Fringes

13.98

13,98

LAFAYETTE, PLATTE & RAY

Rates Fringes

Page 109



JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT JCPW PROJECT NO. 3242

Bridgeman; Lead Abatement;
Sandblast; Storage Bin &

Tanks. ..o eunn. e 5 33.41 17.76
Brush & Roller.,......ccuuu.. $ 30.54 17.76
Drywall.. ... ... ieinnnenns $§ 31.74 17.76
Paper Hanger....v.veveunennn $ 31.04 17.76

Stageman; Beltman;

Steelman; Elevator Sharft;

Bazoocka, Boxes and Power .
Sander; Sprayman; Dipping...$ 32.41 17.786
Steeplejack.....cviv .. 5 36.98 17.76

PAINCO03-011 04/01/2019

BATES, BENTON, CALDWELL, CARRCLL, COOPER, DAVIESS, GRUNDY,
HARRISON, HENRY, LIVINGSTON, MERCER, MONITEAU, MORGAN, PETTIS &
SATLINE COUNTIES

Rates Fringes

Painters:

Bridgeman; Lead Bbatement;

Sandblast; Storage Bin &

Tanks. oo et ii s ii e an .-.5 26,73 17.76

Brush & Roller.......vv.v...% 24.43 17.7¢6

Drywall..... e e $ 25.39 17.76

Paper Hanger....oueeeennsans $ 24.83 17.76

Stageman; Beltman;

Steelman; Elevator Shaft;

Bazooka, Boxes and Power

Sander; Sprayman; Dipping...$ 26,35 17.76

Steeplejack.v i ive e rverennnn. 5 29.58 17.7¢6

PAINO203~-001 04/01/2012

BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,
HICKORY, HOWELL, JASPER, LAWRENCE, MCDONALD, NEWTON, OCEZARK,
POLK, 8T. CLAIR, STONE, TANEY, VERNON, WEBSTER, and WRIGHT

COUNTIES
Rates Fringes
Painters;
Finigher . vvueeerneerineennnn $ 20.18 11.33
Palnter.. v ii i ieninnnne, § 19.75 11.76
Sandblaster, High Man,
Spray Man, Vinyl Hanger,
Tocl Operator.ivveeveeennssn $ 21.18 11.33

PATN1185-008 04/01/2022

CAMDEN, CRAWFORD, DENT, LACLEDE, MARIES, MILLER, PHELPS,
PULASKI AND TEXAS COUNTIES

Rates Fringes
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Painters:
Brush and Roller............
Floor Work., ... v e,
Lead Abatement..............
Structural Steel,
Sandblasting and All Tank

§ 31.
L5032,
5 32.
§ 32

28
28
28
28

FEDERAL PROJECT NO. BRO-B048 (58)
JCPW PROJECT NO. 3242

14.58
14.58
14.58
14.58

PAIN129%2-002 09/01/2021

BOLLINGER, BUTLER, CAPE GIRARDEAU,

MISSISSIPPI, NEW MADRID, OREGON,

CARTER,
PEMISCOT,

DUNKLIN,
PERRY, REYNOLDS,

RIFLEY, SCOTT, SHANNON, STODDRDARD and WAYNE COUNTIES

Painters:
Bridges, Stacks & Tanks.....
Brush & Roller..............
Spray & Abrasive Blasting;
Waterblasting {(cver 3000
PSI) ittt e et

Height Rates (All Areas):
Over 60 ft. $0.50 per hour.
Under 60 ft. 30.25 per hour.

Rates

Fringes

14.53
14.53

14.53

PAIN12%2-003 09/01/2021

IRCN, MADISON, ST. FRANCOIS, STE.
COUNTIES

Painters:
Bridges, Stacks & Tanks.....

GENEVIEVE and WASHINGTON

Rates

Brush & Roller........u... .5 27.96

Spray & Abrasive Blasting;
Waterblasting (Over 5000
S T T
Height Rates {All Arecas):

Over 60 ft. $0.50 per hour

Under 60 ft. $0.25 per hour.

Fringes

14,53
14.53

14,53

PAIN2012-001 04/01/2020

ANDREW, ATCHISON, BUCHANAN, DE KALB,

WORTH COUNTIES

Rates

GENTRY, HOLT, NCODAWAY &

Fringes
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Painters:

Brush & Roller,...oieerernnns $ 32.91 17.86

Sandblaster. ... ..o $ 34,41 17.86

Steeplejack.. ..o, $ 37.98 17.86

PLAS0518-006 03/01/2022

BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,
HICKORY, JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWTON, OZARK,

PCLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, AND WRIGHT
CQUNTIES

Rates Fringes

CEMENT MASCN/CONCRETE FINISHER...S$ 25.77 12.43

PLAS0518-007 04/01/2022

CASS (Richards—Gebaur AFBR only), CLAY, JACKSON, PLATTE AND RAY
COUNTIES

PLAS0518~011 04/01/2022

ANDREW, ATCHISON, BATES, BUCHANNAN, CLINTON, DEKALR, GENTRY,
HENRY, HOLT, JOHNSON, LAFAYETTE, NODAWAY & WORTH COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...S$ 34.93 20.50
‘pLasosa7-ool o04/01/202
Rates Fringes

CEMENT MASON
FRANKLIN, LINCCLN AND
WARREN COUNTIES....veeevr.a. $ 34.79 19.58
JEFFERSON, ST. CHARLES
COUNTIES AND ST.LOUIS
{City and County)..vivveuen.. 5 35.96 19.56

PLAS0527-004 06/01/2021

CRAWFORD, DENT, IRON, MADISON, MARION, PHELPS, PIKE, PULASKI,

RALLS, REYNOLDS, ST. FRANCOIS, STE. GENEVIEVE, SHANNON, TEXAS,
WASHINGTON COUNTIES

Rates Fringes
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PLAS0OS08-001 05/01/2021

BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, HOWELL,
MISSISSIPPI, NEW MADRID, OREGON, PEMISCOT, PERRY, RIPLEY,
SCOTT, STODDARD, AND WAYNE COUNTIES

Rates Fringes

PLAS0908-005 05/01/2021

BENTON, CALDWELL, CALLAWAY, CAMDEN, CARROLL, COLE, DAVIESS,
GASCONADE, GRUNDY, HARRISON, LIVINGSTON, MACON, MARIES, MERCER,
MILLER, MONTGOMERY, MORGAN, OSAGE, PETTIS & SALINE COUNTIES

Rates Fringes

PLUMOOC8-003 06/01/2022
CASS, CLAY, JACKSON, JOHNSON, AND PLATTE COUNTIES

Rates Fringes

PLUMOC08-017 06/01/2022

BATES, BENTON, CARROLL, HENRY, LAFAYRTTE, MORGAN, PETTIS, RAY,
ST. CLAIR, SALINE AND VERNON COUNTIES

Rates Fringes

PLUMO045-002 08/01/2021

ANDREW, ATCHISCN, BUCHANAN, CALDWELL, CLINTON, DAVIESS, DEKALB,
GENTRY, HARRISON, HOLT, NODAWAY AND WORTH COUNTIES

Rates Fringes

PLUM0178-003 11/01/2021

BARRY, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,
HICKORY, LACLEDE, LAWRENCE, POLK, STONE, TANEY, WEBSTER AND
WRIGHT COUNTIES

Rates Fringes
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PLUMO178-006 11/01/2021

BARTON, JASPER, MCDONALD AND NEWTON COUNTIES

Rates Fringes

Plumbers and Pipefitters
Projects $750,000 & under...$ 31.28 15.32
Projects over $750,000...... 5 34.25 15.32

PLUM0G533-004 06/01/2022

BATES, BENTON, CARROLL, CASS, CLAY, HENRY, HICKORY, JACKSOHN,
JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY, SALINE, ST.
CLAIR AND VERNON CQOUNTIES

Rates Fringes

PLUMO562~-004 07/01/2022

ADATIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY,CAMDEN, CAPE
GIRARDEAU, CARTER, CHARITON, CLARK, COLE, COOPER, CRAWFORD,
DENT, DUNKLIN, FRANKLIN, GASCONADE, GRUNDY, HCOWARD, HOWELL,
TRON, JEFFERSCN, KNOX, LEWIS, LINCCLN, LINN, LIVINGSTON, MACON,
MADISON, MARIES, MARION, MERCER, MILLER, MISSISSIPPI, MONITEAU,
MONROE, MONTGOMERY, WEW MADRID, OREGON, OSAGE, PEMISCOQOTT,
PERRY, PHELPS, PIKER, PULASKI, PUTNAM, RALLS, RANDOLPH,
REYNOLDS, RIPLEY, ST. CHARLES, ST.FRANCCIS, STE. GENEVIEVE, ST.
LOUIS, SCHUYLER, SCOTLAND, SCOTT, SHANNCN, SHELBY, STODDARD,
SULLIVAN, TEXAS, WARREN, WASHINGTON,AND WAYNE CQUNTIES.

Rates Fringes

Plumbers and Pipefitters
Mechanical Contracts
including all piping and
temperature contrcl work
£7.0 million & under........ $ 44.66 21.49
Mechanical Contracts
including all piping and
temperature control work
over $7.0 million........ 05 44,66 21.4%

PLUMOS62-016 07/01/2022

CAMDEN, COLE, CRAWFORD, FRANKLIN, JEFFERSON, MARTES, MILLER,
MONITEAU, OSAGE, PHELPS, PULASKI, ST. CHARLES, ST. LOUIS {(City
and County), WARREN and WASHINGTON COUNTIES

Rates Fringes

Plumbers
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Mechanical Contracts

including all plping and
temperature control work

$7.0 million & under........ S 44,66
Mechanical Contracts

including all piping and
temperature contrel work

over $7.0 million........... 5 44.66

TEAMO013-001 05/01/2022

Rates

Truck drivers (ADAIR, BUTLER,

CLAREK, DUNKIN, HOWELL, KNOX,

LEWIS, OREGON, PUTNAM,

RIPLEY, SCHUYLER AND SCOTLAND

COUNTIES)
GROUP 1., .. it iinnsannan S 32.44
GROUP 2. .ttt it iviianeennnss $ 32,60
GROUP 3. .ttt iiiii i tasaanann $ 32.59
GROUP 4. ... iiieeinninan Ve eal S 32,71

Truck drivers (AUDRATIN,

BOLLINGER, BOONE, CALLAWAY,

CAPE GIRARDEAU, CARTER, COLE,

CRAWFORD, DENT, GASCONADE,

IRON, MACON, MADISCON, MARIES,

MARION, MILLER, MISSISSIPFI,

MONROE, MONTGOMERY, NEW

MADRID, OSAGE, PEMISCOT,

PERRY, PHELPS, PIKE, PULASKI,

RALLS, REYNOLDS, ST.

FRANCOIS, STE. GENEVIEVE,

SCOTT, SHANNON, SHELBY,

STCDDARD, TEXAS, WASHINGTON

AND WAYNE COUNTIES)
GROUP luiiinneerennnrnnnaens $ 33.17
GROUD 2. iiiieecinnrananns 5 33.33
GROUP 3. ittt itininnrannnss $ 33.32
GROUP 4..... e el 5 33,44

Truck drivers (FRANKLIN,

JEFTERSON and ST. CHARLES

COUNTIES)
GROUP L.t it iiionnnnnns $ 35.53
GROUP 2......... vererasaaaa.S 35,61
GROUP 3...... s iaa..8 35,68
GROUE 4. i it ineeanrnennns $ 35.75

Truck drivers (LINCOLN and

WARREN COUNTIES)
GROUP 1. ...viiiri i innns ..5 35,18
GROUP 2. ..ttt innnnneas 5 34,29
GROUP 3. ..4itiirvrnnuenaanaaa5 35,33
GROUE 4. ..t iiinennnnnnes 5 34.40

TRUCK DRIVERS CLASSIFICATIONS:

FEDERAL PROJECT NO. BRC-B048 (58)
JCPW PROJECT NO. 3242

21.49

14.75
14.75
14.75
14.75

14.75
14.75
14.75
14.75

14.75
14.75
14.75
14.75

14.75
14.75
14.75
14.75

GROUF 1: Frlat Bed Trucks, Single Axle; Station Wagons;

Pickup Trucks; Material Trucks, Single Axle;

Single Axle

Tank Wagon,
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P GROUP 2: Agitator and Transit Mix Trucks

GROUP 3: Flat Bed Trucks, Tandem Axle; Articulated Dump

Trucks; Material Trucks, Tandem Bxle; Tank Wagon, Tandem
Axle

GROUP 4: Semi and/or Pole Trailers; Winch, Fork & Steel
Trucks; Distributor Drivers and Operators; Tank Wagon,

1 Semi-Trailer; Insley Wagons, Dumpsters, Half-Tracks,

i Speedace, Buclids and other similar eguipment; A-Frame and
Derrick Trucks; Float or Low Boy

TEAMO056~001 05/01/2C20

Rates Fringes

Truck drivers (ANDREW,

BZRTON, BATES, BENTON,

CALDWELL, CAMDEN, CARROLL,

CEDAR, CHARITCON, CHRISTIAN,

CLINTON, COQPER, DADE,

DALLAS, DAVIESE, DEKALE,

DOUGLAS, GREENE, HENRY,

HICHKORY, HOWARD, JASPER,

LACLEDE, LAWRENCE, LINN,

LIVINGSTON, MONITEAU, MORGAN,

NEWTON, PETTIS, POLK,

RANDOLPH, ST. CLAIR, SALINE,

VERNCON, WEBSTER AND WRIGHT

COUNTIES}
GROUP L.....tiiinnnnnernrnans 5 31.37 14.25
GROUP 2. .. iieiiiiannnanansas $ 31.53 14.25
GROUP 3. .1ttt it tiianansnns $ 31.52 14,25
GROUR 4., .t iiiiiniaaannns & 31.64 14.25

Truck drivers: (ATCHISON,

BARRY, GENTRY, GRUNDY,

HARRISON, HOLT, MCDONALD,

MERCER, NCDAWAY, OZARK,

STONE, SULLIVAN, TANEY AND

WORTH COUNTIES)
GROUP l............. vreeaaaa$ 30.64 14.25
GROUP Z....ieieiinnaans e 5 30,80 14.25
GROUP 2. ... iiiiriirroannnan 5 30.79 14.25
GROUP ...t iinianansns 8§ 30.91 14,25

Truck drivers; (BUCHANAN,

JOHNSON AND LAFAYETTE

COUNTIES)
GROUP 1. .. ..t intiiniannnnas 5 32.58 14.25%
GROUE Z. ..ttt iienerinnnnnns § 32.69 14,25
GROUP 3, ..t iienteennanannas s 32.73 14.25
GROUF 4....... s eareeraaed$ 32,80 14.25

TRUCK DRIVER CLASSIFICATICNS

GROUP 1: Flat bed trucks single axle; station wagons; pickup
trucks; material trucks single axle; tank wagons single
axle.
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GROUP Z2: Agitator and Lransit mix-trucks,

GROUP 3: Flat bed trucks tandem axle; articulated dump

trucks; material trucks tandem axle; tank wagons tandem
axle.

GROUP 4: Semi and/or pole trailers; winch, fork & steel
trucks; distributor drivers & operators; tank wagons semi-
trailer; insley wagons, dumpsters, half-tracks, speedace,
euclids & other similar equipment; A-frames and derrick
trucks; float or low boy.

TEAM0245-001 03/26/2012

BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DALLAS, DENT, DCUGLAS,
GREENE, HICKORY, HOWELL, JASPER, LACLEDE, LAWRENCE, MCDONALD,
MILLER, NEWTON, OZARK, PHELPS, POLK, PULASKI, SHANNON, STONE,
TANEY, TEXAS, VERNON, WEBSTER AND WRIGHT CCUNTIES

"Rates " Fringes
Truck drivers:
Traffic Control Service
D] e =S $ 20.45 0.00

PAID HOLIDAYS: New Year's Day, Decoration Day, July 4th,

Lakor Day, Thanksgiving Day, Christmas Day, employee's
birthday and 2 personal days.

TEAMO541-001 04/01/2022

CAS55, CLAY, JACKSON, PLATTE AND RAY COUNTIES

Rates Fringes

Truck drivers:
GROUP 1. ... iiiiiiieiaannnnn $ 34.71 16.75
GROUP 2. ... i iiiinnnnanaaaans $ 34.14 16.75
GROUP 3......0cvvuunn el ew 33,62 16.75

TRUCK DRIVERS CLASSIFICATICNS

GROUP 1: Mechanics and Welders, Field; A-Frame Low Boy-Boom
ruck Driver.

GROUFP 2: Articulated Dump Truck; Insley Wagons: Dump Trucks,
Excavating, 5 cu yds and over; Dumpsters; Half-Tracks:
Speadace: Euclids & similar excavating equipment Material
trucks, Tandem Two teams; Semi-Trailers; Winch trucks-Fork
trucks; Distributor Drivers and Operators; Agitator and
Translit Mix; Tank Wagon Drivers, Tandem or Semi; One Team;
Station Wagons; Pickup Trucks; Material Trucks, Single

Axle; Tank Wagon Drivers, Single Axle

GROUP 3: Oilers and Greasers - Field
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TEAMO682-002 05/01/2017

5T LOUIS CITY AND COUNTY

Rates Fringes
Truck drivers:
GROUP 1......... er e, S 33,30 13.7%+atbte+d
GROUP 2., it enenennennnnes 5 33.50 13.7%+atbtctd
GROUP 3.ttt st tennnnnnn 5 33.60 13.79+a+b+c+d

a. PENSION: 5/1/2012 - $182.20 per week.

b. HAZMAT PREMIUM: If Hazmat certification on a job site is
required by a state or federal agency or reguested by
project owner or by the employer, employees on that job
site shall receive $1.50 premium pay.

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1 - Pick-up trucks; forklift, single axle; flatbed
trucks; Jjob site ambulance, and trucks or trailers of a
water level capacity of 11.99 cu. yds. or less

GROUP 2 -~ Trucks or trallers of a water level capacity of
12.0 cu yds. up to 22.0 cu yds. including euclids, speedace
and similar eguipment of same capacity and compressors

GROUP 3 - Trucks or trailers of a water level capacity of
22,0 cu. yds & over including euclids, speedace & all
fleats, flatbed trailers, boom trucks, winch trucks,
including small trailers, farm wagons tilt-top trailers,
field offices, tocl trailers, concrete pumps, concrete

conveyors & gasoline tank trailers and truck mounted mcbile
concrete mixers

FOOTNOTE FOR TRUCK DRIVERS:

¢. PAID HOLIDAYS: Christmas Day, Independence Day, Labocr
Day, Memorial Day, Veterans Day, New Years Day,
Thanksgiving Day

d. PAID VACATION: 3 days paid vacation for 600 hours of
service in any one contract vear; 4 days paid vacation for
800 hours of service in any one contract year; 5 days paid
vacation for 1,000 hours of service in any one contract
year. When such an employee has completed 2 years of
continuous employment with the same employer and then works
the akove required number of hours, he shall receive double
the number of days of vacaticn specified above. When such
an employee has completed 10 years of centinucus employment
with the same employer and then works the zbove required
number of hours, he shall receive triple the number of days
of vacation specified above. When such an employee has
completed 15 years of continuous employment with the same
employer and then works the above required number of hours,
he shall receive 4 times the number of days of vagation
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specified above.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017, If this
contract 1s covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of pald sick leave each year.
Emplcyees must be permitted to use pald sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or perscn whe is
like family to the employee) who is 11ll, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (cr person who is
like family to the emplovee) who is a victim of, domestic
violence, sexual asgault, or stalking. Additional informaticn
on contractor requirements and worker preotections under the EO
is awvailable at

https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses
{29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found tc be prevailling for the
cited type(s) ¢f construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"™" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted unicon average rate}.

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
"MUAVG"" denotes that the union classiflcation and rate were
prevailling for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
clagsificaticn, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, 1s an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
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most current negotiated rate, which in this example is July 1,
2014,

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CRBA) governing
this classificaticon and rate.

Survey Rate Identifiers

Classificaticons listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate i1s derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculaticn of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the vear of survey on which
these classificaticns and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey 1is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majoriiy rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted unicn
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that ildentifier.

A UAVG rate will be updated cnce a year, usually in January of
each year, tc reflect a weighted average of the current

negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling
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On survey related matters, initial contact, including reguests
for summaries of surveys, should be with the Wage and Hour
National Office because Natlional Office has responsibility for
the Davis-Baccn survey program. If the respeonse from this
initial contact is not satisfactory, then the process described
in 2.) and 3.} should be Ffollowed.

With regard to any other matter not yet ripe for the formal
process described here, initial contaet should be with the
Branch cf Construction Wage Determinations. Write to:

Branch of Construction Wage Determinaticons
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the gquestion in 1.) i1s yes, then an
interested party {(those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
{See 29 CFR Part 1.8 and 29 CFR PFart 7). Write to:

Wage and Hour Administrator
U.S5. Department of Labor

200 Constitution Avenue, N,W,.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
ete.) that the requestor considers relevant to the issue.

3.} If the decision of the Administrator is not favorable, an
interested party may appeal dlrectly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to;

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF "GENERAL DECISICN"
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CONTRACT FORMS

Page 122



JACKSON COUNTY PUBLIC'WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT JCPW PROJECT NO. 3242

CONTRACT AGREEMENT

THIS AGREEMENT, is made and entered into by and between, Jackson County, Missouri, Party of the
First Part and hereinafter called the Owner, and

CALE SEYMOUR CONSTRUCTION, LLC

a MISSOURI Party of the Second Part and hereinafter called the Contractor,

WITNESSETH

THAT WHEREAS, in accordance with law, the Owner has caused contract documents to be prepared
and Advertisement calling for bids to be published for and in connection with Jackson County Project:
East Haines Road Bridge Replacement, JCPW Profect No. 3242, and

WHEREAS, the Contractor, in response to the Advertisement, has submitted to the Owner, in the manner
and at the time specified, a sealed proposal in accordance with the terms of the Advertisement, and

WHEREAS, the Owner, in the manner prescribed by law, has opened, examined, and canvassed the
Proposal submitted, and has determined the aforesaid Contractor to be the lowest and best bidder for
the work and has duly awarded to the said Contractor, a contract therefor, for the sum or sums named in
the Contractor's Proposal, a copy thereof being attached to and made a part of this contract.

NOW THEREFORE, in consideration of the compensation to be paid to the Contractor and of the mutual
agreements herein contained, the parties to these presents have agreed and hereby agree, the Owner
for itself and its successors, and the Contractor for itself, or themselves, and its, or their successors and
assigns, and its, his, or their executors and administrators, as follows:

ARTICLE |. That the Contractor shall: (a) furnish all tools, equipment, supplies, superintendence,
transportation, and other construction accessories, services, and facilities; (b) furnish all materials,
supplies, and equipment specified and required to be incorporated in and form a permanent part of the
completed work; (c) provide and perform all necessary labor; and (d) in a good, substantial, and
workimanlike manner and in accordance with the requirements, stipulations, provisions, and conditions
of the contract documents as defined in the attached General Conditions, Special Conditions, and
Technical Specifications, said documents forming the contract and being as fully a part thereof as if
repeated verbatim herein, perform, execute, construct and complete all work included in and covered

by the Owner's official award of this contract to the said Contractor, such award being based on the
acceptance of the Owner of the Contractor's Proposal.

ARTICLE |l. That the Owner shall pay to the Contractor for the performance of the work embraced in
this contract, and the Contractor will accept as full compensation therefore, the sum (subject to
adjustment as provided by the contract) of

Four Hundred Sixty-Seven Thousand, One Hundred Seventy-Seven Dollars and 00
cents

($__467,177.00 )
for all work covered by and included in the contract award and designated in the foregoing Article I;
payment thereof to be made in cash or its equivalent, in the manner provided in the General Conditions.
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CONTRACT AGREEMENT (cont.)

ARTICLE lll. That the Contractor shall start work within ten (10) days following the date stipulated in a
written order from the Owner to proceed with the work to be performed hereunder, and that the

Contractor shall complete the work within the number of days, after the authorized starting date,
stipulated in the attached Proposal.

ARTICLE IV. That the Contractor expressly warrants that they have employed no third person to solicit
or obtain this contract in their behalf, or to cause or produce the same to be obtained upon
compensation in any way contingent, in whole or in part, upon such procurement; and that they have
not paid, or promised ot agreed to pay, to any third person, in consideration of such procurement, or in
compensation for services in connection therewith any brokerage, commission, or percentage upon the
amount receivable by them here-under; and that they have not, in estimating the contract price
demanded by them, included any sum by reason of any such brokerage, commission, or percentage,
and that alt monies payable to them hereunder are free from obligation of any other person for
services rendered, or supposed to have been rendered, in the procurement of this contract. They
further agrees that any breach of this warranty shall constitute adequate cause for the annulment of this
contract by the Owner and that the Owner may retain to its own use from any sums due or to become

due hereunder an amount equal to any brokerage, commission, or percentage so paid, or agreed to be
paid.

The Owner agrees to pay the Contractor in the manner and in the amount provided in the said
specifications and proposal.
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CONTRACT AGREEMENT (cont.)

IN WITNESS WHEREOF, Jackson County, Missouri has caused by Ordinance No. _ 5720

of February 28 , 2023, these presents to be executed in its behalf by its
duly authorized agent, and the said Party of the Second Part has hereunto set its hand and seal.

Recommended by:

g = 7 5.423

Brian Gaddie, P.E. Date
Director of Public Works

5. 15 2023

Date

County Executive

—th
Approved to form this k} M~ dayof ﬂ\ O\ , 2023.

Ry 0 Loak,
County Counse%ér
Attest: W@m

Clerk of theﬁisiéture

Contractor By:
Seal (if applicable)

Oers dA

\

Attest:
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' REVENUE CERTIFICATE

| hereby certify that there is a balance otherwise unencumbered to the credit of the

. appropriation to which this contract is chafgeable, and a cash balance otherwise
unencumbered in the treasury from which payment is to be made, each sufficlent to meet the
obligation of '

$_467.177.00 , which is hereby authorized.

Y

S A Je43 %/z ——

Menager; Bivision-ef Finance Di cata.~

ACCOUNT NUMBER(S) TO BE CHARGED:

" Department - Account Number Amount
58055

1575 $467,177

FMS CONTRACT NUMBER ASSIGNED TO THIS
CONTRACT:

PC 157523001 000 ML

NOTICE TO CONTRACTORS

Under the laws of the State of Missouri, any changes made in this contract must be made in-

writing, approved of record by the County Legislature, Certified by the Manager, Division of
Finance, and all made a matter of record before the County is liable therefore.

-

Manager, Division of Finance
Jackson County, Missouri
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REVENUE CERTIFICATE

| hereby certify that there is a balance otherwise unencumbered to the credit of the
appropriation to which this contract is chargeable, and a cash balance otherwise
unencumbered in the treasury from which payment is to be made, each sufficient to meet the
obligation of

$_467.177.00 , Which is hereby authorized.

Manager, Division of Finance

ACCOUNT NUMBER(S) TO BE CHARGED:

Department Account Number Amount

FMS CONTRACT NUMBER ASSIGNED TO THIS
CONTRACT:

NOTICE TO CONTRACTORS

Under the laws of the State of Missouri, any changes made in this contract must be made in
writing, approved of record by the County Legislature, Certified by the Manager, Division of
Finance, and all made a matter of record before the County is liable therefore.

Manager, Division of Finance
Jackson County, Missouri
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SALES TAX EXEMPTION

Jackson County, Missouri is an exempt entity under Section 144.062, RSMo, and the purchase of
tangible personal property and materials to be incorporated into or consumed in the construction of this
project, can be made on a tax-exempt basis as provided in that statute.

Jackson County will issue an exemption certificate to the contractor along with the contract. Sales tax
paid due to the contractor's or any subcontractor’s failure to take advantage of the county’s tax exempt
status will not be included in the Contractor’s invoice to the County.

“‘Missouri Project Exception Certificate” (Form 5060) wili be issued to the contractor and subcontractors
working on the same project after the contract has been awarded.
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State of Missouri

EXEMPTION FROM MISSOURI SALES AND USE TAX ON PURCHASES

ISSUED TOC:

MISSOURI TAX I.D.
NUMBER: 13643347

COUNTY OF JACKSON
415 E 12TH ST RM G-1
KANSAS CITY, MO 64106-2706

EFFECTIVE DATE: 07/11/2002
EXPIRATION DATE: Non-Expiring

YOUR APPLICATION FOR SALES/USE TAX EXEMPT STATUS HAS BEEN APPROVED

PURSUANT TO CHAPTER 144,303.1, RSMo. THIS LETTER IS ISSUED AS DOCUMENTATION
OF YOUR EXEMPT STATUS.

PURCHASES BY YOUR AGENCY ARE NOT SUBJECT TOQO SALES OR USE TAX IF WITHIN THE
CONDUCT OF YOUR AGENCY'S EXEMPT FUNCTIONS & ACTIVITIES. WHEN PURCHASING
WITH THIS EXEMPTION, FURNISH ALL SELLERS OR VENDORS A COPY OF THIS LETTER.
THIS EXEMPTION MAY NOT BE USED BY INDIVIDUALS MAKING PERSONAL PURCHASES.

A CONTRACTOR MAY PURCHASE AND PAY FOR CONSTRUCTION MATERIALS EXEMPT
FROM SALES TAX WHEN FURFILLING A CONTRACT WITH YOUR AGENCY ONLY IF YOU
AGENCY ISSUES A PROJECT EXEMPTION CERTIFICATE AND THE CONTRACTOR MAKES
PURCHASES IN COMPLIANCE WITH THE PROVISIONS OF SECTION 144.062, RSMo.

SALES BY YOUR AGENCY ARE SUBJECT TO ALL APPLICABLE STATE AND LOCAL SALES
TAXES. IF YOU ENGAGE IN THE BUSINESS OF SELLING TANGIBLE PERSONAL
PROPERTY OR TAXABLE SERVICES AT RETAIL, YOU MUST OBTAIN A MISSOURI RETAIL
SALES LICENSE AND COLLECT AND REMIT SALES TAX.

A CONTRACTOR MAY PURCHASE AND PAY FOR CONSTRUCTION MATERIALS EXEMPT
FROM SALES TAX WHEN FULFILLING A CONTRACT WITH YOUR GOVERNMENTAL
AGENCY ONLY IF YOUR GOVERNMENTAL AGENCY ISSUES A PROJECT EXEMPTION

CERTIFICATE AND THE CONTRACTOR MAKES PURCHASES IN COMPLIANCE WITH THE
PROVISION OF SECTION 144.062, RSMO.

THIS IS A CONTINUING EXEMPTION SUBJECT TO LEGISLATIVE CHANGES AND REVIEW
BY THE DIRECTOR OF REVENUE. IF IT IS DETERMINED THAT YOUR AGENCY CEASES TO
QUALIFY AS AN EXEMPT ENTITY, THIS EXEMPTION WILL CEASE TO BE VALID. THIS
EXEMPTION IS NOT ASSIGNABLE. OR TRANSFERRABLE. IT IS AN EXEMPTION FROM

SALES AND USE TAXES ONLY AND IS NOT AN EXEMPTION FROM REAL OR PERSONAL
PROPERTY TAX,

ANY ALTERATION TO THIS EXEMPTION LETTER RENDERS IT INVALID.

IF YOU HAVE ANY QUESTIONS REGARDING THE USE OF THIS LETTER, PLEASE CONTACT
THE SALES/USE TAX SECTION, MISSOURI DEPARTMENT OF REVENUE,
P.O, BOX 3300, EFFERSON CITY, MO 65105-0840, PHONE 573-751-2836,
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PERFORMANCE BOND Bond No. GRMO80077

Project Number JCPW Project No. 3242;: BRO-B048 {58)
Project Title: East Haines Road Bridge Replacement

KNOW ALL MEN BY THESE PRESENTS: That

CALE SEYMOUR CONSTRUCTION, LLC , as PRINCIPAL (CONTRACTOR), and

Granite Re, Inc.

, (SURETY), licensed to do business as such

in the State of ©K , hereby bind themselves and their respective heirs, executors,
administrators, successors, and assigns unto Jackson County, Missouri, a constitutionally home rule
chartered governmental organization, (COUNTY), as Obligee, in the penal sum of

Four Hundred Sixty-Seven Thousand, One Hundred Seventy-Seven Dollars and 00 cents

{$__467.177.00 ) for the payment whereof CONTRACTOR and SURETY bind themselves, their
heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS,
CONTRACTOR has entered a Contract with COUNTY

for _East Haines Road Bridge Replacement  which Contract, including any present or future
amendment thereto, is incorporated herein by reference and is hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if CONTRACTOR shall
promptly and faithfully perform said Contract including ali duly authorized changes thereto, according to
all the terms thereof, including those under which CONTRACTOR agrees to pay legally required wage
rates including the prevailing hourly rate of wages in the locality, as determined by the Department of
Labor and Industrial Relations or by final judicial determination, for each craft or type of workman
required to execute the Contract and, further, shall defend, indemnify, and hold harmless COUNTY
from all damages, including but not limited to liquidated damages, loss and expense occasioned by any
failure whatsoever of said CONTRACTOR and SURETY to fully comply with and carry out each and

every requirement of the Contract, then this obligation shall be void; otherwise, it shall remain in full
force and effect.

WAIVER. That SURETY, for value received, hereby expressly agrees that no change, extension of
time, alteration or addition to the terms of the Contract or to the Work to be performed thereunder, shall
in any way affect the obligations of this Bond; and it does hereby waive notice of any such change,

extension of time, or alteration or addition to the terms of the Contract or the Work to be performed
thereunder.
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IN WITNESS WHEREOF, the above parties have executed this instrument the 28th day of

February , 2023,

CONTRACTOR

Name, address and facsimile number of Contractor
Cale Seymour Construction, LLC

708 NE MM Highway

Knob Noster, MO 65336

| hereby certify that | have authority to execute this document on
behalf of Contractor.

By:

/ —

Title: () pz~ ¢

(Attach corporate seal if applicable)

SURETY
Name, address and facsimile number of Surety:

Granite Re, Inc.

14001 Quailbrook Dr.

Oklahoma City, OK 73134

| hereby certify that (1) | have authority to execute this document on behalf of Surety: (2) Surety has an
A.M. Best rating of A- or better; (3) Surety is named in the current list of “Companies Holding
Certificates of Authority as Acceptable Reinsuring Companies: as published in Circular 570 (most
current revision) by the Financial Management Service, Surety Bond Branch, U.S. Department of the

Treasury; and (4) Surety is duly licensed to issue bonds in the State of Missouri and in the jurisdiction in
which the Project is located.

By: (e > .

Title: David S. Salavitch, Attorney in Fact

Date: February 28, 2023

(Attach seal and Power of Attorney)

Page 130



GRANITE RE, INC.

GENERAL POWER OF ATTORNEY

Know all Men by these Presents:

That GRANITE RE, INC., a corporation organlzed and exusting under the laws of the State ofMINNESOTA and havmg its princlpal office
at the Clty of OI(LAHOMA CITY in the State of OKLAHOMA does hereby constitute and appoint:

DAVID SA'LA}JITCH; ROBERT L. COX Il its true and lawful Attorney~in-Fact(5) for the following purposes, to wit:

To sigh its name as surety to, and to execute, seal and acknowledge any and all bonds, and to respectively do and perform any and
all acts and things set farth in the resolution of the Board of Directors of the sald GRANITE RE, INC. a certifled copy of which is hereto -

annexed and made a part of this Power of Attorney; and the said GRANITE RE, INC. through us, its Board of Directors, herehy ratifles and
confirms. all and whatsoever the said:

DAVID SALAVITCH; ROBERT L.'COX Il may iawfully dq-in the prem’lsés by vlr,_'tu_e of the_se presents.
" In Withess Whereof the sald GRANITE RE, INC. has caused this instrumentto be sealed wn:h |ts corporate seal duly attested by the

5|gnatures of lts Presldent and Secretary/Treasurer. this 3« day of january, 2020.

Kenneth D. Whittlng(n President

KL preves

Kyle}’P. McDonald, Treasurér

STATE OF OKLAHOMA

)
_ ) SS:
COUNTY OF OKLAHOMA )

On:this 3 day of January, 2020, before me-persona_lly came Kenneth D. Whittington, President of the GRANITE RE, INC. Company
and Kyle P.- McDonald, Secretary/Treasurer of sald Company, with both of whom | am personally acquainted, who béing by me severally duly .

'sworn said, that they, the said Kenneth D, Whittington and Kyle P. McDonald were respectlvely the President and the Secretary/Treasurer of -

GRANITE RE, INC., the corporation described in and which executed the foregoing Power of Attarney; that they each knew the seal aof sald
corporation; that the seal affixed to said Power of Attorney was such corporate seal, that it was so fixed by order of the Board of Directors of
sald corporation, and that they signed thelr name thereto by like arder as President and Secretary;_'“rreasurer. respectively, of the Company.

@%m

Notar& Public

My Commission Expires:
August B, 2021
‘Commission #: 01013257

GRANITE RE, INC,
Certificate ;
THE UNDERSIGNED, belng the duly elected and acting Secretary/Treasurer of Granite Re, Inc., a Minnesota Corporation, HEREBY CERTIF!ES
that the following resolutlon 15 a true and correct excerpt from the July 15, 1987, minutes of the meeting of the Board of Directors of Granite
Re, Inc. and that sald Power of Attorney has not bieen revoked and is now in fuﬁ force and effect,

"RESOLVED,-that-’the President, any Vice President, the Secretary, and any Assistant Vice President shall each have authority to appoint
individuals as attorneys-in-fact or under other appropriate titles with authorlty to execute on behalf of the company fidelity and
surety bonds and other documents of similar character issued by the Company in the course of its business. ©On any instrument
making or evidencing such appointment, the signatures may be affixed by facsimile. On any instrument conferring such authority or
on any bond or undertaking. of the Company, the sea'l"dr a facsimile thereof, may be impressed or affixed or in any other manner
reproduced' provided, however, that the seal shall not be necessary to-the validity of any such instrument or undertaking."

IN WITNESS WHEREOF the undersigned has subscribed this Certificate and afflxed the corporate seal of the Corporatson this

28th _ day of February 2023 . o
@ Ky et

4 .
Kyle P. M¢Donald, Secretary/Treasurer
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SUBCONTRACTOR CERTIFICATION REGARDING AFFIRMATIVE ACTION

Project: East Haines Road Bridge Replacement
Job No. BRO-B048 (58}

Route: East Haines Road

County: Jackson County

Certification Regarding Affirmative Action and Equal Opportunity: The bidder (prospective
prime contractor} or proposed subcontractor certifies:

1. Affirmative Action Program: That it has developed and has on file at each
of its establishments affirmative action programs pursuant to 41 CFR Part 60-2.

2. Equal Opportunity Clause: That it has participated in a previous contract or

subcontract subject to the equal opportunity clause set forth in 41 CFR Part 69-
1.4 and executive order no. 11246,

3. Compliance Reports: That it has filed with the Joint Reporting Committee, the
Director of the Office of Federal Contract Compliance Programs and their
designate, or the Equal Employment Opportunity Commission, all reports due
under the applicable filing requirements contained in 41 CFR Part 60-1.

If the text of the certification above is incorrect, the bidder or subcontractor making the
certification shall correct it below:

NOTE: This certification applies to and must be executed by each bidder {prospective prime contractor) or proposed
subcontractor if its proposed cantract or subcontract on this project will equal or exceed $10,000 or that contractor or
subcontractor has contracts or subcontracts on federally assisted projects in any 12-month period which have or can
reasonably be expected to have, an aggregate total value exceeding $10,000 41 CFR Part 60-1.5(a)(1). Itis a duty

and contract obligation of the prime contractor to insure that each of its subcontractors, which meet this criterion,
executes and submits to the commission this certification also.

Company

By:

Date:

Title
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GENERAL CONDITIONS
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GENERAL CONDITIONS

GC-1 SCOPE

The contract stipulations which follow are general in scope and may refer to conditions which will not be
encountered in the performance of the work included in this Contract, and which are not applicable
thereto. Any requirement, provision, or other stiputation of these General Conditions which pertains to

a nonexistent condition, and is not applicable to the work to be performed hereunder, shall have no
meaning in the Contract.

GC-2 CONTRACT DOCUMENTS

1t is understood and agreed that the Advertisement, Instruction to Bidders, Proposal, Bond Form(s),
Contract Agreement, General Conditions, Special Conditions, Technical Specifications, Plans, Addenda
thereto, and duly authorized change orders, together with any and all supplementary drawings
furnished by the Engineer as and when required to make clear, and to define in greater detail, the intent
of the Plans and Technical Specifications, other drawings, specifications, and engineering data
furnished by the Contractor (when and as approved by the Owner or Engineer), and instructions
furnished by the manufacturers of equipment for the installation thereof are each and all included in this
Contract, and the work shall be done in full compliance and accord therewith.

GC-3 DEFINITIONS

Any word, phrase, or other expression defined in this paragraph GC-3 and used in these Contract
Documents shall have the meaning herein given:

a. "Contract" or "Contract Documents” shall include all of the documents and drawings
enumerated above in paragraph GC-2.
b. "Owner" shall mean the corporation (municipal or otherwise), board, district, or other political

subdivision, company, or firm, who is named and designated as the "Party of the First Part” in the
Contract Agreement hereto attached and for whom the work covered by this Contract is to be
performed, acting through its duly authorized officers or agents."

c. "Contractor” shall mean the corporation, company, partnership, firm, or individual, named and
designated in the Contract Agreement as the "Party of the Second Part" and who has entered this

Contract for the performance of the work covered thereby, and its, his, or their duly authonzed agents
and other legal representatives.

d. "Engineer” or "A-E" shall mean the Director of the Jackson County Public Works Department, or

their authorized agent.

e. “Ingpector" shall mean the engineering, technical inspector, or inspectors duly authorized by the

Owner or Engineer, limited in each case to the particular duties entrusted to them.

f. "Date of Contract” or words equivalent thereto shall mean the date written in the first paragraph

of the Contract Agreement.

g. “Day” or "days" unless herein otherwise expressly defined shall mean a calendar day or days of
24-hours each,

h. "The Work" shall mean the work to be done and the equipment, supplies, and materials to be

furnished under this Contract, unless some other meaning is indicated by the context.

i. "Plans" or "the plans" or "the Contract Plans” shall mean and include all:
(10 Drawings caused by the Owner to be prepared as a basis for proposals.
(2) All drawings submitted by the successful bidder with their proposal and by the
Contractor to the Owner, when and as approved by the Engineer and

(3) All drawings submitted by the Owner or Engineer to the Contractor during the progress
of the work as provided for herein.

i Whenever in these Contract Dacuments the words "as ordered," "as directed," "as
required,” "as permitted," "as allowed," or words or phraseas of like import are used, it shall be

understood that the order, direction, requirement, permission or allowance of the Owner and Engineer
is intended.

Page 137



JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT COUNTY PROJECT NO. 3242

k. Similarly, the words "approved,” "reascnable,” "suitable,” "acceptable," "properly," "satisfactory,"
or words of like effect and import, unless otherwise particularly specified herein, shall mean approved,
reasonable, suitable, acceptable, proper, or satisfactory in the judgment of the Owner and Engineer.
Whenever any statement is made in the Contract Documents concerning the expression "it is
understood and agreed," or an expression of like import, such expression means the mutual

understanding agreement of the parties executing the Contract Agreement of which these general
conditions are a part.

GC-4 VERBAL STATEMENTS NOT BINDING
it is understood and agreed that the written terms and provisions of this agreement shall supersede all
prior verbal statements of any and every official and/or other representative of the Owner, and such

statements shall not be effective or be construed as entering into, or forming a part of, or altering in any
way whatsoever, the written agreement.

GC-5 TITLES AND SUBHEADINGS

The titles or subheadings used in this Contract and on the Plans and drawings and in the technical
specifications, are understood to be for convenience of reference only, and shall not be taken or
considered as being a part thereof, or as having any bearing on the interpretation thereof.

GC-6 COPIES OF CONTRACT

Five (5) copies of the Contractor's Proposal as submitted, Bond Form(s), a Statutory Bond where
required, and the Contract Agreement shall be prepared. Five (5) of these copies, each containing the
Bond (or Bonds) properly executed and the Contract Agreement signed by the Contractor, shall be
submitted to and signed by the Owner; two (2) of the copies so signed shall be delivered to the

Contractor—one (1) for their surety company and one (1) to the Engineer. Twao (2) copies shall remain
with the Owner,

GC-7 SCOPE, NATURE, AND INTENT OF TECHNICAL SPECIFICATIONS AND PLANS

The said Technical Specifications and Plans are intended to supplement, but not necessarily duplicate
each other, and together constitute one complete set of technical specifications and plans, so that any
work exhibited in the one and not in the other, shail be executed just as if it had been set forth in both,
in order that the work shall be completed according to the complete design or designs as decided and
determined by the Engineer. Should anything be omitted from the technical specifications and plans
which is necessary to clear understanding of the work, or should it appear various instructions are in
conflict, then the Contractor shall secure written instructions from the Engineer before proceeding with
the construction affected by such omissions or discrepancies. It is understood and agreed that the
work shall be performed and completed according to the true spirit, meaning, and intent of the Contract,
Technical Specifications and Plans. The Contractor's responsibility for construction covered by
conflicting requirements, not provided for by addendum prior to the time of opening bids for the work
represented thereby shall not extend beyond the construction in conformity with the cheaper of the said
conflicting requirements. Any increase in cost of work required to be done in excess of the cheaper of
the conflicting requirement will be paid for as extra work as provided for herein.

GC-8 FIGURED DIMENSIONS TO GOVERN

Dimensions and elevations shown on the plans shall be accurately followed, even though they differ
from scaled measurements. No work shown on the plans, the dimensions of which are not indicated,
shall be executed until the required dimensions have been obtained from the Engineer.
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GC-3 CONTRACTOR TO CHECK PLANS AND SCHEDULES

The Contractor shall check all dimensions, elevations, and quantities shown on the Plans, and
schedules given to them by the Engineer and shall notify the Engineer of any discrepancy between the
Plans and the conditions on the ground, or any error or omission in Plans, or in the layout as given by
stakes, points, or instructions, which they may discover in the course of the work. The Contractor will
not be allowed to take advantage of any error or omission in the Plans or Contract Documents, as full
instructions will be furnished by the Engineer should such error or omission be discovered, and the
Contractor shall carry out such instructions as if originally specified.

GC-10 DRAWINGS TO BE FURNISHED BY CONTRACTOR

The Contractor shall check and verify all field measurements and shall furnish/ all shop, fabrication,
assembly, and other drawings required by the technical specifications; drawings of equipment and
devices, offered by the Contractor for approval of the Engineer, in sufficient detail to adequately show
the construction and operation thereof; drawings showing essential details of any changes in design of
construction proposed, for consideration of the Owner, by the Contractor in lieu of the design or
arrangement required by the Contract or any item of extra work thereunder; and all required special
wiring and piping layouts. Not less than three (3} preliminary copies of each such drawing shall be
submitted to the Engineer for their check and approval, together with the same number of copies of
each drawing required by the Engineer to be revised. On final approval, the Engineer shall be
furnished with a total of not less than two (2) copies, and more when required, of each drawing as
finally approved; such number to include any copies of preliminary or revised drawings which ae
approved as submitted. After due approval by the Engineer, all such drawings shall become a part of
the Contract Documents and the work or equipment shown thereby shall be in conformity

Contract Documents and the work or equipment shown thereby shall be in conformity therewith unless
required by the Owner. No work shall be performed in connection with the fabrication or manufacture
of material or equipment shown by any drawing thereof, nor shall any accessory, appurtenance, or
device not fabricated or manufactured by the Contractor or their subcontractor, be purchased until the
drawing or drawings therefor have been approved as stipulated, except at the Contractor's own risk and
responsibility. The Engineer's check and approval of drawings submitted by the Contractor will be for,
and will cover, only general conformity to the Plans and technical specifications and will nof constitute a
blanket approval of all dimensions, quantities, and details of the material Or equipment shown nor shall
such relieve the Contractor of their responsibility for errors contained in such drawings.

GC-11 APPROVED EQUAL

If the Contractor desires to substitute materials, appliances, equipment, etc., specified in the technical
specifications, the Contractor shall request, in writing, an approval from the Engineer. Said materials;
appliances, equipment, etc. can only be used as approved equal after receipt from the Engineer of
written approval thereof. If the Engineer is not familiar with the products for which the Contractor
desires approval as an equal, they will reserve the right to have the products submitted to an
independent testing laboratory of their choosing, to determine if the substitute product is an equal. The

costs of such tests shall be borne by the Contractor or the parties offering the product as an approved
equal.

GC-12 OWNERSHIP OF DRAWINGS

All drawings, technical specifications and copies thereof furnished by the Engineer are their property.
They are not to be used on other work, and, with the exception of the signed contract set, are to be
returned to them on request, at the completion of the work.
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GC-13 SAMPLES

The Contractor shall furnish for approval, with such promptness as to cause no delay in their own work
or in that of any other Contractor, all samples as directed by the Engineer. The Engineer shall check
and approve such samples, with reasonable prompiness, only for conformance with the design concept

of the project and for compliance with the information given in the Contract Documents. The work shall
be in accordance with approved samples.

GC-14 CONTRACTOR TO FURNISH STAKES AND HELP

When the documents or technical specifications require that the Engineer perform staking, the Contractor
shall furnish without charge, competent men from their force and such tools, stakes, and other materials
as the Engineer may require for the proper staking out of the work, and in making measurements and
surveys, and in establishing temporary or permanent reference marks in connection with said work the
Contractor shall perform all work necessary to locate all construction on the site for building projects. A
registered land surveyor employed by the Contractor shall locate the building corners.

GC-15 LINES AND GRADES

All work done under this Coniract shall be done to the lines, grades, and elevations shown on the
Plans. The Contractor shall keep the Engineer informed, a reasonable time in advance, of the times
and places at which they wish to do work, in order that lines and grades may be furnished and
necessary measurements for record and payment may be

made with the minimum of inconvenience to the Engineer and of delay to the Contractor. This

paragraph applies to projects for which the Engineer is to make staking surveys and payment is on a
unit price basis.

GC-16 WORK DONE WITHOUT LINES OR GRADES

Any work done without being properly located and established by base lines, offset stakes, bench
marks, or other basic reference points located, established, or checked by the Engineer, may be
ordered removed and replaced at the Contractor's cost and expense.

GC-17 PRESERVATION OF MONUMENTS AND STAKES

The Contractor shall carefully preserve all monuments, bench marks, reference points, and stakes, and
in case of willful or careless destruction of the same will be charged with the resutting expense of
replacement, The Contractor shall have no claim for damages or extension of time due to such
destruction. In case of any permanent monuments, bench marks, section corner and quarter-section
corner monuments which must be removed or disturbed during construction, the Contractor shall
carefully protect and preserve the same until they have properly referenced for relocation and
replacement. The Contractor shall furnish, at their own expenses, a duly qualified and Missouri
licensed tand surveyor to reference and reestablish, after completion of construction, with permanent
markers as Is normally used in these locations. The Contractor shall also furnish a certificate sealed by
the land surveyor with a statement that the monument recovered was reset in the same location prior to
final acceptance of the project by the Owner.

GC-18 LEGAL ADDRESS OF CONTRACTOR

Both the business address of the Contractor given in the bid or proposal upon which this Contract is
founded, and the Contractor's office in the vicinity of the work, are hereby designated as the places to
which all notices, letters, and other communications to the Contractor may be mailed or delivered. The
delivering at either of the above named addresses, or depositing in any mail box regularly maintained
by the post office of any notice, letter, or other communication to the Contractor, shall be deemed
sufficient service thereof upon the Contractor, and the date of said service shall be the date of such
delivery or mailing. Such addresses may be changed at any time by an instrument in writing, executed
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by the Contractor and presented and delivered to the Engineer and to the Owner. Nothing herein

contained shall be deemed to preclude or render inoperative the service of any notice, letter, or
communication upon the Contractor personally.

GC-19 CONTRACTOR'S OFFICE AT SITE OF WORK

During the performance of this Contract, the Contractor shall maintain a suitable office at or near the
site of the work which shall be the headquarters of a representative authorized to receive drawings,
instructions, or other communications or articles from the Owner or the Owner's agents; and any such

communications given to the said representative, or delivered at the Contractor's office at the site of the
work in their absence, shall be deemed to have been given to the Contractor.

GC-20 RESPONSIBILITY OF CONTRACTOR

The Contractor shall furnish all transportation, tools, equipment, machinery, and plant, and all suitable
appliances, requisite for the execution of this Contract and shall be solely answerable for the same and
for the safe, proper, and lawful construction, maintenance, and use thereof. They shall cover and
protect their work from damage, and all injury to the same (before the completion and acceptance of
this contract) shall be made good by them. The Contractor shall be solely answerable for all damage to
the Owner or the property of the Owner, to other contractors or other employees of the Owner, to the
neighboring premises, or to any private or personal property, due to improper, illegal, or negligent
conduct of themself or their subcontractors, employees, or agents in and about said work, or in the
execution of the work covered by this Contract, or any extra work undertaken as herein provided, or to

any defect in, or the improper use of, any scaffolding, shoring, apparatus, ways, works, machinery, or
plant.

GC-21 PATENTS

It is mutually agreed by and between the parties to this Contract that all royalties and fees for and in
connection with patents or patent infringement claims for materials, articles, apparatus, devices or
equipment (as distinguished from processes) used in or furnished for the work, shall be included in the
contract amount and the Contractor shall satisfy all demands that may be made at any time for such,
and they shall be liable for any damage or claims for patent infringements. The Contractor shall at their
own cost and expense defend any and all suits or proceeding that may be instituted at any time against
the Owner for infringement or alleged infringement of any such patents involved in the work, and, in
case of an award of damages, the said Contractor shall pay such award. Final payment to the Con-
tractor by the Owner will not be made while any such suit or claim remains unsettled. The Contractor,
however, shall not be liable for the defense of any suit or other proceedings, nor for the payment of any
damages or other costs in connection therewith, for the infringement or alleged infringement of any

patented process required by the owner in the design of the work to be done under this Contract or by
the Technical Specifications therefor.

GC-22 INDEPENDENT CONTRACTOR

The right of general inspection of the Owner shall not make the Contractor an agent of the Owner, and
the liability of the Contractor for all damages to persons, firms and corporations, arising from the
Contractor's execution of the work, shail not be lessened because of such general supervision, but as

to all such persons, firms, and corporations, and the damages, if any, to them or their propetty, the
Contractor herein is an independent Contractor in respect to the work.

GC-23 RELATIONS WITH OTHER CONTRACTORS

The Contractor shall cooperate with all other contractors who may be performing work on behalf of the
Owner, and workmen who may be employed by the Owner, on any work in the vicinity of the work to be
done under this Contract, and they shall so conduct their operations as to interfere to the least possible
extent with the work of such contractors or workmen. They shall promptly make good, at their own
expense, any injury or damage that may be sustained by other contractors or employees of the owner
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at their hands. Any difference or conflict which may arise between the Contractor and other contractors
or between the Contractor and the workmen of the Qwner, in regard to their work shall be adjusted and
determined by the Engineer. If the work of the Contractor is delayed because of any acts or omissions
of any other contractor or contractors, the Contractor shall have no claim against the Owner on that
account other than for an extension of time. When two or more caontracts are being executed at one
time in such a manner that work on one contract may interfere with that of another, the Engineer shall
decide which contractor shall cease work and which shall continue, or whether the work on both
contracts shall progress at the same time, and in what manner. When the territory of one contract is
the necessary or convenient means of access for the transportation or movement of men, materials, or
appliances required for the execution of another contract, such privileges of access or any other
reasonable privilege may be granted by the Engineer to the Contractor so desiring, to the extent and
amount, in the manner, and at the time, which may be reasonably necessary.

GC-24 DEFENSE OF SUITS

In case any action at law or suit in equity is brought against the Owner or any of its officers or agents
for or on account of the failure, omission, or neglect of the Contractor to do and perform any of the
covenants, acts, matters, or things by this Contract undertaken to be done or performed, or for any
injury or damage caused by the negligence or alleged negligence, of the Contractor or their
subcontractors, or their or their employees or agents, the Contractor shall indemnify and save harmless
the Owner, and officers and agents of the Owner, of and from all losses, costs, damages, expenses,
judgments, or decrees whatever arising out of such actions or suits as may be brought as aforesaid.

GC-25 METHODS OF OPERATION

The Contractor shall give to the Engineer full information in advance as to their Plans for carrying on
any part of the work. If at any time before the beginning or during the progress of the work, any part of
the Contractor's plant or equipment or any of their methods of executing the work, appear to the
Engineer to be unsafe, inefficient, or inadequate to ensure the required quality, or rate of progress, of
the work, they may order the Contractor to increase or improve their facilities or methods, and the
Contractor shall promptly comply with such orders, but neither compliance with such orders nor failure
of the Engineer to issue such orders shall relieve the Contractor from their obligations to securs the
degree of safety, the quality of work, and the rate of progress required by this Contract. The Contractor
alone shall be responsible for the safety, adequacy, and efficiency of their plant, equipment, and
methods. The approval by the Engineer of any plan or method of work proposed by the Contractor
shall not relieve the Contractor of any responsibility therefor, and such approval shall not be considered
as an assumption by the Owner, or any officer, agent, or employee thereof, of any risk or liability, and
the Contractor shall have no claim under this Contract on account of the failure or inefficiency of any
plan or method so approved. Such approval shall be considered, and shall mean that the Engineer has

no objection to the Contractor's use or adoption, at their risk and responsibility, of the plan or method so
proposed by the Contractor.

GC-26 SUGGESTION TO CONTRACTOR ADOPTED AT THEIR OWN RISK
Any plan or method of work suggested by the Engineer, or other representative of the Owner, to the
Contractor, but not specified or required, if adopted or followed by the Contractor in whole or in part,

shall be used at the risk and responsibllity of the Contractor, and the Engineer and the Owner will
assume no responsibility therefor.

GC-27 AUTHORITY AND DUTY OF THE ENGINEER

Itis mutually agreed by and between the parties to this Contract, that the Engineer shall inspect all
work included herein. In order to prevent delays and disputes and to discourage litigation, it is further
agreed by and between the parties to this Contract that the Engineer shall in all cases determine the
amounts and quantities of the several kinds of work which are to be pald for under this Contract; that
they shall determine all questions in relation to said work and the construction thereof; that they shall in
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all cases decide every question which may arise relative to the execution of this Contract on the part of
said Contractor; that their decisions and findings shall be the conditions precedent to the right, of the
parties hereto, to any action on the Contract, and to any rights of the Contractor to receive any money
under this Contract provided, however, that should the Engineer render any decision or give any
directions which, in the opinion of the Contractor, is not in accordance with the meaning and intent of
this Contract, the Contractor may file with the Engineer within thirty (30) days, their written objection to
the decision or direction so rendered. It is the intent of this agreement that there shall be no delay in

the execution of the work, and the decision or directions of the Engineer as rendered shall be promptly
carried out.

GC-28 INSPECTION

Itis agreed by the Contractor that the Owner shall be and is hereby authorized to appoint or employ
(either directly or through the Engineer) such engineers and inspectors as the Owner may deem
proper, to inspect the materials furnished and the work performed under this Contract, and to see that
the said materials are furnished, and the said work performed, in accordance with the Plans and
technical specifications therefore. The Contractor shall furnish all reasonable aid and assistance
required by the Engineer, or by the inspectors, for the proper inspection and examination of the work
and all parts thersof. The Contractor shall regard and obey the directions and instructions of the
Engineer, or any inspector so appointed, when the same are consistent with the obligations of this
Contract and the Technical Specifications therefore, provided, however, that should the Contractor
object to any order given by any subordinate engineer or inspector the Contractor may make written
appeal to the Engineer for their decision. Engineers, inspectors, and ot

her properly authorized representatives of the Owner or Engineer shall be free at all times to perform
their duties, and intimidation or attempted intimidation of any one of them by the Contractor or by any of
their employees shall be sufficient reason, if the Owner so decides, to annul the Contract. Such
inspection shall not relieve the Contractor from any obligation to perform said work strictly in
accordance with the Plans and technical specifications or any modifications thereof as herein provided,
and work not so constructed shall be removed and made good by the Contractor at their own expense,
and free of all expenses to the Owner, whenever so ordered by the Engineer, without reference to any

previous oversight or error in inspection. The Engineer does not assume any responsibility for work or
action of the Contractor.

If work on any project is subject to the approval of the Federal Highway Administration, representatives
of the Missouri Highways and Transportation Commission and the Federal Highway Administration
shall have access to the project for the purpose of inspecting and reviewing work being performed by
any contractor or subcontractor on the project. Contractors and subcontractors shall maintain books,
account, ledgers, invoices, drafts, documents, pages, and other business records pertaining to the
performance of this project and shall require that such materials be available at the Contractor's field or
permanent business offices at all reasonable times during the performance of the Contract and for
three years from date of final FHWA voucher acceptance under the Contract, for inspection by
authorized representatives of the Commission and/or the Federal Highway Administration.

GC-29 NO WAIVER OF RIGHTS

Neither the inspection by the Owner or any of the owner's officials, employees, or agents, nor any order
by the owner for payment of money, nor any payment for, or acceptance of, the whole or any part of the
work by the Owner or Engineer, nor any extension of time, nor any possession taken by the Owner or
its employees, shall operate as a waiver of any provision of this Contract, or of any power herein

reserved to the Owner, or any right to damages herein provided, or shall any waiver of any breach in
this Contract be held to be a waiver of any other or subsequent breach.
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GC-30 SUPERINTENDENCE OF WORK

The Contractor shall provide and maintain, continually on the site of the work during its progress,
adequate and competent superintendent of all operations for and in connection with the work being
performed under this Contract, either personal or by a duly authorized superintendent or other
representative. The superintendent or other representative of the Contractor on the work, and who has
charge thereof, shall be fully authorized to act for the Contractor and to receive whatever orders as may
be given for the proper prosecution of the work, or notices in connection therewith.

GC-31 ORDERS TO CONTRACTOR'S AGENT
Whenever the Contractor is not present on any part of work where it may be desired to give directions,
orders may be given by the Engineer or their representative, to, and shall be received and obeyed by,

the superintendent or foreman who may have charge of the particular part of the work in reference to
which such orders are given.

GC-32 PROTECTION OF PROPERTY AND PUBLIC LIABILITY

The Contractor shall assume full responsibility for the protection of all public and private property,
structures, sewers, and utilities, both above and below ground, along, beheath, above, across, or near
the site or sites of the work being performed under this Contract, or which are in any manner affected
by the prosecution of the work or the transportation of men or matarials in connection therewith.
Barriers shall be kept placed at all times to protect persons other than those engaged on or about the
work from accident, and the Contractor will be held responsible for all accidents to persons or property
through any negligence of themself or their employees. The Contractor shall indemnify, defend, and
save harmless the Owner against all damages to such property, structures, and utilities, togsther with
all claims for damages for personal injury, including accidental death, arising out of their operations in
connection with this Contract. All property so damaged shall be repaired or replaced to a condition
equal to its condition immediately prior to the time of damage, and to the satisfaction of the owner
thereof. The Contractor shall give reasonable notice to the owner or owners of public or private
property and utilities when such property is liable to injury or damage through the performance of the
work, and shall make all necessary arrangements with such owner or owners relative to the removal
and replacement or protection of such property or utilities. All permits and licenses required in the
prosecution of any and all parts of the work shall be obtained and paid for by the Contractor. The
Contractor shall satisfactorily shore, support, and protect any and all structures, and all pipes, sewers,
drains, conduits, and other facilities, and shalt be responsible for any damage resulting thereto, The
Contractor shall not be entitled to any damages or extra pay on account of any postponement,

interference, or delay caused by any such structures and facilities being on the line of the work,
whether they are shown on the Plans or not.

GC-33 INSURANCE

The Contractor shalt procure and maintain in affect throughout this duration of the Contract insurance
coverage not less than the types and amounts specified in this section. If the

nature of the goods and/for services provided by the Contractor is such that they may be excluded from

the coverage listed below, an addendum shall be made to the Contract requesting the coverage and
limits required.

All subcontractors are required to carry the same coverage and limits as the prime contractor. All

required Liability policies are to be written on an “occurrence” basis unless an agreement, in writing,
has been made with Jackson County.

COMMERCIAL GENERAL LIABILITY

Commercial General Liability Insurance with limits of not less than $1,000,000 per occurrence and
$2.000,000 Annual Aggregate {both General and Products-Completed Operations). Aggregate shall be
on a per project basis where more than one project is to be performed by the Contractor under this
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Contract. Policy shall include Severability of Interests coverage applying to Additional Insureds and
also include Contractual Liability with no limitation endorsements. Policy shall include $100,000 limit
each occurrence for Damage to Rented Premise, $1,000,000 limit each occurrence for Personal &

Advertising injury fiability, $5,000 Medical Expense {(any one person), and Employee Benefits Liability
coverage with a $1,000,000 limit.

COMMERCIAL AUTOMOBILE LIABILITY

Commercial Automobile Liability Insurance with a limit not less than $1,000,000 Combined Single Limit
for Bodily Injury and Property Damage Limit (each accident), covering owned, hired, borrowed, and
non-owned vehicles. Coverage shall be provided on a “any auto” basis and be on a Commercial
Business Auto form, or acceptable equivalent, and will protect against claims arising out of the
operation of motor vehicles in connection with this Contract.

WORKERS COMPENSATION AND EMPLOYERS LIABILITY COVERAGE
Contractor shall provide coverage for Workers Compensation and Employers Liability for all claims by

employees of the Contractor or by anyone for whose acts it may be liable under the statutes of the
State of Missouri with limits of;

Workers Compensation Statutory

Employers Liability $500,000 each accident
$500,000 Disease — each employee
$500,000 Disease — Policy Limit

EXCESS/UMBRELILA LIABILITY COVERAGE
Contractor shall provide Excess/Umbrella liability on an occurrence basis, with $10,000 Reatention, to

provide coverage limits over all liability coverage listed above, at a limit not less than $1 ,000,000 each
occurrence and $1,000,000 Aggregate.

ADDITIONAL INSURED & CERTIFICATE OF INSURANCE

The Commercial General and Automobile Liability insurance specified above shall provide Jackson
County Missouri and its agencies, officials, officers and employees, while acting within the scope of
their authority, will be named as additional insureds for the services performed under this Contract.

A Certificate of Insurance shall be filed with the County’s Director of Purchasing for review and approval
before commencement of work. The Certificate shall contain a provision that the policies may not be
cancelled by the insurance carrier without 30 days written notice of cancellation, ten (10) days for non-
payment of premium, to Jackson County. In the case of multi-year, renewable, or extended term on the
Contract, Contractor must supply the Director with current Certificate(s) on any coverage mentioned
above within thirty (30) days prior to the expiration date of coverage. The Director of Purchasing may
request copies of the Contractor’s insurance policies for verification of coverage.

QUALIFICATIONS INSURANCE CARRIERS

All insurance coverage must be written by companies that have an A.M. Best's rating of “B+ V” or better
or Lloyds of London, and are licensed and approved by the State to do business in Missouri.

FAILURE TO MAINTAIN INSURANCE COVERAGE

Regardless of any approval by Jackson County, it is the respensibility of the Contractor to maintain the
required insurance coverage in force at all times; its failure to do so will not relieve the Contractor of
any contractual obligation of responsibility, In the event of the Contractor's failure to maintain the
required insurance, Jackson County may order work to stop immediately and, upon 10 days written

notice and an opportunity to cure, may pursue its remedies for breach of this Contract as provided for
herein and by law.
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GC-34 MODIFICATIONS AND ALTERATIONS

In executing the Contract Agreement, the Contractor agrees that the Owner shall have the right to
make such modifications, changes, and alterations, as the Owner may see fit, in the line, grade, form,
arrangements, dimensions, extent, or plan, of the work agreed to be done or any part thereof, or in the
materials to be used therein, either before or after the beginning of construction thereof, without
affecting the validity of the Contract and the performance, payment, and maintenance bond contained
therein. Where any modification, change, or alteration increases the quantity of work to be performed
and is within the scope of a fair interpretation thereof, such increase shail be paid for according to the
quantity of the work actually done, either at unit prices included in the Contract, or, in the absence of
such unit prices, as extra work. Modifications and alterations, which reduce the quantity of work to be
done, shall not constitute a claim for damages or for anticipated profits on work involved in such
reduction. The Engineer shall determine, on an equitable basis, the amount of:

a. Credit due the Owner for Contract work not performed, as a result of modifications or
alterations authorized hereunder, where the value of the omitted work is not fixed by unit
prices in the Contract.

b. Allowance to the Contractor for any actual loss incurred in connection with the purchase,
delivery, and subsequent disposal of materials and equipment required for use on the
work as originally planned but which could not be used in any part of the work as
actually buiit.

C. Any other adjustment of the contract amount where the method to be used in making
such adjustment is not clearly defined in the Contract Documents. All orders for
modifications, changes, or alterations in the work as herein provided shall be in writing,
either by the Engineer under the authority of the Owner or by the Owner directly.

GC-35 EXTRA WORK

The term "extra work" as used in this Contract, shall be understood to mean and to include ali work that
may be required by the Engineer or Owner to be performed by the Contractor to accomplish any
change or alterations in, or addition to, the work shown by the Plans, or required or reasonably implied
by the technical specifications, which is not covered by the proposal and not otherwise provided under
“Modifications and Alterations" herein. It is agreed that the Contractor shall perform all extra work
under the direction of the Engineer, when and as so ordered in writing by the Engineer or Owner.
When such extra work is ordered, it shall be paid for either by a lump sum or by unit prices mutually
agreed upon by the Owner and Contractor in writing, or if such agreement cannot be made, on a force
account basis, to be compensated in the following manner:

(1) Labor. For all labor and foreman in direct charge of the specific operations, the Contractor shall
receive the rate of wage (or scale) agreed upon in writing before beginning work for each and
every hour that said labor and foreman are actually engaged in such work.

The Contractor shall receive the actual costs paid to, or in behalf of, workmen by reason of
subsistence and travel allowances, health and welfare benefits, pension fund benefits or other
benefits, when such amounts are required by collective bargaining agreement or other
employment contract generally applicable to the classes of labor employed on the work.

An amount equal to twenty percent (20%) of the sum of the above items will also be paid the
Contractor.

(2) Bond Insurance and Tax. For property damage, liability, and workmen's compensation
insurance premiums, unemployment insurance contributions and social security taxes on the
force account work, the Contractor shall receive the actual cost, to which cost six percent will be
added. The Contractor shall furnish satisfactory evidence of the rates paid for such bond,
insurance, and tax.

(3) Materials. For materials accepted by the Engineer and used, the Contractor shall receive the
actual cost of such materials delivered on the work, including transportation charges paid by

them (exclusive of machinery rentals as hereinafter set forth), to which cost 15 percent will be
added.
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(4)  Equipment. For any machinery or special equipment (other than smalt tools) including fuel and
lubricants, plus transportation costs, the use of which has been authorized by the Engineer, the
Contractor shall receive the rental rates agreed upon in writing before such work is begun for
the actual time that such equipment is in operation on the work, to which rental sum fifteen
percent (15%) will be added.

(5) Miscellaneous. No additional allowance will be made for general superintendent, the use of
small tools, or other costs for which no specific allowance is herein provided.

(6) Compensation. The Contractor's representative and the Engineer shall compare records of the
cost of work done as ordered on a force account basis.

{7) Statements. No payment will be made for work performed on a force account basis until the
-Contractor has fumished the Engineer with duplicate itemized statements of the cost of such
force account work detailed as follows:

(a) Name, classification, date, daily hours, total hours rate, and extension for each laborer
and foreman,

(b} Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

(c) Quantities of materials, prices, and extensions.

(d) Transportation of materials.

(&) Cost of property damage, liability and workmen's compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(f) Statements shall be accompanied and supported by received invoices for all materials
used and transportation charges. However, if materials used on the force account work
are not specifically purchased for such work but are taken from the Contractor's stock,
then in lieu of the invoices the Contractor shall furnish an affidavit certifying that such
materials were taken from their stock, that the quantity claimed was actually used, and
that the price and transportation claimed represent the actual cost to the Contractor.

The Contractor shall not begin any work for which price payments under classifications are not provided
in the contract without first bringing the matter to the attention of the Engineer and no bills or charges
for "Extra Work" will be allowed except for that ordered in writing before its execution.

GC-36 PROVISION FOR EMERGENCIES

Whenever, in the opinion of the Engineer, the Contractor has not taken sufficient precaution for the
safety of the public or the protection of the work to be constructed under this contract, or of adjacent
structures or property which may be injured by processes of construction on account of such neglect,
and whenever, in the opinion of the Engineer, an emergency shall arise and immediate action shall be
considered necessary in order to protect public or private, personal or property interests, then the
Engineer, with or without notice to the Contractor, may provide suitable protection to the said interests
by causing such work to be done and material to be furnished and placed as the Engineer may
consider necessary and adequate. The cost and expense of such work and materials so furnished
shall be borne by the Contractor, and, if the same shall not be paid on presentation of the bills
therefore, such costs shall be deducted from any amounts due (or to become due) the Contractor. The
performance of such emergency work under the direction of the Engineer shall in no way relieve the

Contractor of responsibility for damages which may occur during or after such precaution has been duly
taken by the Engineer.

GC-37 ASSIGNMENT AND SUBLETTING OF CONTRACT

Except for the furnishing and transportation of materials, the Contractor shall not sublet, sell, transfer,
assign, or otherwise dispose of any portion of their Contract to any individual firm or corporation without
written consent of the Owner. This consent of the Owner, will not be given unless, and until, the
Contractor has submitted satisfactory evidence that the proposed subcontractor is qualified to execute
the work and has an Affirmative Action Plan acceptable to the County, together with a complete copy of
the subcontract if so requested by the Engineer. The subcontract shall bind the subcontractor to

/
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comply with all requirements of this Contract, for example, wage rates, equal employment opportunity
regulations, submittal of payrolls, etc. Assignment of the entire Contract may be made only upon
written consent of the Owner. The Contractor's own forces and equipment shall perform not less than
fifty percent (60%) of the contract work.

No assigning, transferring or subletting, even though consented fo, shall relieve the Contractor of their
liabilities under their contract.

The Contractor shall give their personal attention of any portion of their contract, which has been sublet,
and they shall be responsible for its proper construction.,

The prime Contractor, as a condition of this Contract, is responsible for assuring submission of proof or

documentation regarding Affirmative Action compliance by their subcontractors and for the subsequent
Affirmative Action performance by such subcontractors.

GC-38 RIGHT OF OWNER TO TERMINATE CONTRACT

If the work to be done under this Contract shall be abandoned by the Contractor; or if this Contract shall
be assigned by them otherwise than as herein provided:; or if the Contractor should be adjudged a
bankrupt, or if a general assignment of their assets be made for the benefit of their creditors, or if a
receiver shouid be appointed for the Contractor or any of their property; or if at any time the Engineer
shall certify in writing to the Owner that the performance of the work under this Contract is being
unnecessarily delayed, or that the Contractor is willfully violating any of the conditions or covenants of
this Contract or the technical specifications therefore, or that they are executing the same in bad faith or
otherwise not in accordance with the terms of said Contract, or if the work be not substantially
completed within the time to which such completion date may be extended; then the Owner may serve
written notice upon the Contractor and their surety of said Owner's intention to terminate this Contract,
and, unless within five (5) days after the serving of such notice upon the Contractor, a satisfactory
arrangement be made for the continuance thereof, this Contract shall cease and terminate. In the
event of such termination, the Owner shall immediately serve notice thereof upon the surety and the
Contractor, and the surety shall have the right to take over and complete the work, provided, however,
that if the surety does not commence performance thereof within thirty {30} days from the date of said
notice of termination, the Owner may take over the work and prosecute same to completion, by
Contract or otherwise, for the account of the Contractor. The Contractor and their surety shall be liable
to the Owner for any and all excess cost sustained by the Owner by reason of such prosecution and
completion including compensation for additional engineering, managerial, and administrative expense;
and in such event the Owner may take possession of, and utilize in completing the Work, all such
materials, equipment, tools, and plant as may be on the site of the work and necessary therefore.

GC-39 SUSPENSION OF WORK ON NOTICE

The Contractor shall delay or suspend the progress of the Work or any part thereof, whenever they
shall be so required by verbal order of the Owner or Engineer at the moment it is issued. Said verbal
order will be confirmed by written order at the request of the Contractor which shall note the time the
verbal order was issued. The Contractor shall delay or suspend the progress for such periods of time
as required to comply with directions Issued by Owner or Engineer, provided that, in the event such
delay or suspension of the progress of the Work, or any part thereof, the time for completion of the
Work so suspended or delayed by such suspensions shall be extended for a period equivalent to the
time lost; however, such order of the Owner or Engineer shall not otherwise modify or invalidate any of
the provisions of this Contract. In the event that the work shall be stopped by order of the Owner or

Engineer, any expense which, in the opinion and judgment of the Engineer, is caused thereby shall be
paid by the Owner to the Contractor.
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GC-40 LOSSES FROM NATURAL CAUSES

All loss or damage arising out of the nature of the work to be done, or from the action of the elements,
or from floods or overflows, or from ground water, or from unusual obstructions or difficulties, or any
other natural or existing circumstance either known or unforeseen, which may be encountered in the

prosecution of the said work shall be sustained and borne by the Contractor at their own cost and
expense.

GC-41 LAWS AND ORDINANCES

The Contractor shall keep themselves fully informed of all existing and current regulations of the Owner
and County, State and National laws which in any way limit or control the actions or operations of those
engaged upon the work or affecting the materials supplied to or by them. They shall at all times
observe and comply with all ordinances, laws, and regulations, and shall protect and indemnify the

Owner and the Ownet's officers and agents against any claims or liability arising from or based on any
viclation of the same.

GC-42 SANITARY REGULATIONS

In general, the operations of the Contractor shall be in full conformity with all of the rules and
regulations of boards and bodies having jurisdiction with respect to sanitation. The Contractor shall
supply safe and sufficient drinking water to all of their employees. The Contractor shall obey and

enforce all sanitary regulations and orders, and shall take precautions against infectious diseases and
the spread of same.

GC-43 CHARACTER OF WORKMEN

The Contractor shall employ only workmen, who are competent to perform the work assigned to them
and (in the case of skilled labor), who are adequately trained and experienced in their respective trades
and who do satisfactory work. In all cases, local labor shall be given preference when available.
Whenever the Engineer shall notify the Contractor that any man on the work is, in their opinion, incom-
petent, unfaithful, or disorderly, or who uses threatening or abusive language when on the work to any
person representing the Owner, such man shall be immediately discharged from the work and shall not
be reemploy therson except with the consent of the Engineer.

GC-44 SATURDAY, SUNDAY, HOLIDAY, AND NIGHT WORK

No work shall be done between the hours of 6:00 p.m. and 8:00 a.m., nor on Saturdays, Sundays, or
legal holidays, without the written approval or permission of the Engineer in each case, except such
work as may be necessary for proper care, maintenance, and protection of work already done or
equipment, or in the case of an emergency. The Contractor may establish night work as a regular
procedure, with the written permission of the Engineer. The Engineer, however, may revoke such
permission, at any time if the Contractor fails to maintain at night, adequate equipment for the proper
prosecution and control of the work, and all operations performed thereunder.

GC-45 UNFAVORABLE CONSTRUCTION CONDITIONS

During unfavorable weather, wet ground, or other unsuitable construction condition, the Contractor shall
confine their operations to work, which wili not be affected adversely thereby. No portion of the work
shalt be constructed under conditions, which would affect adversely the quality of efficiency thereof

unless, by special means or precautions approved by the Engineer, the Contractor shall be able to
perform the work in a proper and satisfactory manner.

G(-46 BEGINNING, PROGRESS, AND TIME OF COMPLETION OF WORK

The Contractor shall, within ten (10) days after being instructed to do so in a written notice from the
Owner, commence the work to be done under this Contract: and the rate of progress shall be such that
the work shall have been completed in accordance with the terms of the Contract on or before the
termination of the construction period named in the proposal, subject to any extension or extensions of
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such time made as hereinafter provided. The Contractor may be required to furnish the Engineer with a
tentative schedule setting forth in detail the procedure they propose to follow, and giving the dates on
which they expect to start and to complete separate portions of the work. If at any time, in the opinion

of the Engineer, proper progress is not being maintained, such changes shall be made in the schedule
of operations as the Engineer shall direct or approve.

GC-47 HINDRANCES AND DELAYS

In executing the Contract Agreement, the Contractor expressly covenants and agrees that, in
undertaking to complete the work within the time therein fixed, they have taken into consideration and
made allowances for all hindrances and delays incident to such work, whether growing out of delays in
securing materials or workmen or otherwise. The Contractor shall make no charge for hindrances or
delays from any cause during the progress of the work, or any portion thereof, embraced in this
Contract, except as provided in “GC-39 Suspension of Work on Notice".

GC-48 EXTENSION OF TIME

Should the Contractor be delayed in the final completion of the Work by any act or heglect of the Owner
or Engineer, or of any employee of either, or by any other Contractor employed by the Owner, or by
strikes, fire, or other cause or causes outside of and beyond the control of the Contractor and which
could have been neither anticipated nor avoided, then an extension of time sufficient to compensate for
the delay shall be granted by the Owner provided, however, that the Contractor shall give the Owner,
and the Engineer, within ten (10) consecutive days from the start of such delay, notice in writing of the
cause of delay in each case. Extensions of time will not be granted for delays caused by unfavorable
weather, unsuitable ground conditions, inadequate construction force, or the failure of the Contractor to
place orders for equipment or materials a sufficient time in advance to ensure delivery when needed.

GC-49 LIQUIDATED DAMAGES

Itis mutually understood and agreed by and between the parties to this Contract, in signing the
agreement thereof, that time is of the essence of this Contract, and that in the event that the said
Contractor shall fail in the performance of the work specified and required to be performed within the
period of time stipulated therefor in the Contract agreement binding said parties, after due allowance for
any extension or extensions of time which may be granted under the provisions of the preceding
paragraph, the said Contractor shall pay unto the said Owner, as stipulated liquidated damages and not
as a penalty, the sum indicated in the Special Conditions for each and every calendar day that the
Contractor shall be in default. In case of joint responsibility for any delay in the final completion of the
work covered by this Contract, whete two or more separate contracts are in force at the same time and
cover work on the same project and at the same site, the total amount of liquidated damages assessed
against all coniractors under such contracts, for any one (1) day of delay in the final completion of the
waork, will not be greater than the amount listed in Special Conditions, and the amount assessed against
any ohe Contractor for one (1) day of delay will be based upon the individual respensibility of such
Contractor for the aforesaid delay as determined by, and in judgment of the Owner. The Owner shall
have the right to deduct said liquidated damages from any moneys in its hands, otherwise due, or to
become due, to said Contractor, or to sue for and recover compensation for damage for
nonperformance of this Contract at the time stipulated herein and provided for.

GC-50 TESTS OF MATERIALS OFFERED BY CONTRACTOR

All specified and required tests for approval of source of materials shall be made at the expense of the
Contractor by a properly equipped laboratory of established reputation, whose work and testing
facilities shall be approved by the Owner. Approval of materials based on acceptable tests will apply
only while such materials as furnished equal or exceed the tested samples or test specimens in quality
and minimum reguirements. Any change in origin, method of preparation, or manufacture of such
materials will require new tests and approval thereof. Reports of all tests shall be furnished to the
Owner in as many certified counterparts as may be required by the said owner.
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GC-51 TESTING OF COMPLETED WORK

Before final acceptance, all parts of the work shall be tested and each part shall be in good condition
and working order and shall be placed in such condition and order, at the expense of the Contractor.
All tests of completed work required under this Contract shall be made under the direction of the

Engineer by and at the expense of the Contractor, whom shall repair at their own expense all damage
resulting from the testing.

GC-52 REMOVAL OF CONDEMNED MATERIALS AND STRUCTURES

The Contractor shall remove from the site of the work, without delay, all rejected and condemned
materials or structures of any kind brought to or incorporated in the work, and upon their failure to do
s0, or to make satisfactory progress in so doing, within forty-eight (48) hours after the serving of a
written notice from the Engineer ordering such removal, the condemned material or structures may be
removed by the owner and the cost of such removal be taken out of the money that may be due or may
become due the Contractor on account of or by virtue of this Contract. No such rejected or condemned

material shall again be offered for use by the Contractor under this or any other contract under this
project.

GC-53 PLACING WORK IN SERVICE

If desired by the Owner, portions of the work may be placed in service when completed and the Con-
tractor shall give proper access to the work for this purpose, but such use and operation shall not
constitute an acceptance of the work, and the Contractor shall be liable for defects due to faulty

construction until the entire work under this Contract is finally accepted and for a year thereafter as
stipulated in paragraph GC-55.

GC-54 DISPOSAL OF TRASH AND DEBRIS

The Contractor shall not allow the site of the work to become littered with trash and waste materials but
shall maintain the same in a neat and orderly condition throughout the construction period. The
Engineer shail have the right to determine what is or is not waste material or rubbish and manner and
place of disposal. On or before the completion of the work the Contractor shall (without charge)
carefully clean out all pits, pipes, chambers, or condulits, and shall tear down and remove all temporary

structures built by them and shall remove all rubbish of every kind from the tracts or grounds which they
have occupied and shall leave them in a first-class condition.

GC-55 DEFECTIVE WORKMANSHIP AND MATERIALS

During a period of one (1) year from and after the date the final acceptance by the Owner of the work
embraced by this Contract, the Contractor shall make all needed repairs arising out of defective
workmanship or materials, or both, which, in the judgment of the Owner, shall become necessary
during such period. If within ten (10) days after the mailing of a notice in writing to the Contractor, or
their agent, the said Contractor shall neglect to make, or undertake with due diligence to make, the ‘
aforesaid repairs, the Owner is hereby authorized to make such repairs at the Contractor's expense
providing, however, that in case of an emergency where, in the judgment of the Owner, delay would

cause serious loss or damage, repairs may be made without notice being sent to the Contractor, and
the Contractor shali pay the cost thereof,

GC-56 EQUIPMENT GUARANTY
The Contractor is not required to provide a guaranty or warranty on any equipment installed.

GC-57 CLAIMS FOR LABOR AND MATERIALS

The Contractor shall indemnify and save harmless the Owner from all claims for labor and materials
furnished under this Contract, or any alterations or modifications thereof, and shall furnish the owner
with satisfactory evidence, when called for by it, and that all persons, firms, or corparations, who have
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done work or furnished materials under this Contract, for which the Owner may become liable under the
laws of the State, have been fully paid or satisfactorily secured, and in case such evidence is not
furnished, an amount necessary or sufficient, within the discretion of the Owner, to meet the claims of
the persons, firms and corporations, aforesaid, in addition to any other moneys that are to be retained,
as herein specified, from the money due the Coniractor under this Contract, shall be retained until the
liabilities aforesaid shall be fully discharged or satisfactorily secured.

GC-58 PERFORMANCE, PAYMENT, AND MAINTENANCE BOND

The Performance and Payment, and Maintenance bonds shall be executed by the Contractor with a

surety company which: (1) meets the minimum standard for an insurance carrier which currently is in

effect for ali coverages purchased by Jackson County; and (2} is on the most current United States

Treasury list as a surety whose bonds are acceptable to the United States Government.

A. For the faithful performance and completion of the work in strict accordance with the terms of the
Contract, and each and every covenant, condition, and part thereof, according to the true intent and
meaning of Contract Documents and herein defined;

B. For payment of all just claims for labor performed and material furnished; and

C. For the repair, or replacement where required, or the cost thereof, of all work performed under the
terms of the Contract, where such repair or replacement is required because of defective
workmanship or materials, or both, and for the replacement of defective equipment or parts thereof,
within a pericd of one (1) year after the date of acceptance as herein provided. The Owner agrees
to mail a notice to the Contractor, calling their attention to any failure to comply with the
requirements of the bond, not less than ten (10) days before notifying their surety of such failure.

GC-59 ESTIMATED QUANTITIES

The Contractor agrees that the quantities of work as stated in their Proposal and Bid, or indicated on
the Plans, are accurate for the construction shown, and that during the progress of the work the Owner
may find it advisable, and it shall have the right, to omit portions of the Work and to increase or
decrease the quantities, and that the Owner reserves the right to add to or take from any items as may
be deemed necessary or desirable. Under no circumstances or conditions will the Contractor be paid
anything on account of anticipated profits upon the work or any portion thereof covered by this
Contract, which has not actually entered into the construction of said improvements.

GC-60 MONTHLY ESTIMATES AND PAYMENTS

A. Unit Price Contracts: On or about the first day of each month, the Engineer will make an
approximate estimate of the value of the work done and unused materials delivered for, and stored
on, the site of the work during the previous calendar month. The Contractor shall furnish to the

Engineer such detailed information as requested to aid them as a guide in the preparation of
monthly estimates.

B. Lump Sum Cantracts: On or about the first day of each month the Contractor shall submit to the
Engineer an itemized application for payment, supported to the extent required by the Engineer by
receipts or other vouchers, showing payments for materials and labor, payments to subcontractors
and such other evidence of the Contractor's right to payment as the Engineer may direct, If
payments are made on valuation of work done, the Contractor shall, before the first application,
submit to the Engineer a schedule of values of the various parts of the work, including quantities,
aggregating the total sum of the Contract, divided so as to facilitate payments to subcontractors in
accordance with such forms as the Engineer and the Contractor may agree upon, and, if required,
supported by such evidence as to its correctness as the Engineer may direct. This schedule, when
approved by the Engineer shall be used as a basis for Certificates for Payment, unless it is found to
be in error. In applying for payments, the Contractor shall submit a statement based upon this
schedule. If payments are made oh account of materials not incorporated in the work but delivered
and suitably stored at the site, or at some other location agreed upon in writing, such payments
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shall be conditioned upon submission by the Contractor of bills of sale or such other procedure as

will establish the Owner's title to such material or otherwise adequately protect the Owner's interest
including applicable insurance.

C. Certification for Payments: On or about the 10th day of the month the Engineer shall submit
payment estimates or certificates of payment to the Owner. After the Owner shall have approved
each such estimate, the Owner shall pay to the Contractor ninety-five percent (95%) of the amount
of such estimated sum within thirty (30) days after receipt of payment certificate. If the Owner shall

at any time fail to make the Contractor a monthly estimate at the time herein specified, such failure
shall not be held to vitiate or void this Contract.

GC-61 LIENS

Neither the final payment nor any part of the retained percentage shall become due until the Contractor
shall deliver to the Owner a complete release of all liens arising out of the Contract, or receipts in full in
lieu thereof and, if required in either case, an affidavit that so far as they have knowledge or information
the releases and receipts include all the labor and material for which a lien could be filed, but the Con-
tractor may, if any subcontractor refuses to furnish a release or receipt in full, furnish a bond
satisfactory to the Owner, to indemnify them against any lien. If any lien remains unsatisfied after all
payments are made, the Contractor shall refund to the Owner all moneys that the latter may be
compelled to pay in discharging such a lien, including all costs and a reasonable attorney's fee.

GC-62 COMPLETION AND ACCEPTANCE OF WORK
The Contractor shall make final corrections promptly as instructed and/or listed in writing by the
Engineer. Upon completion of the work the Engineer shall satisfy themself, by examination and test,

that the work has been finally and fully completed in accordance with the Plans, Technical
Specifications, and Contract and report such completion to the Owner.

GC-63 FINAL ESTIMATE AND PAYMENT

After official approval and acceptance of the work by the Owner, the Engineer shall be authorized to
prepare a final estimate of the work done under this Contract and the value thereof. Such final estimate
shall be submitted to the Owner within ten (10) days after its preparation has been authorized as
aforesaid, and the Owner shall within thirty (30) days after said final estimate is made and certified, pay
the entire sum found to be due hereunder, after deducting all amounts to be kept and retained under
any provision of this Contract. All prior estimates and payments shall be subject to correction in the
final estimate and payment, but in the absence of error or manifest mistake, it is agreed that all

estimates, when approved by the Owner, shall be conclusive evidence of the work done and materials
furnished.

GC-64 RELEASE OF LIABILITY

The acceptance by the Contractor of the last payment shall operate as, and shall be, a release to the
Owner and every officer and agent thereof, from all claims and liability to the Contractor for anything
done or furnished for, or relating to the work, or for any act or neglect of the Owner or any person
relating to or affecting the work, and following such acceptance, no persons, firm, or corporation, other
than the signer of this Contract as Contractor, will have any interest hereunder, and no claim shall be

made or be valid, and neither the Owner nor any employee or agent thereof shall be liable or be held to
pay any money, except as herein provided.

GC-65 CLAIMS FOR ADJUSTMENT AND DISPUTES

If for any reason the Contractor deems that additional compensation is due them for work or materials
not clearly provided for in the Contract, Plans, or Technical Specifications, or previously authorized as
extra work, they shall notify the Enginheer in writing of thelr intention to claim such additional
compensation before they begin the work on which they base the claim. If such notification is not given

Page 153



JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT COUNTY PROJECT NO. 3242

or the Engineer is not afforded proper opportunity by the Contractor for keeping strict account of actual

cost as required, then the Contractor herehy agrees to waive any claim for such additional
compensation.

Such notice by the Contractor and the fact that the Engineer has kept account of the cost of the work
shall not in any way be construed as proving or substantiating the validity of the claim.

When the work, on which the claim for additional compensation is based, is work that has been
completed, the Contractor shall, within fifteen (15) calendar days after completion of the work in
question, submit their written claim to the Engineer who will present it to the Owner for consideration.
Claims submitted at times other than those herein specified will not be considered. Each notice of

claim shall contain an itemized statement showing completely and fully the items and amounts forming
the basis of the claim. :

Nothing in this subsection shall be construed as a waiver of the Contractor's right to dispute final
payment based on differences in measurements or computations.

GC-66 SAFETY TRAINING REQUIREMENT FOR ALL ON-SITE EMPLOYEES

The Contractor to whom the Contract is awarded and any subcontractor under such Contractor shall
require all on-site employees to complete a ten-hour Occupational Safety and Health Administration
(OSHA) construction safety program for their on-site employees which includes a course in construction
safety and health approved by OSHA or a similar program approved by the department which is at least
as stringent as an approved OSHA program. All employees are required to complete the program
within sixty (60) days of beginning work on such construction project. The Contractor shall provide

certification of compliance with this condition following the award of the contract and before work
commences on the project.

GC-67 HOMELAND SECURITY AFFIDAVIT

As a condition for the award of any contract or grant in excess of five thousand dollars ($5,000) by the
County to a business entity, the business entity shall, by sworn affidavit and provision of
documentation, affirm its enrollment and participation in a federal work authorization program with
respect to the employees working in connection with the contracted services. Every such business
entity shall also sign an affidavit affirming that it does not knowingly employ any person who is an
unauthorized alien in connection with the contracted services. Any entity contracting with the County

shall only be required to provide the affidavits required in this subsection to the County on an annual
basis.

END OF SECTION
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SPECIAL CONDITIONS

These Special Conditions include provisions that constitute modifications, deletions and additions to the

General Conditions (GC). Where any part of the General Conditions is so modified by these Special
Conditions the unaltered provision shali remain in effect.

S5C-6 COPIES OF CONTRACT (GC-6)

Seven (7) copies of the Contract Documents will be prepared by the Engineer. All copies will be submitted
to the Contractor. The Contractor shall execute the Contract Agreements, insert executed copies of the
required Performance Bonds, Certificate of Liability Insurances, Power of Attorney, and submit all copies to

the Owner. The date of the Contract Agreement and the Bond forms shall be left biank for filling in by the
Owner.

The Owner will execute all copies, insert the date of contract on the Performance Bonds and power of

attorney, retain five (5) copies, and forward two (2) copies to the Contractor, one of which should be
forwarded to the surety company.

SC-7 SCOPE, NATURE, AND INTENT OF TECHNICAL SPECIFICATIONS AND PLANS (GC-7)
A. Al work on this project shall conform to the project drawings Federal Project No. BRO-B048 (58)
(County Project No, 3242) and to the Contract Documents.

B.  The work shall also conform to referenced standard drawings and to other drawings or information
thereto as may be furnished by the Owner prior to the opening of the proposals or during construction.

C. The "Missouri Standard Specifications for Highway Construction”, 2022 edition plus quarterly

supplements as published by the Missouri Department of Transportation (MoDOT) are hereby
incorporated into the Contract Documents:

D.  All work shalf be in accordance with the Technical Specifications incorporated into this Project Manual
except where a conflict occurs. Should any conflict arise in the Contract Documents, Standard
Specifications or Plans the following order of precedence shall be used:

Plans — or Appendix sheets

Technical Specifications

Special Conditions

General Conditions

Standard Specifications as identified in a specific Technical Specification.

MoDOT Standard Specifications for items not specifically referenced in the Technical
Specifications

SO awN S

E.  The Contractor, Subcontractors, and fabricators shall be in compliance with all Local, State and
Federal regulations.

SC-9 CONTRACTOR TO CHECK PLANS AND SCHEDULE (GC-9)
Modify GC-9 as follows:

A. The Contractor shall submit a proposed progress schedule for all work in the Contract. Scheduling

shall provide for the least practical inconvenience to the traveling public and to the residents along the
project,

B.  The construction schedule shall be in a form approved by the Owner and shall include at least the
following information for each significant work item:

Special Conditions ~ 158



JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT COUNTY PROJECT NO. 3242

1. Beginning date.

2. Scheduled percentage of completion at the end of each calendar month.

3. Ending date.

The schedule shall also show the scheduled percentage complete for the entire contract at monthly
intervals.

The Owner will review the proposed progress schedule and may require the Contractor to revise it if,
in the Owner's judgment, changes are required to accurately reflect the scheduled progress of the work
or provide for completion of the project within the contract time. The revised schedule shall be

submitted to the Owner for their approval within fourteen {14) days of notification to the Contractor that
a revised schedule is required.

C.  The Contractor will be required fo revise their original approved progress schedules any time actual
progress of the Work on the Confract lags the schedule progress by fifteen percent or more. A revised
schedule shall be submitted to the Owner for their approval within fourteen (14) days of written
notification to the Contractor that a revised schedule is required.

D.  Prior to the beginning or during the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract or if unknown physical
condifions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the Contract, are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and the affected work is performed.

E. Upon written notification the Engineer will investigate the conditions and if they determine that the
conditions materially differ and cause an increase or decrease in the cost or time required for the
performance of any work under the contract, an adjustment will be made and the contract modified in

writing accordingly. The Engineer will notify the Contractor of their determination whether or not an
adjustment of the Contract is warranted.

F.  No contract adjustment, which results in a benefit to the Contractor, will be allowed unless the
Contractor has provided the required written notice.

SC-12 OWNERSHIP OF DRAWINGS {GC-12)
Medify GC-12 as follows:

All drawings, specifications, permits, tax clearances, calculations, electronic files and copies thereof
fumished by the Owner and/or their agents are the property of the Owner. They are not to be used on work
unrelated to this praject, and, with exception of the Contractor's signed contract sets, are to be returned to
the Owner on request, upon completion of the work.

SC-14 CONTRACTOR TO FURNISH STAKES AND HELP (GC-14)

The Contractor shall provide all construction staking and shall supply all equipment, materials and competent
manpower necessary to accurately complete the work. No construction shall commence without the
approval of the Engineers construction staking. The Contractor shall notify the Engineer in writing of any
and all discrepancies with the staking. Any modifications shall be approved by the Engineer.

SC-15 WORK DONE WITHOUT LINES OR GRADES (GC-15)
Add the following to GC-15
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A.  The Engineer has established control points and benchmarks in a preliminary survey, which are shown
on the construction plans for reference in layouts and staking of the work.

B.  The Contractor shall furnish competent surveyors to lay out and stake all of the work from control points
and benchmarks shown on the plans, and make all measurements and elevation determinations
required for construction of all work in this contract. The detailed staking shall be to the satisfaction of
the Engineer.

C.  The Contractor shall be responsible for the cost of re-establishing control points and benchmarks,
which may have been placed by the Engineer and are damaged or in any way disturbed by the
Contractor's operations.

D.

At the locations indicated on the drawings, the Contractor, by using a Missouri Registered Land
Surveyor, shall establish suitable reference points from which these control points may be

accurately re-established following construction. These reference points shall be carefully
preserved during construction.

SC-19 CONTRACTOR'’S OFFICE AT WORK SITE (GC-19)

A,

B.

The Contractor is not required to have a field office at the project site and no provisions have been
made by the Owner for the field office, shops, or storage areas to be used by the Confractor.
However, if desired, the Contractor may, on their own initiative, provide for any or all of the above
items. The Contractor may store a limited amount of material and equipment in the ROW area

No direct payment will be made for the Contractor's office, shops or storage areas.

SC-20 RESPONSIBILITY OF CONTRACTOR (GC-20)

Modify GC-20, Responsibility of Contractor, by adding the following:

A

Site Plan: Show temporary facilities, utility hookups, staging areas, and parking areas for
construction personnel,

Fire-Safety Program: Show compliance with requirements of NFPA 241 and authorities having
jurisdiction. Indicate Contractor personnel responsible for management of fire prevention program.

The Contractor shall take the necessary precautions to keep loose aggregate, mud and debris from
being deposited onto open lanes of the existing, or offsite, paving during construction operations.
Should aggregate mud and debris become deposited upon such open lanes of existing paving, the
Contractor shall promptly remove it at no additional cost to the Owner.

Before the work will be accepted by the Owner, the Contractor shall be required to remove all
aggregate and debris resulting from their operation, which also includes cleaning of streets, ditches,

creeks, and driveways of earth, sod or other objectionable material and shall dispose of such debtis off
the project. This cleanup shall be limited to the project limits.

Water, Power and Sanitation:

a. Water: All water required for the project in connection with the work to be performed will be
provided by the Contractor at their sole cost and expense. If the project is performed during
the Winter, the Contractor at their expense will provide all water required along the project
route in connection with the work to be performed.
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b. Power: All power for lighting, operation of the Contractor's equipment, or for any other use by
the Contractor, shall be provided by the Contractor at their sole cost and expense.

c. Sanitation: The Contractor and subcontractor shall provide sanitary facilities at the job site.

SC-25 METHODS OF OPERATION (GC-25)
The following is added fo GC-25:

A. Inaccordance with generally accepted construction practices, the Contractor shall assume sole and
complete responsibility for job site conditions during the course of construction of the project,
including safety of all persons and property.

B. Provide temporary barricades, as required to protect the public from harm due to construction
activities.

SC-27 AUTHORITY AND DUTY OF THE ENGINEER (GC-27)
The progression of the project will be ohserved by the County personnel and will provide the inspection.

SC-28 INSPECTION (GC-28)
A.  This project will be observed by the County personnel and will provide the inspection.

B. MoDOT and FHWA may make periodic inspections of the work. The Contractor shall grant them
access to all parts of the work.

C. Contractor shall notify their subcontractors, Owner and all Contractors and subcontractors under
the Owner, when they are ready for them to install their portions of their work and see that they
comply within a reasonable period of time. The Contractor or subcontractors shall neither cover or

backfill until proper tests, observations and/or inspections have been made by the Owner's
inspector.

SC-29 NO WAIVER OF RIGHTS (CG-29)

Neither the inspection or evaluations by the Owner or any of the Owner's officials, employees, or agents,
nor any order by the Owner for payment of money, nor any payment for, or acceptance of, the whole or
any part of the work by the Owner or Engineer, nor any extension of time, nor any possession taken by the
Owner or its employees, shall operate as a waiver of any provision of this contract, or of any power herein

reserved fo the Owner, or any right to damages herein provided, or shall any waiver of any breach in this
contract be held to be a waiver of any other or subsequent breach.

SC-32 PROTECTION OF PROPERTY AND PUBLIC LIABILITY (GC-32)
Modify General Condition GC-32 by adding the following:

A.  The Contractor shall be liable for any and all damage caused by them to Owner's premises. The
Contractor shali hold and save the Owner, their agents and representatives, free and harmless

from liability of any nature or any kind arising from any use, trespass or damage occasioned by
their operations on premises or third persons.

B.  The Contractor shall confine all work, equipment and personnel within the limits of the existing

project. The Contractor shall make no claim for additional payment for confining their operations
within these areas.

C. The Contractor shall be responsible for the restoration of any paved, graveled, or grassed areas
disturbed by construction. Any areas so affected shall be restored to a condition as nearly as

Special Conditions - 161



JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT COUNTY PROJECT NO. 3242

possible to that existing prior to construction. Paved and graveled areas shall be resurfaced with
materials meeting the requirements of the technical specifications, and grassed areas shall be
seeded and mulched. No direct measurement or payment will be made for restoration of areas
disturbed by activities outside of the limits designated on the Drawings.

SC-34 MODIFICATIONS AND ALTERATIONS (GC-34)
Modify section GC-34 by adding the following:

The Contractor may submit to the Engineer, in writing, proposals for modifying the plans, specifications or
ather requirements of this contract for the sole purpose of reducing the total cost of construction. The cost
reduction proposal shall not impair, in any manner, the essential functions or characteristics of the project,

including but not limited to service life, economy of operation, and ease of maintenance, desired appearance,
or design and safety standards.

Cost reduction proposals shall contain the following information:

1. Adescription of both the existing contract requirements for performing the work and the proposed
changes.

2. Anitemization of the contract requirements that must be changed if the proposal is adopted.

3. A detailed estimate of the cost of performing the work under the existing contract and under the
proposed change.

4. A statement of the time within which the Engineer must make a decision thereon.

3. The contract items of work affected by the proposed changes, including any quantity variation
attributable thereto.

The provisions of this Article shall not be construed to require the Engineer to consider any cost reduction
proposal which may be submitted hereunder; proposed change in basic design of a bridge or of a pavement
type will not be considered as an acceptable cost reduction proposal; the Owner will not be liable to the
Contractor for failure to accept or act upon any cost reduction proposal submitted pursuant to this section
nor for any delays to the work attributable to any such proposal. If a cost reduction proposal is similar to a
change in the plans or specifications for the project under consideration by the Owner at the time said
proposal is submitted, the Engineer will not accept such proposal and the Owner reserves the right to make
such changes without compensation to the Contractor under the provisions of this article.

The Contractor shall continue to perform the work in accordance with the requirements of the contract untii
an executed change order incorporating the cost reduction proposal has been issued. If an executed change
order has not been issued by the date upon which the Contractor's cost reduction proposal specified that a
decision thereon should be made, or such other date as the Contractor may subsequently have specified in
writing, such cost reduction proposal shall be deemed rejected.

The Engineer shall be the sole judge of the acceptability of a cost reduction proposal and of the estimated
net savings in construction costs from the adoption of all or any part of such proposal. In determining the
estimated net savings, the right is reserved to disregard the contract bid prices if, in the judgment of the
Engineer, such prices do not represent a fair measure of the value of work to be performed or to be deleted.

The Owner reserves the right where they deem such action appropriate to require the Contractor to share
in the Owner’s cost of investigating a cost reduction proposal submitted by the Contractor as a condition of
considering such proposal. Where such a condition is imposed, the Contractor shall indicate their
acceptance thereof in writing, and such acceptance shall constitute full authority for the Owner to deduct
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amounts payable to the Owner from any moneys due or that may become due to the Contractor under the
contract.

If the Contractor's cost reduction proposal is accepted in whole or in part, such acceptance will be by a
contract change order, which shall specifically state that it is executed pursuant to this Article. Such change
order shall incorporate the changes in the plans and specifications which are necessary to permit the cost
reduction proposal or such part of it as has been accepted to be put into effect, and shall include any
conditions upon which the Ownet's approval thereof is based if the approval of the Owner is conditional.
The change order shall also set forth the estimated net savings in the cost of performing the work attributable
to the cost reduction proposal effectuated by the change order and shall further provide the Contractor be
paid fifty (50) percent of said estimated net savings amount.

Acceptance of the cost reduction proposal and performance of the work there under shall not extend the

time of completion of the contract unless specifically provided for in the contract change order authorizing
the use of the cost reduction proposal.

The amount specified to be paid to the Contractor in the change order which effectuates a cost reduction

proposal shall constitute full compensation to the Contractor for the cost reduction proposal and the
performance of the work thereof pursuant to the said change orders.

The Owner expressly reserves the right to adopt a cost reduction proposal for general use on contracts
administered by the Owner when it determines that said proposal is suitable for application to other
contracts. When an accepted cost reduction proposal is adopted for general use, only the Contractor who
first submitted such proposal will be eligible for compensation pursuant to this section, and, in that case,
only as to those contracts awarded to them prior to submission of the accepted cost reduction proposal.
Cost reduction proposals identical or similar to previously submitted proposals will be eligible for
consideration and compensation under the provisions of this article if the identical or similar previously
submitted proposals were not adopted for general application to other contracts administered by the Owner.
Subject to the provisions contained herein, the Owner shall have the right to use all or any part of any
submitted cost reduction proposal without obligation or compensation of any kind to the Contractor.

This article of the specifications shall apply only to contracts awarded to the lowest bidder pursuant to
competitive bidding.

A.  The Engineer reserves the right to make, in writing, at any time during the work, such changes in
quantities and such alterations in the work as are necessary to satisfactorily complete the project.
Such changes in quantities and alterations shall not invalidate the Contract nor release the surety,
and the Contractor agrees to perform the work as altered.

B. Ifthe aiterations or changes in quantities significantly change the character of the work under the
Contract, whether or not changed by any such different quantities or alterations, an adjustment,
excluding loss of anticipated profits, will be made to the Contract. The basis for the adjustment
shall be agreed upon prior to the performance of the work. If a basis cannot be agreed upon, then

an adjustment will be made either for or against the Contract in such an amount as the Engineer
may determine to be fair and equitable.

C. Ifthe alterations or changes in quantities do not significantly change the character of the work to

be performed under the Confract, the altered work will be paid for as provided elsewhere in the
Contract.

D.  The term “significant change” shall be construed to apply only to the following circumstances:

a. When the character of the work as altered differs materially in kind or nature from that
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involved or included in the original proposed construction or:

b. When a major item of work, as defined elsewhere in the Contract is increased in excess of
125 percent or decrease below 75 percent of the original Contract quantity. Any allowance for
an increase in quantity shall apply only to the portion of the work in excess of 125 percent of

original Contract item quantity, or in the case of decrease below 75 percent, to the actual
amount of work performed.

¢. The Contracfor’s attention is called to the bid proposal which allows the County to adjust the
quantities upward or downward to be based upon the available funding. This may be in
excess of the percentages noted above. -

$C-35 EXTRA WORK (GC-35)

Modify numbers 2, 3 and 4 of GC-35 as follows:

A,

An amount equal to 20% percent will be added to the bond, insurance and taxes and not the 6%
noted in the General Condition.

An amount equal to 20% percent wili be added to the materials and not the 15% noted in the General
Caondition.,

An amount equal to 20% percent will be added to all rental costs and not the 15% noted in the
General Condition.

SC-37 ASSIGNMENT AND SUBLETTING OF CONTRACT (GC-37)

Add to GC-37 the following requirement.

A,

“No Second-Tier subcontracting will be permitted. It shall be the responsibility of the Cantractor to
insure that their subcontractors do not in turn subcontract any portion of the work.”

The 50% of the contract work, noted in the General Conditions, shall be reduced to 30%.

Subcontracting the work shall not relieve the Contractor of their liabilities under the Contract, The

Contractor shall give their personal attention to any and all portions of the Contract which has been
subcontracted and they shall be responsible for its proper construction.

The prime Contractor, as a condition of this Contract, is responsible for assuring submission of proof

or documentation regarding Affirmative Action compliance by their subcontractors and for the
subsequent Affirmative Action performance by such subcontractors.

SC-39 SUSPENSION OF WORK ON NOTICE (GC-39)
Modify GC-39 by adding the following:

A

If the performance of all or any portion of the work is suspended or delayed by the Engineer in writing
for an unreasonable length of time (not originally anticipated, customary, or inherent to the construction
industry) and the Contractor believes that additional compensation and/or contract time is due as a
resuit of such suspension or delay, the Contractor shall submit to Engineer, in writing, a request for

adjustment within seven (7) calendar days of receipt of the notice to resume work. The request shall
set forth the reasons and support for such adjustment.

Upon receipt, the Engineer will evaluate the Contractor’s request. If the Engineer agrees that the cost
and/or time required for the performance of the Contract has increased as a result of such suspension
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and the suspension was caused by conditions beyond the control of and not the fault of the Contractor,
its suppliers, or subcontractors at any approved tier, and not caused by weather, the engineer will

make an adjustment (excluding profit) and notify the Contractor of their determination whether or not
an adjustment of the Contract is warranted.

No contract adjustment will be allowed unless the Contractor has submitted the request for adjustment
within the time prescribed.

No Contract adjustment will be allowed under this clause to the extent that performance would have
been suspended or delayed by any other cause, or for which an adjustment is provided for or excluded

under any other term or condition of this contract. No Contract adjustment will be made for utility
delays.

SC-41 LAWS AND ORDINANCES {GC-41)
The following is added to GG-41;

No burning will be allowed.

SC-43 CHARACTER OF WORKMEN (GC-43)

Add the following to GC-43:

Workman who may have occasion to speak with the general public (i.e. flaggers) must be able to
communicate in clear English.

SC-45 UNFAVORABLE CONSTRUCTION CONDITIONS (GC-45)

Modify GC-45 by adding the following:

Contractor shall take precautions by watering or other means to ensure that excessive dust or lime
does not become airborne during construction.

SC-46 BEGINNING, PROGRESS, AND TIME OF COMPLETION OF WORK (GC-46)
Modify GC-46 by adding the following:

A,

The time for completion of the work is an essential part of the Contract. It shall begin on the date stated
in the Notice to Proceed, and shall be the number of working days as stated in the Proposal and as
follows: Working days will be counted in accordance with Standard Specification Section 108, axcapt
as modified to read: "No working days will be counted from December 15 to March 15, both days
inclusive unless work may proceed on a continuous basis beyond December 15 or may start or restart
on a continuous basis before March 15. Working days will not be counted within this time frame after
continuous work stops or before continuous work begins. Saturdays, Sundays, national holidays and

holldays established by the laws of the state will not be counted as working days any time during the
year."

Contractor's attention is directed to provisions of GC-44 and GC-46. Holidays: Saturdays, Sundays,
and holidays established by the laws of the County will not be counted as working days.

Jackson County, Missouri Legal Holidays 2022-2023

Monday, September 5, 2022.. ...Labor Day
Thursday, November 11, 2022 Veteran s Day
Thursday, November 24th and Frlday, November 25th 2022 ..Thanksgiving
Monday, December 26, 2022 .. e eeteeimrerteeseararaateesaerae ...Christmas
Monday, January 2, 2023 .. New Year' Day
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Monday, January 16, 2023 ..............ccceccccerevrnnenee......Martin Luther King Day
Monday, February 20, 2023.............coovevenerinennennn Washington's Birthday
Monday, May 8, 2023 ... e TrUman's Birthday
Monday, May 29, 2023 ........ccoee e vveeeiee s Memorial Day
Monday, June 19, 2023.........ccccoiirireee e e JUneteenth
Tuesday, July 4, 2023 ... Independence Day
Monday, September 4, 2023 .............ccovvivimniiene e LabOT Day
Friday, November 10, 2023.............. weeeeee o Veteran’s Day

Thursday, November 23rd and Frida.y.l',.'Il\i.c;;é.rﬁ.l:;é'r"éd:‘;‘, 2023 ... Thanksgiving
Monday, December 25, 2023 ..............coceccvvcieeee s seneeee e e ChFiStMAS

In the event that a holiday falls on a Saturday, the preceding Friday shall be observed as a holiday.
If & holiday falls on a Sunday, the following Monday shall be observed as a holiday.

The Contractor will need to coordinate with the Owner, or their designated representative on the

after work week hours and weekend schedules. The work week hours that the Contractor can
work are from 7:00 A.M. to 4:30 P.M.

Weekend work schedule(s) shall be coordinated with the Owner prior to any construction.

The Contractor shall take, at no additional cost to the Owner, whatever means are necessary
including, but not necessarily limited to, working nights and weekends and double shifts, and

providing temporary weather enclosures and temporary heat/ventilation during inclement weather
to assure substantial completion of all work during the Contract Time.

Prior to starting work, a pre-construction conference will be held to discuss the project, its scheduling,
and its coordination with the work of others. It is expected that this conference will be attended by
representatives of the Owner, the Engineer, the Contractor and their subcontractors, plumber, and the
Utilities, as well as representatives of any other affected agencies which the Owner may wish to invite.

SC-48 EXTENSION OF TIME {GC-48)
Add to GC-48 by adding the following:

A

The Engineer has shown on the Plans, from the information available, existing aboveground and
underground installations and structures which may be affected by the work but there is no
guarantee that all such facilities are shown. The location, depth and size of each facility shown on
the Plans are approximate only and are not guaranteed correct. [f utilities are damaged through
carelessness or neglectful action by the Contractor, they will be repaired by the Contractor or
authorities having control of the same, but the cost of such repairs shall be paid by the Contractor.

Delays due to utility conflicts will not be cause for extension of time or adjustments in contract
amount.

The Contractor shall contact each utility agency or other owner of public or private property in
advance of any operations which may affect any of the agencies’ or property owners' facilities and
shall enlist their assistance in the location of their existing or relocated utilities.

The Contractor shall make every effort to locate all existing facilities, which may be affected by the

work, including prospecting or excavating beneath the surface. No payment will be made to the
Contractor in connection with location of existing facilities.
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All fire hydrants and water control valves shall be kept free from obstructions and available for use at
all times, except as herein allowed.

In the event of interruption to utility services as a result of accidental breakage or as a result of being
exposed or unsupported, the Contractor shall promptly notify the proper authority and shall
cooperate with the said authority in the restoration of service. If utility service is intetrupted,
continuous cooperation will be required until the service is restored.

SC-49 LIQUIDATED DAMAGES (GC-49)

In accordance with GC-49, Liquidated Damages (also referred to as “Schedule of Deductions”), the

Contractor will be assessed liquidated damages for each calendar day of delay in completion of work at the
rate of $700.00.

SC-50 TEST MATERIALS OFFERED BY CONTRACTOR (GC-50)

Moaodify GC-50 by adding the following:

A

Tr ©

Submission of all Compliance Submittals shall be scheduled to permit review, fabrication, and
delivery in time to cause no delay in the Work of Contractor or their subcontractors or any other
contractors as described herein. Contractor shall allow fifteen (15) days in Engineer's office for
reviewing original submittals and fifteen (15) days in Engineer's office for reviewing re-submittals.

Compliance submittals of materials furnished by subcontractors, manufacturers, and suppliers shall
be submitted by the Prime Contractor.

In general, the Specifications identify required materials and equipment by naming one or more
manufacturer's brand, model, catalog number and/or other identification; first-named
manufacturer's product used as the basis for design; other named brands considered equivalent.
Equivalent brand manufacturers named must furnish products consistent with Specifications for

first-named product, as determined by Engineer. Base Bid shall include only those brands named,
except as hereinafter provided.

Where materials or equipment are described but not named, Contractor shall provide required first
quality items, adequate in every respect for intended use, such items subject to Engineer's
approval prior to procurement,

Submit certificates for the reinforcing steel and woven wire fence.

Submit mix designs for the Portland cement concrete and the masonry repair material.

Submit gradation for the rock blanket.
Submit mix design for temporary and permanent erosion control.

Submit shop drawings, specification sheet, certificates, warrantees and manufacturing installation
recommendations for all products.

Engineer’s Selection and Approval of Materials: Where approval of Engineer for material or
equipment is required, secure such approval before procurement.

Laboratory tests of materials and equipment, which are normally conducted by the manufacturer
or material supplier, and tests shall be furnished by the Contractor and approved by the Engineer.
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All quality control testing not specified to be performed by the Contractor will be performed by an
independent testing jaboratory, selected by the Owner, or by the Owner's designee. All such
tests performed by the independent testing laboratory shall be paid by the Owner.

Assigning, transferring or subletting, even though consented to, shall not relieve the Contractor of
their liabilities under their contract. The Contractor shall give their personal attention to any and all

portions of the contract which have been sublet and they shall be responsible for its proper
construction.

Receiving and Storing Materials: Remove from premises materials showing deterioration or
damage and replace with new.

Unless Owner grants permission to repair any defective work, remove defective work from project
and replace with new work in accordance with contract documents. Permission to repair such
work shall not constitute a waiver of Contractor's right to require complete replacement of
defective work if repair operation does not restore quality and appearance of member or surface
to Owner’s satisfaction. If permission is granted, repair according to Owner’s directions.

The prime Contractor, as a condition of this contract, is responsible for assuring submission of proof
or documentation regarding Affirmative Action compliance by their Subcontractors and for the
subsequent Affirmative Action performance by such Subcontractors.

SC-54 DISPOSAL OF TRASH AND DEBRIS (GC-54)
The following is added to GC-54:

A

The Contractor shall take the necessary precautions to keep aggregate, mud, debris from being
deposited onto roadway and private entrances during construction operations. Should debtis
become deposited on such areas, the Contractor shall promptly remove it at no additional cost to the
Owner. Debris shall be disposed of in accordance with all local codes.

Keep covered materials, cavities and holes subject to damage by failing materials or deposits of
water, snow or ice,

Transport, handle, store and erect materials in a manner to keep from injury.

Protect previously placed work by suitable coverings or other protection during installation of
subsequent work. Clean off foreign materials accidentally deposited on finish surfaces and, where

such would stain, corrode or otherwise disfigure, clean same immediately with material that will
not damage finished work.

Where finished floors are subject to damage, suitably cover traffic areas until building acceptance.

Before the work will be accepted by the Owner, the Contractor shall be required to remove all
aggregate and debris resulting from thelr operation, which also includes cleaning of earth, sod or

other objectionable material and shall dispose of such debris off the project. This cleanup shall be
limited to the project limits.

SC-58 PERFORMANCE, PAYMENT AND MAINTENANCE BOND (GC-58)
General Conditions Section GC-58 - Delete the first paragraph and replace it with the following:

PERFORMANCE BOND: The performance bond shall be executed by the Contractor with a surety
company which: {1) meets the minimum standard for an insurance carrier which currently is in effect
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for all coverage's purchased by Jackson County; and (2) is on the most current United States Treasury
list as a surety whose bonds are acceptable to the United States Government.

The Contractor's attention is called to paragraph “c” of GC-58, which requires a one (1) year
Maintenance Bond. No Maintenance bond is required for this project. The Final Acceptance Letter
from JCPW Engineering staff member will be certified mailed to the Contractor.

SC-60 MONTHLY ESTIMATES AND PAYMENTS (GC-60)

Section C. Certification for Payments shall be modified with the 2nd sentence changed from ninety-five
percent (95%) to read one hundred percent (100%).

The following sentence shall be added to the end of the paragraph:
There shall be no retained percentage for this project.
In addition, modify GC-60 by adding the following:

D.  The method of measurement and basis of payment for each item as listed in the Proposal will be as
stipulated in the sections of the Technical Specifications and on the Plans and in this article.

E.  There shall be no measurement or separate payment for any item of work which is not specifically
identified and listed in the Proposal and all costs pertaining thereto shall be included in the Contract
unit prices for related items which are listed in the proposal.

F.  Pay limits given in the Technical Specifications and Plans are maximum. Where actual guantities are
less than as computed by said pay limits, the Contractor will be paid only for the actual quantities.

G. Al work completed under the Contract will be measured according to United States Imperial system.
The method of measurement and computations to be used in determination of quantities of material

furnished and of work performed under the Contract will be those methods generally recognized as
conforming to good engineering practices.

H. Al materials, which are measured or proportioned by weight, shall be weighed on platform scales
furnished by the Contractor, or on public scales at the Contractor's expense. The scales shall comply
with all state laws governing the use of scales, and shall be tested and sealed by an authorized public
official, at the expense of the Contractor, as often as the Engineer may deem it necessary to insure

their accuracy. The Contractor shall furnish the Engineer a waybill for each truckload, signed by the
weigh master and truck driver.

I.  The Contractor shall maintain a running balance of weights of materials versus areas covered,

furnishing this data to the Engineer, in order that corrections for overrun or under run may be made
when desired.

J. The Owner will not pay for, or be responsible for, unused materials, which may have been ordered by
the Contractor in accordance with the quantities listed in the proposal.

K. The Contractor shall make an approximate estimate of the value of the work done and unused
materials delivered for, and stored on, the site of the work during the previous calendar month. The

Contractor shall furnish to the Engineer such detailed information as requested to aid them as a guide
in the review of the payment application.

L. The Contractor shall submit payment estimates or certificates of payment to the Owner.
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S5C-62 COMPLETION AND ACCEPTANCE OF WORK (GC-62)
The following is added to GC-62:

A. "Substantial Completion” shall be the stage in the progress of the Work where the Work is
sufficiently complete in accordance with the Contract Documents so that the Owner can oceupy or
utilize the Work for its intended user.

B.  The Contractor shall be responsible for the restoration of any paved, graveled, or grassed areas
disturbed by construction. Any areas so affected shall be restored to a condition as nearly as possible
to that existing prior to construction. Paved and graveled areas shall be resurfaced with materials
meeting the requirements of the technical specifications, and grassed areas shall be seeded and
rmulched. No direct measurement or payment will be made for restoration of areas disturbed by the
construction which are outside of the limits designated on the Drawings.

SC-63 FINAL ESTIMATE AND PAYMENT (GC-63)
The following is added to GC-63:

A.  Contractor shall notify the Engineer when they hve completed all work in accordance with the
Drawings and Specifications. they shall avail themself for an on-site inspection of the project with
the Owner and the Engineer. Any items found to be incomplete or improperly constructed shall be
listed, and the Confractor shall take prompt action to correct such items. Upon completion of all such
work, a final inspection will be scheduled to include the Contractor's representative, the Owner's
representative, and the Engineer. Should the Contractor fail to complete the items listed (thereby
causing final inspection to be repeated), the cost of engineering or any other costs incurred by the
Owner, due to such repeated inspections, shall be at the expense of the Contractor and will be
deducted from the final contract amount. Prior to the Final Inspection, the Contractor shall provide to
Jackson County Public Works the AS-BUILTS drawings based on any and all redlines, modifications,
addition or deletions, and changes to the project.

SC-65 CLAIMS FOR ADJUSTMENT AND DISPUTES (GC-65)
Modify GC-65 by adding the following:

1. Each Bidder must form their own opinion of the character and condition of materials to be

encountered from an inspection of the site and from other such investigations as they may desire to
undertake.

2. The Contractor is solely responsible for determination of existing conditions. All claims for
adjustments in contract price or quantity of removals shall be denied.

SC-67 HOMELAND SECURITY AFFIDAVIT (GC-67)
The following is added to GC-67:

The Contractor must return the Affidavit of Compliance within this Contract, with their memorandum of
understanding (MOU} with homeland security, with their Bids.

END OF SECTION
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TECHINICAL SPECIFICATIONS
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TECHNICAL SPECIFICATIONS

TS-1 EMERGENCY PROVISIONS AND INCIDENT MANAGEMENT

A

The Contractor shall have communication equipment on the construction site or immediate access to
other communication systems to request assistance from the police or other emergency agencies for
incident management. In case of traffic accidents or the need for police to direct or restore traffic flow,
the Contractor shall notify the Sheriff's Department or other emergency agencies immediately as
needed. The County shall also be notified when the Contractor requests emergency assistance.

a. Construction Manager: Ric Johnson (Office: 816-881-4499; Cell: 913-912-0933)
b. Road & Bridge Assistant Supervisor: Tim Underwood (Office: 816-847-7062; Cell: 816-830-3003)

¢. Engineer-of-Record: Nicholas Thomas, Wilson & Company (Office: 816-701-3128, Cell: 816-500-
5309)

In addition to the 911 emergency telephone number for ambulance, fire, or police services, the following
agencies may also be notified for accident or emergency situation with the project limits.

a. Sheriff's Department: 816-541-8017

b. Missouri Highway Patrol, Troop A {Lee’s Summit): 816-622-0800
¢. Southern Jackson County Fire District: 816-578-4211

This list is not inclusive. Notification of the need for wrecker or tow truck services will remain the
responsibility of the appropriate police agency. The Contractor shall notify enforcement and emergency
agencies before the start of construction to request their cooperation and to provide coordination of
services when emergencies arise during the construction at the project site. When the Contractor

completes this notification with enforcement and emergency agencies, a report shall be furnished to the
County on the status of incident management.

No direct pay will be made to the Contractor to recover the cost of the communication equipment, labor,
materials or time required to fulfill the above provisions.

TS-2 GENERAL

A

Contract Specifications: The detailed specifications, which follow shall govern the materials furnished
and work performed in the construction of the work covered by this contract. No attempt has been made

in the foregoing designated specifications to segregate work to be performed by any trade, subcontract,
or proposal item, under anyone section of the specifications.

Any segregation between frade or craft jurisdiction limits, and the establishment of subcontract limits, will
be solely a matter of agreement between the Contractor and their employees and their Subcontractors.

The specifications will govern the construction of the entire work, and the provisions thereof shall govern
each item and unit of work to which such provisions apply.

Reference Specifications. The project was developed in accordance with the following specifications
and are incorporated into the Contract Documents by reference:

Kansas City Chapter of APWA Standard Specifications, current edition.

Missouri Standard Specifications for Highway Construction, 2022 Edition.

Missouri Standard Plans for Highway Construction, 2022 Edition.

Federal Highway Administration, Manual of Uniform Traffic Control Devices (MUTCD).

apop
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C. Technical Specifications for the work shall consist of the above referenced specifications with such

revisions, amendments, and supplements as are contained herein. The work shall be constructed in
accordance with these technical specifications and any attached plans or drawings. Any omission found
in these Technical Specifications, and/or the appropriate Standard Specification, shall govern the plans
where applicable sections in the Standard Specifications are found.

Missouri Standard Specifications for Highway Construction, 2022 Edition

Secticn 0106 Control of Material

Section 0203 Roadway and Drainage Excavation
Section 0204 Embankment Monitoring

Section 0206 Excavation for Structures

Section 0210 Subgrade Compaction

Section 0304 Aggregate Base Course

Section 0310 Aggregate Surface

Section 0407 Tack Coat

Section 0408 Prime Coat

Section 0604 Miscellaneous Drainage

Section 0606 Guardrail, Crashworthy End Terminals, One-Strand...
Section 0611 Embankment Protection

Section 0616 Temporary Traffic Control

Section 0620 Pavement Marking

Section 0703 Concrete Masonry Construction

Saction 0706 Reinforcing Steel for Concrete Structures

Section 0710
Section 0725
Section 0732
Section 1001
Section 1005
Section 1006
Section 1007
Section 1010
Section 1011
Section 1019
Section 1036
Section 1040
Section 1053
Section 1054
Section 1055
Section 1057
Section 1058
Section 1066
Section 1070
Section 1073

Epoxy Coated Reinforcing Steel
Metal Pipe and Pipe-Arch Culverts
Flared End Sections

General Requirements for Materials
Aggregate for Concrete

Aggregate for Surfacing

Aggregate for Base

Select Granular Backfill for Structural
Geotextile

Cement

Reinforcing Steel for Concrete

Guardrail, End Terminals, One-Strand Access Restraint...

Concrete Sealer and Concrete Crack Filler
Concrete Admixtures

Concrete Curing Material

Material for Joints

Polyethylene Sheeting

Mortars and Grout

Water

Joint Material for Structures

APWA's Technical Specifications

Section 2100
Section 2150
Section 2200
Section 2300
Section 2400
Section 2600
Section 2700

Grading and Site Preparation
Erosion and Sediment Control
Paving

Incidental Construction
Seeding and Sodding

Storm Sewers

Structures
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D. Applicable Codes and Standards: Where referred to in the technical specifications or plans, portions of
organizations' specifications are incorporated into the Contract. Wherever a part of any standard
specification (ASTM, AASHTO, efc.) is referred to in the technical specifications or plans, the following
conditions shall apply unless otherwise provided in the technical specifications or plans:

Only the specifically referred to part of the standard specification shall apply to this Contract.

Whenever any provision of a standard specification conflicts with any of the Contract Documents,
said Contract Documents shall govern.

E. Construction Testing: All sampling and testing deemed necessary by the County to determine if materials
or methods are in compliance with the specifications shall be performed by a testing laboratory selected
by the County. The cost of all such tests showing compliance with the specifications shall be paid by the
County unless otherwise noted in the technical specifications. In the event that any test indicates non-
compliance with specifications, at least one (1) additional test will be paid for by the Contractor to

determine acceptability of material or methods. All documentation verifying compliance shall be
submitted to the County for compliance review.

F. Construction Schedule: Before work is started, the Contractor shall prepare a detailed schedule of all
construction operations that shall indicate the sequence of the work and also the time of starting and
completing each part. The schedule shall be submitted to the County for their approval.

G. Losses From Natural Causes: All loss or damage arising out of the nature of the work to be done, or
from the action of the elements, or from floods or overflows, or from ground water, or from unusual
obstructions or difficulties, or any other natural or existing circumstances either known or unforeseen,

which may be encountered in the prosecution of the said work shall be sustained and borne by the
Contractor at their own cost and expense.

H. Unfavorable Construction Conditions: During unfavorable weather, or other unfavorable conditions for
construction operations, the Contractor shall pursue only such portions of the work as will not be
damaged thereby. No portions of the work, the satisfactory quality or efficiency of which will be affected
by any unfavorable conditions, shall be constructed while these conditions exist, unless by special means

or precautions approved by County, the Contractor shall be able to perform the work in a proper and
satisfactory manner.

. Profection and Maintenance of Public and Private Property: All existing underground utilities shown in
the Plans were provided by each utility company. Before starting work, the Contractor shall notify all
utilities involved, and shall request them for cooperation in locating lines in advance of the work. The
Contractor shall make reasonable effort to avoid breaking utility lines. The utility shall be notified
immediately should a break occur in a line during construction under this Contract.

Any lines that are broken by the Contractor shall be repaired according to the utility company's standards
at the expense of the Contractor. Wherever the work is along existing pavement which is to be retained,
traction equipment with lugs will not be permitted. The Contractor shall use utmost care not to damage
or destroy any existing pavement. Any pavement damaged or destroyed due to the operations of the

Contractor, which is not within the construction limits shall be replaced in accordance with these
specifications.

The Contractor shall be held responsible for all damage to roads, highways, shoulders, ditches, bridges,
culverts, and other property, caused by them or their subcontractors in transporting materials to or from

the site of work, regardless of location of such damage, and shall pay for or place such damaged property
to the satisfaction of the owner of such property.
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J. Clearing and Cleaning Up: The Contractor shall do all necessary clearing and demolition work prior to
excavation for the proposed construction. The Contractor shall not allow the site of the work to become
littered with trash and waste material but shall maintain same in a neat and orderly condition during the
process of the work to completion. The Contractor shall clean up all dirt from paved surfaces, not allow
same to pack on the roadway or create a traffic nuisance.

TS-3 UTILITIES

A. For informational purposes only, the following is a list of names, addresses, and telephone numbers of
the known utility companies in the area for the construction work for this project.

Utility Name Known Required Adjustment
Evergy No Adjustment

1105 E 40 Highway
Blue Springs, MO 64014
Doug Davin (816) 347-4320

AT&T No Adjustment
2121 East 63rd Street

Kansas City, MO 64130
Ron Gipfert (816) 772-0318

Comcast Owner to relocate buried coaxial cable
4700 Little Blue Parkway

Independence, MO 64057
Andrew Bell (818) 795-2255

City of Lee’s Summit - Water No Adjustment
220 SE Green Street

Lee's Summit, MO 64063

Sara Boschert (816) 969-1800

B. The existence and approximate location of the utility facilities known to exist, as shown on the plans, are
based upon the best information available to the County at this time. This information is provided by the
County and the County expressly disclaims any representation or warranty as to the completeness,
accuracy, or suitability of the information for any use. Reliance upon this information is done at the risk
and peril of the user, and the County shall not be liable for any damages that may arise from any error
in the information. It is, therefore, the responsibility of the Contractor to verify the list below indicating

existence, location, and status of any facility. Such verification includes direct contact with the listed
utilities.

C. The Contractor agrees that any effects of the presence of the utilities, their relocation, Contractor's
coordination of work with the utilities and any delay in utility relocation shall not be compensable as a
suspension of work, extra work, a change in work, as a differing site condition or otherwise including but,
without limitation, delay, impact, incidental or consequential damages. The Contractor's sole remedy for
the effects of the presence of utilities, delay in their relocation or any other effects shall be an excusable
delay provided Contractor notifies the County in writing of the delay at the time it occurs. The Contractor
waives, for itself, its subcontractors and suppliers the compensability of the presence of utilities, delay in
their relocation and any cost to the Contractor, its subcontractors and suppliers in any claim or action
arising out of or in relation to the work under the Contract.

D. The Contractor shall be solely responsible and liable for incidental and consequential damage to any

Page 177



JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT COUNTY PROJECT NO. 3242

E.

F.

utility facilities or interruption of the service caused by it or its subcontractors operation. The Contractor

shall hold and save harmless the County from damages to any utility facilities interruption of service by
it or its subcontractors operation.

No direct pay will be made to the Contractor fo recover the cost of coordination with the utility companies.

Care should be taken when removing trees that intertwine with the overhead lines. DO NOT DAMAGE.

TS-4 PROTECTION OF PROPERTY

A

The Contractor shall protect existing public and private property from damage by construction operations.

a. Confine all work, equipment, and personnel within the limits of the project right-of-way and
easements shown on the Plans,

b. Take all precautions required to preserve and protect all existing trees, shrubs, and other

improvements located within the project right-of-way and easements, except those items designated
to be removed.

c. Where fences are to be breached on private property, the property owners shall be contacted and

arrangements made to ensure proper protection of any property and livestock exposed to the open
condition.

d. Before acceptance of the Work by County, Contractor shall replace or repair all existing
improvements damaged by their operations.

e. All property pins removed or displaced shall be reset to its original location by a licensed Surveyor
registered in the State of Missouri.

No separate payment will be made for the protection of property. All costs pertaining to this item shall be
included in the contract prices of other items

TS8-5 JOB SITE ADMINISTRATION

A

The Contractor shall give the Work the constant attention necessary to facilitate the progress thereof,
and shall cooperate with the County and other contractors in every way possible.

The Contractor shall have on the work site at all times, as their agent, a competent superintendent
capable of reading and thoroughly understanding the plans and specifications and thoroughly
experienced in the type of work being performed, who shall receive instructions from the County. The
superintendent shall have full authority to execute orders or directions of the County without delay, and
to promptly supply such materials, equipment, tools, labor, and incidentals as may be required. Such
superintendence shall be furnished regardless of the quantity of work sublet.

No separate payment will be made for job site administration. All costs pertaining thereto shall be
included in the contract pricas for other items.

T5-6 PRECONSTRUCTION MEETING

A

Prior to starting work, a preconstruction conference will be held to discuss the project, its scheduling and
its coordination with the work of others. It is expected that this conference will be attended by
representatives of the County, the Contractor, and their subcontractors, utility representatives, as well
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as representatives of any other affected agencies that the County may wish to invite. The Contractor

shall bring to the conference a tentative schedule of construction progress, shop drawing submittals and
other required submittals and certifications.

B. The County will schedule a Preconstruction Conference at location to be determined, no later than 20
days after the effective date of the Agreement and prior to commencement of construction activities. The
County will conduct the meeting to review responsibilities and personnel assignments.

Attendees will include representative from the County, representatives from the Missouri Department of
Transportation, the Contractor, subcontractors, manufacturers, suppliers, utility companies, and other

concerned parties shall be represented at the conference by persons familiar with and authorized to
conclude matters relating to the Work.

The agenda will review items of significance that could affect progress, including topics such as the
following:

Introduction of attendees.

Distribution of Contract Documents.

Designation of responsible personnel.

Tentative construction schedule, including critical work sequencing.
Coordination with County,

Submittal of certified payrolls, wage interviews, and compliance with mincrity participation.
Procedures for processing field decisions and change orders.
Submittal of shop drawings and product data.

Procedures for processing Applications for Payment.

Preparation of record documents by the Contractor.

Use of the premises (right-of-way and easements).

Working hours and holidays.

—ETSTQMe a0 T

C. No separate payment will be made for the preparation or maintenance of the construction schedule. All
costs pertaining to this item shall be included in the contract prices of other items.

TS-7 BUY AMERICA REQUIREMENT

A. The Bipartisan Infrastructure Law (BIL) was enacted on November 15, 2021. The BIL includes Build
America, Buy America Act Publication L. No. 117-58. This provision expands the Buy America
requirements beyond what is currently only required for steel and iron products. The steel and iron
provisions have not changed with the new bill. Cement and cementitious materials; aggregates such as
stone, sand, or gravel; or aggregate binding agents or additives are excluded from this requirement. All
other materials and manufactured products permanently incorporated into the project will be subject to
Buy America requirements. There are three categories requiring Buy America Certification:

a. lron and steel — no changes to the current specification requirements.
b. Manufactured products — these are currently exempted under the 1983 waiver from FHWA.
¢. Construction materials consisting primarily of:

i. Non-ferrous metals;
ii. Plastic and polymer-based products (including polyvinylchloride, composite build materials, and
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polymers used in fiber optic cables);
iii. Glass (including optic glass);
iv. L.umber; or
v. Drywall

B. All products and or materials will only be classified under one of these categories and not under multiple
categories. |t is the prime contractor's responsibility to assure all submittals required for Buy America
are submitted to the Engineer prior to the products and or materials being incorporated in the job. The
implementation of this policy will be in effect for all projects awarded after November 10, 2022.

C. New items designated as construction materials under this requirement will require the prime contractor
to submit a material of origin form certification prior to incorporation Into the project
(https:/fepg.modot.org/forms/CM/CERTIFICATE_OF_MATERIALS ORIGIN.pdf). The Cettificate of
Material origin form from the supplier and/or fabricator must show all steps of the manufacturing being

completed in the United States. The Ceriificate of Material form shall be filed with the contract
documents.

D. Any minor miscellaneous construction material items that are not included in the materials specifications
shall be certified by the prime contractor as being procured domestically The certification shall read “I
certify all materials permanently incorporated in this project covered under this provision have been to

the best of my knowledge procured and all manufactured domestically.” The certification shall be signed
by an authorized representative of the prime contractor.

E. The National Transportation Product Evaluation Program (NTPEP) compliance program verifies that
some non-iron and steel products fabrication processes conform to 23 CFR 635.410 Buy America
Requirements and an acceptable standard per 23 CFR 635.410(d). NTPEP compliant suppliers will not
be required to submit step certification documentation with the shipment for some selected non-iron and

steel materials. The NTPEP compliant supplier shall maintain the step certification documentation on file
and shall provide this documentation fo the engineer upon request.

F. Basis of Payment. Any costs incurred by the Contractor by reason of compliance with the above
requirements shall be considered as included in and completely covered by the unit price bid for the
various items of wark included in the contract.

TS-8 SUBMITTALS

A. General: The Contractor is required to provide documentation for the performance of the Work.

These submittals are divided into administrative and procedural categories. They include, but are
limited to the following:

a. Administrative Submittais
1. Permits
. Applications for payment
Performance and maintenance bonds
Insurance certificates
List of approved subcontractors
M/W/VBE compliance
Certified payrolls (Contractor and subcontractors)

N®oR®N

b. Procedural Submittals
1. Contractor’s project schedule
2. Shop drawings
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3. Product data certifications

B. Submittal Procedures:

a. Coordinate preparation and processing of submittals with performance or construction activities.

Transmit each submittal sufficiently in advance of performance of related construction activities
to avoid delay.

Coordinate each submittal with fabrication, purchasing, testing of submittals for related activities
that require sequential activity.

Coordinate transmittal of difference types of submittals for related elements of the Work so
processing will not be delayed by the need to review submittals concurrently for coordination.

The County reserves the right to withhold action on a submittal requiring coordination with other
submittals until related submittals are received.

b. Processing: Allow sufficient review time so that installation will not be delayed as a result of the
time required to process submittals, including time for resubmittals.

1. Allow two (2) weeks for initial review. Allow additional time if processing must be delayed to
permit coordination with subsequent submittals. The County will promptly advise the
Contractor when a submittal being processed-must be delayed for coordination.

2. If an intermediate submittal is necessary, process the same as the initial submittal.

3. Allow two (2} weeks for reprocessing each submittal.

4. No extension of Contract Time will be authorized because of failure to transmit submittals to
the County sufficiently in advance of the Work to permit processing.

¢. Submittal Transmittal: Package each submittal appropriately for transmittal and handling. The
transmittal form should have the following information. Submittals received from sources other
than the Contractor will be returned without action.

Project name

Project number

Date

Name and address of contractor

Name and address of subcontractor {if needed)
Name and address of suppliet/manufacturer
Number and title of appropriate specification section
Drawing number and detail reference

Noogkwhh =

C. Shop Drawings: Submit newly prepared information drawn to accurate scale. Highlight, encircle, or
otherwise indicate deviations from the Contract Documents. Do not reproduce Contract Documents
or copy standard information as the basis of Shop Drawings. Standard information prepared without
specific reference to the Project is not considered a Shop Drawing. The Contractor shall not use any

Shop Drawing without an appropriate final stamp indicating action taken in connection with
construction.

Page 181



JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT COUNTY PROJECT NO. 3242

a. Shop Drawings include fabrication and installation drawings, layout drawings for reinforcing steel,

falsework/forms, schedules, patterns, templates, and similar drawings. Include the following
infarmation:

Dimensions

Identification of products and materials included
Compliance with specified standards

Notation of coordination requirements

Notation of dimensions established by field measurement

GR®0 =

b. Sheet Size: except for templates, patterns, and similar full-size drawings, submit Shop Drawings
on sheets at least 8-1/2" x 11” but no larger than 22" x 34",

c. Quantity Requirements: Except as otherwise specified, transmit six (6) copies all manufacturer's
or fabricator's Shop Drawings to the County. Three (3) copies will be returned to Contractor.

d. Construction Record Drawings: One (1) copy to the County.

B. Product Data: Collect Product Data into a single submittal for each element of construction or system.
Product Data includes printed information such as manufacturer's installation instructions, catalog
cuts, standard color charts, roughing-in diagrams and templates, standard wiring diagrams, and

performance curves. Where Product Data must be specially prepared because standard printed data
is not suitable for use, submit as "Shop Drawings.”

a. Mark each copy to show applicable choices and options. Where printed Product Data includes
information on several products, some of which are not required, mark copies to indicate the
applicable information. Include the following information:

Manufacturer's printed recommendations

Compliance with recognized testing agency standards
Application of testing agency labels and seals
Notation of dimensions verified by field measurement
Notation of coordination requirements

W~

b. Do not submit Product Data until compliance with requirements of the Contract Documents has
been confirmed.

c. Quantity Requirements: Except as otherwise specified, transmit six (6) copies all submittals of
product data to the County. Three (3) copies will be returned to Contractor.

d. Distribution: Furnish copies of final submittal to installers, Subcontractors, suppliers,

manufacturers, fabricators, and others required for performance of construction activities. Show
distribution on transmittal forms.

1. Do not proceed with installation until an approved copy of the applicable Product Data is in
the installer's possession.

2. Do not permit use of unmarked copies of Product Data in connection with construction.
E. County's Action: Except for submittals for record, information, or similar purposes where action and

return is required or requested, the County will review each submittal, mark to indicate action taken,
and return promptly. Compliance with specified characteristics is the Contractor's responsibility.
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a. Action Stamp: The County will stamp each submittal with a uniform, self-explanatory action stamp.
The stamp will be appropriately marked, as foliows, to indicate the action taken:

1. Approved: Where submittals are marked "Approved®, that part of the Work covered by the

submittal may proceed provided it complies with requirements of the Contract Documents;
final acceptance will depend upon that compliance.

2. Approved As Noted: When submittals are marked "Approved as Noted", that part of the Work
covered by the submittal may proceed provided it complies with notations or corrections on

the submittal and requirements of the Contract Documents; final acceptance will depend on
that compliance.

3. Revise and Resubmit: When submittals are marked "Revise and Resubmit", do not proceed
with that part of the Work covered by the submittal, including purchasing, fabrication, delivery,
or other activity. Revise or prepare a new submittal in accordance with the notations; resubmit
without delay. Repeat if necessary to obtain a different action mark. Do not permit submittals

marked "Revise and Resubmil” to be used at the Project site, or elsewhere where Work is in
progress.

4. Rejected: When submittals are marked “Rejected”, do not proceed with that part of the Work
covered by the submittal. The information provided does not comply with the parameters

noted in the Plans. The submittal shall be revised to meet the design requirements and
resubmitted to the County for review.

5. Not Subject To Review: When submittals are marked “Not Subject To Review”, the
information provided is accepted as additional data for the files. No further action is required.

b. Regardless of how the submittal is stamped, the review and approval neither extends nor alters
any contractual obligations of the County of the Contractor.

F. No separate payment will be made for any of the submittals associated with the completion of the
Work. All costs pertaining to these items shall be included in the other contract prices.

TS-9 QUALITY REQUIREMENTS

A. General: The Contractor will be fully responsible for complying with the Technical Specifications,
Plans and other Contract Documents and shall obtain such certificates of compliance and have such

tests made as will assure full compliance. Copies of such certificates and test reports shall be
furnished to the County, prior to payment of pay items.

a. Related Sections:

1. General Conditions: responsibilities of inspection, correction, removal and acceptance
2. Supplemental Conditions: responsibilities of testing
3. Technical Specifications: submittal procedures

b. References: ‘
1. American Society for Testing and Materials (ASTM): technical standards for the various
materials used on the project, including testing procedures

2. Federal Highway Administration (FHWA): specifications and details for traffic control and
safety
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3. American Association of State Highway and Transportation Officials (AASHTOQ): guidelines,
specifications, and details for roadway safety

4. Missouri Department of Transportation (MoDOT): standard details, specifications, guidelines,
and procedures for roadway and structures

5. Kansas City Chapter of American Public Works Association (KCAPWA): standard details,
specifications, guidelines, and procedures for roadway and structures

Testing Agency: Prior to start of the Work, the County will identify the testing agency that will be
used on the project from their Term & Supply Contract.

Test Reports: After each test inspection two (2) copies of the report to the County to share with
the Contractor. The report shall include:

1. Date issued

2. Project title and number

3. Name of inspector

4. Date and time of sampling or inspection

5. Identification of product and specifications section
6. Location in the Project

7. Type of test/inspection

8. Date of test/inspection

9. Results of test/inspection

10. Conformance with Contract Documents

Certificates: When specified in individual specification sections, submit certification by the
manufacturer and Contractor to the County, in quantities specified for Product Data.

Manufacturer's Instructions: When specified in individual specification sections, submit printed
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, for the
County's information. Indicate special procedures, perimeter conditions requiring special
attention, and special environmental criteria required for application or installation.

Manufacturer's Field Reports: Submit reports for the County's benefit as contract administrator.
Submit for information for the limited purpose of assessing conformance with information given
and the design concept expressed in the contract documents.

B. Control of Installation:

a.

The Contractor shall notify the County a minimum of 48 hours prior to expected time for operations
requiring inspection and laboratory testing services. Such testing, or failure to test, on the part of
the County shall in no way relieve the Contractor of complete responsibility for furnishing materials
and constructing the Project in accordance with all of the Contract Documents. Testing services
arranged and paid by the County.

Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce Work of specified quality.

Comply with manufacturers’ instructions, including each step in sequence. If manufacturer's

instructions conflict with Contract Documents, request clarification from the County before
proceeding.
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e. Comply with specified standards as minimum quality for the Work except where more stringent

tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

f. Have Work performed by persons qualified to produce required and specified quality.

g. Verify that field measurements are as indicated on shop drawings or as instructed by the

manufacturer. Once installed, secure products in place with positive anchorage devices designed
and sized to withstand stresses, vibration, physical distortion, and disfigurement.

Certificates of Compliance:

a. The Contractor, prior to payment for the pay items, shall submit, in triplicate, certificate of
compliance from manufacturers, producers, fabricators and suppliers of items to be incorporated
in the work attesting that all items and materials supplied in connection with the work conform to

the requirements of the Specifications, as provided in the various sections of these Contract
Documents.

b. Whenever the items so certified deviate from the requirements of the Technical Specifications,
Plans and other Contract Documents, then the Contractor shall point out such deviation in the
letter of transmittal. Unless this procedure is followed and such deviations are specifically

approved by the County in writing, then the County's approval of such certifications will not
constitute approval of the deviations.

c. Said certificates may be accepted by the County as adequate evidence of compliance with the
Contract Documents. However, at its option, the County may test any or all of said items for
compliance. If found to be in compliance with the Contract Documents, the cost of testing will be
borne by the County. If found to be not in compliance, the Contractor shall pay for such testing.

Payment for testing shall be paid by the County in conformance with the Special Conditions.
Retesting required because of non-conformance fo specified requirements shall be performed by the

same testing firm on instructions by the County. The Contractor shall bear all costs from such
retesting at no additional cost to the County.

TS-10 TEMPORARY FACILITIES

A.

Water: Any water required to prepare concrete, mortar, or other construction products shall be from a
potable source. Water from a stream, pond, etc. is unacceptable.

Power. All power for lighting, operations of the Contractor's equipment, or for any other use which may
be required for proper completion of the Work shall be provided by the Contractor.

Sanitary Facilities: Contractor shall furnish temporary sanitary facilities at the site, as provided herein,
for the needs of all construction workers and others performing work or furnishing services on the Project.

Sanitary facilities shall be of reasonable capacity, properly maintained throughout the construction
period, and obscured from public view to the greatest practical extent. If toilets of the chemically treated
type are used, at least one toilet will be furnished for each 20 persons, Contractor shall enforce the use
of such sanitary facilities by all personnel at the site.

Fences: All existing fences affected by the Work shall be maintained by Contractor until completion of
the Work. Where fences must be maintained across the construction easement, adequate gates shall
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be installed. Gates shall be kept closed and locked at all times when not in use.

On completion of the Work across any fract of land, Contractor shall restore all fences to their original or
to better condition and to their original location.

Parking: Contractor shall provide and maintain suitable parking areas for the use of all construction
workers and others performing work or furnishing services in connection with the Project, as required to

avoid any need for parking personal vehicles where they may interfere with public traffic, County's
operations, or construction activities.

Noise Control: Contractor shall take reasonable measures to avoid unnecessary noise. Such measures
shall be appropriate for the normal ambient sound levels in the area during working hours. All
construction machinery and vehicles shall be equipped with practical sound-muffling devices, and
operated in a manner to cause the least noise consistent with efficient performance of the Work.

Construction activities, such as excavation, demolition, installation, erection, alteration, or repairs,
adjacent to residential areas shall be limited to 7:00 a.m. and 6:00 p.m. on weekdays. In the case of

urgent necessity in the interest of public safety, the Contractor may request a letter of permission from
the County.

Dust Contral: Contractor shall take reasonable measures to prevent unnecessary dust. Earth surfaces
subject to dusting shall be kept moist with water or by application of a chemical suppressant. When
practicable, dusty materials in piles or in transit shall be covered to prevent blowing.

Pollution Control: Contractor shall prevent the pollution of watercourses by sanitary wastes, sediment,
debris, and other substances resulting from the construction activities. No sanitary wastes will be
permitted to enter any watercourse other than sanitary sewers. No sediment, debris, or other substance

will be permitted to enter sanitary sewers, and reasonable measures will be taken to prevent such
materials from entering any watercourse.

No separate payment will be made for the installation, maintenance, and removal of any temporary

facility needed for the completion of the Work. All costs pertaining to these items shall be included in the
other contract prices,

15-11 DEBRIS CONTROL

A

During construction, care shall be taken to ensure public safety in the project area. The Contractor shall
maintain the project area so that it is free of debris at all times. As each major component of work is
completed, excess materials and unnecessary equipment shall be removed from the project area and
corresponding backfilling and clean up shall be done promptly.

No separate payment will be made for the debris control. All costs pertaining to this item shall be
included in the contract prices of other items.

TS-12 MOBILIZATION

A

Description: This item shall consist of the preparatory work and operations, including, but not limited to,
those necessary for the movement of personnel, equipment, supplies and incidentals to the project site,
for the establishment of construction offices and other facilities necessary for work on the project,
including contract bonds and insurance, and for all other work and operations that must be performed or
costs incurred prior to beginning work on the various items on the project site.
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B. Basis of Payment: Payment for mobilization will be made incrementally.

a.

Partial Payments. Each partial payment will be 25 percent {(25%) of the contract price for
mobilization. For purposes of this calculation, the original contract price will be construed as the total

dollar value of all contract line items. The partial payments for mobilization will be paid incrementally
as follows:

1. The first partial payment will be made when five percent (5%) of the original contract amount is
earned.

2. The second partial payment will be made when ten (10%) percent of the original contract amount
is earned.

3. The third partial payment will be made when 25 percent (25%) of the original contract amount is
eamed.

4. The fourth partial payment will be made when 50 percent (50%) of the original contract amount
is earned.

TS-13 CONTRACTOR FURNISHED SURVEY AND STAKING

A. Description: This work shall consist of providing the necessary surveylng and staking for the prosecution
of the work.

B. Staking Requirements:

a.

The contractor shall preserve all right of way monuments, benchmarks control points and reference
marks set by the County. If any monumentation is damaged, destroyed or disturbed by the

contractor, the cost of replacement will be at the contractor's expense and will be deducted from the
payment for the wark.

All surveying shall be documented by the contractor in a written form acceptable to the County.
During performance of the work, all surveying documents shall be available and supplied to the
County upon request, at the contractor's expense. All documents shall be labeled with the route,
state job number, county, contractor name, survey party supetvisor and date.

The County will furnish and set confrol points with known coordinates. The County will furnish all
coordinate data to lay out the job and locate benchmarks as shown on the plans. The contractor
shall provide all other staking necessary for the successful prosecution of the work, including all
staking necessary to facilitate the relocation of utilities. All alignment control established by the
contractor shall be referenced, and a copy of the references shall be furnished to the County.

Any surveying or measurements necessary for computing pay quantities will be performed by the

County. The contractor shall notify the County at least two working days prior to disturbing any areas
used io calculate pay quantities.

All surveying work performed by the contractor shall be sufficient and accurate to construct the work
in accordance with the contract documents. Any delays or additional costs to the project which result

from insufficient or inaccurate staking or time lost for corrective action will be considered as a non-
excusable and non-compensable delay.

The construction centerline shown on the plans shall be accurately established and the control points

of all curves shall be referenced. If it is necessary to introduce an equation in order to match the plan
stationing or if a plan equation is changed, such changes will be at the written direction of the County,

Page 187



JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58}
EAST HAINES ROAD BRIDGE REPLACEMENT ' COUNTY PROJECT NO. 3242

g. Adjustments necessary to provide accurate staking or match improvements to existing features shall
be immediately brought to the attention of the County. The County will determine the nature of the
discrepancy and will make revisions as necessary. The contractor shall perform any restaking
required by such revisions. Any reimbursement due to the contractor for additional staking due to
design errors will be based on the contractor's actual costs to perform the additional work. The
County may require from the contractor any information relevant to that determination of costs.

h. After the centetline has been established and referencad, centerline elevations shall be taken at all
stations and at any other points required to ensure the computation of accurate quantities. Centerline
elevations shall be based on the plan datum. All benchmarks shown on the plans shall be checked.

i. Inthe event a difference of plus or minus 0.01 foot exists in elevation for any benchmark shown on
the plans, check levels shall be run and shown in the notes. The elevations shall be corrected to plan
elevation at each benchmark where any difference occurs, and shall be noted in the field notes. If a
plan benchmark has been disturbed or if correction of the plan elevation is not feasible, a full

explanation shall be made in the notes. The contractor shall furnish to the County a listing of
benchmarks prior to beginning construction.’

j.  Ioriginal plan cross sections differ from existing conditions by an average deviation in excess of one

foot, the contractor shall immediately notify the County. The County will be responsible for taking
cross-sections where deviations are determined to exist.

k. After completing any bridge, box culvert or retaining wall staking, the contractor shall furnish to the
County structural layout plan sheets which show the location of all points that have been staked. At
the time of furnishing the marked layout sheets, the contractor shall meet with the County to review
the layout a minimum of two working days before construction begins.

| Upon completion of the project, the contractor shall provide to the County all original surveying field

notes, layouts and computations in standard bound survey notebooks or in a form acceptable to the
County.

C. Method of Measurement: No measurement will be made for contractor furnished surveying and staking.
This work shall be considered a lump sum unit when a pay item is provided in the contract.

D. Basis of Payment. When a pay item is provided in the contract, Contractor Furnished Surveying and
Staking will be paid for at the contract lump sum price, with the provision that the contractor has provided
all of the original surveying field notes, layouts, computations and notebooks to the County.

TS-14 CLEARING AND GRUBBING

A. Description: This work shall consist of clearing, grubbing, removing and disposing of items, debris and
other objectionable matter from within the limits of right of way and easement areas, except vegetation
designated to remain or to be selectively treated.

B. Construction Requirements: The County will designate all trees, shrubs, plants and other objects that
are to remain. All designated items shall be preserved. Any damage to natural terrain, vegetation or

objects designated to remain shall be repaired or replaced, as determined by the County, at the
contractor's expense.

a. Clearing and Grubbing: Unless otherwise specified in the contract documents, the entire length of
the project shall be cleared and grubbed to the limits and requirements specified. Clearing and
grubbing shall include removal of ali trees, stumps, roots and any objectionable matter resting on or
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protruding through the surface of the original ground, except for those items designated to remain.
Clearing and grubbing shali alse include removal and disposal of all debris and branches that are
located in the channel, within the construction limits of the project.

b. Clearing:

1. The limits of clearing for the roadway and channel construction shall be the construction limits

where pragctical but in no case shall they extend beyond the easement and/or right-of-way
lines or more than 10-feet beyond the construction limits.

2. Material sites within the right-of-way or easements.

¢. Removal and Disposal of Materials;

1. The contractor shall dispose of all trees, stumps, brush, roots and all other objectionable matter
removed in the clearing and grubbing process. Burial of stumps and debris will not be permitted
on the right-of-way.

2. Products of clearing and grubbing shall be removed from the right-of-way and disposed of out of
sight from the roadway, provided there is no conflict with governing regulations for the wasted
material. A signed, written agreement with the property owner of the disposal site shall be
submitted by the contractor to the County prior to the disposal of material on that property. THE
COUNTY SHALL NOT BE NAMED AS A THIRD PARTY TO THE AGREEMENT.

d. Open Buming: Jackson County does not issue buming permits. The applications and approvals for
a burning permit on this project shall be made to Lone Jack Fire Protection District and MDNR. The
permit shalt be posted at the project site prior to and during any buming operations.

C. Method of Measurement: The work provided herein will not be measured for payment, but will be
considered a plan quantity. The following exceptions will be made on a measured quantity basis:

a. Anauthorized change in the line or grade, or appreciable deviations in the original ground elevations
significantly alters the original construction limits of the contract. A partial check of existing ground
elevations will be made at the time slope stakes are sef, and of the finished work for deviations in
the grade, width or slope from the authorized grade or typical section.

b. Authorized alterations or corrections to the plans provide additional wark outside the original
construction limits of the contract and will materially affect the final payment quantity.

c. Appreciable errors within the original limits of construction, if the confractor provides written
notification, and measurements of the proposed change to the County prior to commencing clearing
operations. The County will accept or reject the changes by the close of the next business day.

D. Basis of Payment: Clearing and grubbing will be paid for at the contract unit price based on plan quantity.
If additionai clearing and grubbing is required outside the initial contract work, payment for that clearing
and grubbing will be made per tenth of an acre at the contract unit price.

TS-15 TREE CLEARING RESTRICTION

A. The project is within the known breeding range of the federally endangered Indiana bat (Myotis sodalist)
and the Northern long-eared bat (Myotis septentrionalis). To avoid possible impacts to roosting bats,
tree clearing will only be allowed between November 1st and March 31st. This applies to any trees
outside the construction limits as shown on the Plans. The trees shown for removal have been cleared
by the Missouri Department of Conservation (MDC) and may be removed at any time.

B. Basis of Payment. No direct pay shall be provided for any labor, equipment, time, or materials necessary
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to complete this work. The Contractor shall have no claim, or basis for any claim or suit whatsoever,
resulting from compliance with this provision.

T5-16 REMOVAL OF IMPROVEMENTS

A

F.

Description: This work shall consist of removing and disposing of all existing improvements for roadway
contracts from the right-of-way and within the limits of any construction easement outside the right-of-
way, except improvements designated to remain in place or to be removed under other items of work.

Removal of improvements shall include removing all drainage structures (inlets, culverts, pipes),
pavement, surfacing and base courses, curb, gutter, sidewalks, house walks, steps, retaining walls,
foundation walls, columns, footings, concrete floors, cisterns, catch basins, uncontaminated storage
tanks, manholes, drainage and sewer pipes, water and gas main pipes, signs, fences, scattered or piled

bricks, stones, broken masonry, rubbish, debris, outdoor advertising signs, efc., from existing
improvements.

If the Contractor encounters an Existing standard UPS Maifbox near an Existing Driveway within the
work area that is in the way of construction, then the Existing Mailbox will be temporarily removed to
alocation as agreed upon by the UPS and Property Owner. If the Existing Mailbox is a non-standard
UPS Mailbox (custom), then the Contractor shall communicate with the County prior to any and all

relocations. The removal, relocating and installation of the Existing Mailbox shall be SUBSIDIARY to
unit price for “Removal of Improvements”.

The plans may not show a complete list of all items to be removed. There may be an undetermined
number of abandoned utilities, basement or foundation walls, columns, footings or other improvements
encountered. The contractor shall determine the extent of the work to be performed under this item.

Method of Measurement: This work will not be measured for payment, but will be considered a lump
sum unit. The work will include the removal of all items, regardless of whether the items are shown on
the plans or encountered during construction, unless the presence of the improvement encountered
could not have been determined by a visual inspection prior to bidding. No deductions will be made from
the quantities measured for payment of excavation where existing improvements are removed from
within the limits of the sections measured for determining pay quantities of excavation.

Basis of Payment: Removal of Improvements will be paid for at the contract lump sum price.

TS-17 REMOVAL OF STRUCTURE

A

Removal of the existing bridge structure shall conform to the requirements of Section 2186,
“Removal for Bridge Structures,” of the MoDOT Standard Specifications except as herein modified.

Add to Section 216.10.1, “Description”, a subsection of “Removal of Bridges”, the following:

a. This work shall also include the removal of remnants of construction from structures that were in
place prior to the construction of the existing Bridge including but not limited to existing Bridge
structure, foundations, seal courses, toewalls, wingwalls, excavation, traffic signs/posts, unseen
falsework or permanent piling, stone abutments, reinforced concrete scour supports along
bottom of the stone walls, reinforced concrete fop slab, reinforced concrete hub guard wallls,
stone wingwalls, miscellaneous rubble, concrete depaosits, tree branch removal, and backfill to
aliow for installation of a new structure on suitable subgrade.

b, Amend Section 216.10.2 with the following:
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1. The Plans may not show all items to be removed. Other removals, necessary for

construction of the proposed improvements, shall be as approved or directed by the County.
No additional compensation will be made for such removals.

2. All material removed shall become the property of the Contractor and shall be removed and
disposed of by the Contractor.

C. Measurement
a. Modify Section 216.10.3, “Method of Measurement”, by adding the following:
1. No Measurement will be made of Removal of Structure.
D. Payment
a. Modify Section 216.10.4, Basis of Payment, by adding the. following:

1. Payment for Removal of Structure will be at the contract Lump Sum price.

TS-18 TYPE 5 AGGREGATE FOR SUBBASE

A. Compacted aggregate subbase course for roadway shall be in accordance with the MoDOT
Standard Specifications Section 304, “Aggregate Base Course”, Section 310 “Aggregate Surface”,

Section 1006 “Aggregate for Surfacing, and Section 1007 “‘Aggregate for Base”, except as herein
modified.

a. Modify Section 310.2, “Material”, read as follows:

The aggregate base shall be a MoDOT Type 5 Aggregate for Base. Material shall be delivered
to the site pugged.

b. The Contractor will be required to supply a field laboratory. The quarry operator shall allow the
County inspector or their agent full access and use of the laboratory at the quarry.
¢. Modify Section 304.3.4.2, a subsection of “Shaping and Compacting”®, by adding the following:

Compaction fo 95% of Standard Maximum density shall be obtained.

B. Measurement

a. Modify Section 310.5, "Method of Measurement”, by adding the following:
No field measurement will be made of Type 5 Aggregate for Base (6 In. Thick) or Type 5
Aggregate for Base (4 In. Thick). The County will pay the plan quantity as shown in the bid.

C. Payment

a. Modify Section 304.6, "Basis of Payment”, by adding the following:

Type 5 Aggregate for Base (6 In. Thick) shall be paid per Square Yard.
Type 5 Aggregate for Base (4 In. Thick) shall be paid per Square Yard.

Page 191



JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT COUNTY PROJECT NO. 3242

TS$-19 PRIME COAT

A. Prime Coat shall be in accordance with the APWA Standard Specifications 2204, “Prime Coat”,
except as modified by these Provisions.

a. Modify section 408.2, “Material”, with the following:

1. The Prime Coat shall consist of preparing, treating and covering the top of the MoDOT Type
5 Compacted Aggregate base.

2. The prime coat shall confirm to Section 2204.3 Materials. Liquid asphalt may be changed
one grade by the engineer during construction at no change in unit price. The Contractor
shall uniformly apply the liquid asphalt on the top surface of the 6” aggregate base.

B. Measurement

a. Modify Section 2204.5, “Method of Measurement”, by adding the following:

No field measurement will be made of Prime Coat.

C. Payment
a. Modify Section 2204.6, “Basis of Payment”, by adding the following:

Prime Coat shall be SUBSIDIARY to the bid items for Type 5 Aggregate for Base (6 In. Thick)
and Type 5 Aggregate for Base (4 In. Thick).

15-20 ASPHALTIC CONCRETE MIXTURE APWA TYPE 1-01 AND 5-01

A. Asphaltic Concrete Mixture AWPA Type 5-01 Surface and 1-01 Base

a. Asphaltic Concrete shall conform to the applicable requirements of APWA Section 2205 except
as modified by the Plans or this Technical Provision.

1. The Material shall be in accordance with the following:

i.  The roadway base course shall consist of a 7" thick, RC Type 1-01 mixture meeting
the requirements of Standard Specification Section 2205.3, paragraph A.

il.  The driveway base course shall consist of a 4” thick, RC Type 1-01 mixture meeting
the requirements of Standard Specification Section 2205.3, paragraph A.

iii.  The surface course shall consist of a 2 thick, RC Type 5-01 mixture meeting the
requirements of Standard Specification Section 2205.3, paragraph A.

iv.  Where specified, the surface course shall consist of a 37, tapered to 2” thick RC Type

5-01 mixture meeting the requirements of Standard Specification Section 2205.3,
paragraph A.

2. Add the following paragraph to Section 2205.7 A.1
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i.  Inthe event the automatic screed controls on the paving machine fails, the Contractor

shall be allowed to continue placing mix only until the material in route to the project
has been placed.

3. Modify Section 2205.8 by adding the following

I The maximum temperature of the mix placed shall be 350° F. Asphaltic concrete
pavement received onto the jobsite above this temperature shall be rejected.

4. The density requirements of Standard Specification 2205.8, paragraph E, are revised as
follows:

i.  The completed asphalt concrete paving shall have a density equal to or greater than
96 percent for the base course and 98 percent for surface course.

5. Modify Section 2205.8.A. by adding:

i All existing pavements shall be saw cut full depth and the edges tacked before any
new material is placed adjacent to it.

ii.  All existing surfaces shall be tacked in accordance with Section 2204 prior to paving.

iii.  All costs for tacking the existing asphaltic concrete surface shall be considered
SUBSIDIARY to the unit price bid for Asphaltic Concrete Surface.

iv.  The subgrade shall be prepared in accordance with Section 2201.

6. Modify section 2205.9. by adding:

i.  Asphaltic concrete base shall be measure from edge of pavement to edge of

pavement and remaining base undermeath curb and gutter shall be SUBSIDIARY to
unit price cost.

7. Temporary Asphalt surfacing:

I, Temporary asphalt surfacing is to be placed at the tie-in points on either end of the

project as needed to maintain the flow of traffic between the projects and other
locations as directed by the engineer,

8. Recycled asphalt shingles (RAS) are not permitted for use.

B. Measurement

a. The quantities of accepted work for asphaltic concrete shall be measured per Square Yard.

C. Payment
a. Payment for this work will be made at the respective contract unit bid price for:
i.  “2" Asphaltic Concrete Mixture APWA Type 5-01" per Square Yard
ii.  “4” Asphaltic Concrete Mixture APWA Type 1-01” per Square Yard.

iii. 7" Asphaltic Concrete Mixture APWA Type 1-01" per Square Yard.
iv.  "3"to 2" Asphaltic Concrete Mixture APWA Type 5-01" per Square Yard.
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TS-21 TACK COAT

A

Tack Coat shall be in accordance with the APWA Standard Specifications 2204, “Tack Coat”,
except as modified by these Provisions.

a. Add to Section 2204.2, “Materials,” the following:

The bituminous tack coat shall be asphalt emulsion grade $S-1h and care shall be exercised to
make sure that the tack coat materials are kept on the asphaltic concrete surface. The
application rate between lifts of base course shall be between 0.03 and 0.05 gallons per Square
Yard. The application rate between the base course and the surface course shall be between
0.05 and 0.10 gallons per Square Yard. All pavements shall be tacked. When weather
conditions require, the County may direct a different type of asphalt tack material be used.

b. Add the following provision to Section 2204.7:

Tack coat shall be applied between sach layer of new asphaltic concrete to assure bond unless
the previously laid surface is absolutely clean and the Engineer is satisfied that proper bonding
will occur without tack coat. Tack coating between layers of new asphaltic concrete may be
omitted only with the Engineer’s permission. Emulsified asphalt, Type SS-1h, shall be diluted
one (1) part water emulsion, to {1} part asphalt and mixed uniformly and heated to within the
range of 6 F, and 160 degrees F, prior to application

Measurement:
a. Tack Coat will be measured per Gallon.

Payment:

a. Tack Coat shall be considered SUBSIDIARY to the pay items “Asphaltic Concrete Mixture
APWA Type 1-01” and “Asphaltic Concrete Mixture APWA Type 5-01".

TS8-22 EARTHWORK

A

This item generally consists of excavation, hauling, placement of earthwork, staging/stockpiling,
backfilling, compacting embankment and grading. All materials and labor necessary to excavate
and remove materials, provide suitable soils or granular backfill shall be in accordance with MoDOT

Standard Specifications Section 203. All subgrade compaction shall be completed in accordance
with MoDOT Standard Specifications Section 210.

Modify Section 203.5.3, “Top Lift Thickness”, by adding the following:

a. “Suitable material for the top 18" of earth subgrade shall be entirely imperishable soil. Where
rubbery conditions exist at the time the aggregate surface is to be placed, the Contractor shall
rework or remove such material as directed by the Engineer and replace it with a suitable
subgrade material compacted in accordance with these specifications. All rework or removal
and replacement shall be SUBSIDIARY to the unit bid price for Earthwork.”

b. “The top 6" of soil outside the roadbed shall be of sufficient fertile nature to support the
independent growth of grass. The Contractor at their own cost shall be llable to add nutrients,
modify the soil or replace the soil if in 6 months a flourishing stand of grass is not obtained.”

Section 203.5.4, “Structure Approach”, shall be considered applicable to this contract; i.e. all
roadway and channel embankment shall be compacted to 95% plus or minus 5 per cent of the
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Standard Proctor (ASTM D698) maximum dry density at a moisture content within 3 percent plus or
1 percent minus of optimum moisture content.

D. Compacting in cut, as required by Section 203.5.8 through 203.5.8.2, subsections of “Compacting

in Cut”, will not be paid for separately and shall be considered SUBSIDIARY to the items of work for
which direct payment will be made.

E. Daylight offset and elevation callouts are approximate and for information only. Plan dimension,
section grades, and site conditions shall govern the final construction limits.
F. Shrinkage and swell factors are assumed to be zero.

G. See the project Geotechnical Report for boring logs that illustrate the depth to rock. Excavation
work on this project will include rock excavation, however, no special measurement or payment will
be made for rock excavation, except for “Class 4 Excavation in Rock”.

H. Sloped fill areas must be benched prior to the placement of fill. These benches are to be horizontal
or slightly slope into the hillside to stabilize the fill, which must be properly cut and compacted. in
general, the maximum vertical height between benches should be limited to less than three fest.

| Modify Section 206.1.2, “Description”, subsection of Section 206 “Excavation for Structures”, by
adding the following:

a. "No material excavated from the project shall be deposited within any “floodway” or “floodplain”
as defined by the FEMA Flood Insurance Maps unless a permit to do 80 has been obtained.
These maps are available for review at the offices of the Engineer.”

J. Measurement:

a. No field measurement will be made for Earthwork, except “Class 4 Excavation in Rock” will be

measured in the field. The County will pay the plan quantity as shown in the bid for all other
earthwork items, '

b. Modify Section 203.8.1 subsection of “Method of Measurement”, by adding the following:

1. No measurement wilt be made of the amount of excavation (except “Class 4 Excavation in
Rock”), embankment, compaction or borrow will be made. It is the responsibility of the
Contractor to appraise the site and its embankments to determine the amount of borrow will

be required to complete the project. The cross sections in the plans have the calculated
areas of the cuts and fills for the Contractors’ use.

K. Payment:

a. Class 4 Excavation shall be SUBSIDIARY to the unit price for “’KCMMB 4K Concrete
(Culverts)".

b. Hauling, stockpiling, and transportation costs for earthwork materials are SUBSIDIARY to the
respective item.

¢. No claim for extra work will be considered after excavation operations have commenced on the
project.

Page 195



JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT COUNTY PROJECT NO. 3242

d. The backfill requirements of the new structure (aggregate and soil) shall be SUBSIDIARY to this
bid item.

e. Granular Backfilling for the concrete box culvert of the MoDOT Type 1 aggregate shall be
SUBDIDIARY to unit price for “KCMMB 4K Concrete (Culverts)’.

T15.23 KCMMB 4K CONCRETE (CULVERTS)

A, The structure shall be Cast-In-Place construction.

B. The standard specifications for the design and installation of the Concrete Box Culvert are as
foilows:

a. Structural concrete shall be in accordance with Section 501, “Concrete,” Section 703,

“Concrete Masonry Construction,” and Section 1005 “Aggregate for Concrete” of the MoDOT
Standard Specifications.

b. Modify Section 501.3.2, a subsection of “Mix Design”, by adding the following:

1. “The Cast-in-Place concrete box culvert shall be KCMMB 4K Concrete Mixture, modified to
the extent that the concrete strength shall be f¢ = 4,000 PSI.”

c. Modify Section 501.10, “Air Entrained Concrete”, by adding the following:

1. “All concrete shall be air entrained.”

d. Modify Section 501.10.2, a subsection of “Air Entrained Concrete®, by adding the following:
1. “Air- entrainment shall be within a 4% to 7% range.”

e. Modify Section 501.15, Commercial Mixture, by adding the following:

1. “Total amount of water (in gailons) in the mixture.”

f.  MoDQOT Section 703, Concrete Masanry Construction for means and methods. Concrete shall
be KCMMB 4K with granite aggregate and an approved high early strength admixture. Portland
Cement Type Il meeting “ASTM C 494 Type C" is not required but may be utilized. Contractor
may utilize accelerating additives in lieu of Type Ill cement.

g. Add to Section 703.3.6, “Curing Concrete”, the following:

1. “The wall pours and all slabs shall be moist cured by use of white polyethylene sheeting with
wet jute, cotton, or burlap mats.”

h. Modify Section 703.3.6.3.6, a subsection of “Curing Concrete”, to read:

1. Concrete Slabs and Walls shall not be significantly loaded until the concrete has reached
3,000 psi compressive strength. '

2. “Any heavy materials shall not be placed on any component of the structure until the
components have reached the following compressive strength.
i. Bottom Slab 3,000 PSI
i. Walls 3,500 PslI

3. “In addition, placement of backfill behind the Cast-in-Place concrete box culvett shall not

begin until the concrete has reached a compressive strength of 3,000 PSI.”

C. Areas of damaged or honeycombed concrete areas shall be repaired as directed by the Engineer
and in accerdance with the following:
a. “In general, the defective concrete shall be removed to sound concrete, the area cleaned and
repaired with an approved sand cement mixture to which “Acryl-60" (or equal) has been added
in accordance with the manufacturer's recommendation. The affected area shall be coated

immediately prior to repair with an approved bonding agent. The repair shall be performed at no
additional cost to the Owner.”

D. The Contractor shall submit Shop Drawing Plans and specifications of the Cast-In-Place Concrete
Box that are signed and sealed by a licensed Missouri Professional Engineer. The drawings shall
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be submitted to the Engineer. it shall include detalls of the structural steel rebars similar to the
Construction Plan sheets.

a. Shop Drawings will be prepared following Jackson County standards and will consist of 1 Full size
D-Size (22" x 34”) and 2 Half Size (11"x17").

b. The Contractor shall supply As-Built drawings of the Construction Plans upon the completion of the
construction to the Engineer. The Contractor shall coordinate all redlines and modifications of the
Construction Plans with the County inspector and JCPW Engineer prior to the submittal of the As-
Built drawings.

¢. Contractor shall provide with the shop drawings the Bill of Reinforcing for the concrete box culvert
and Wingwalls reinforcing steel work to JCPW Engineering for review and approval prior to
construction.

d. ALL Structural Design shop drawings and calculations will be SUBSIDIARY to unit price for
*KCMMB 4K Concrete (Culverts)”.

E. General: The Contractor is responsible for the construction of the proposed Concrete Box Culvert.
F. Design Load: The Concrete Box Culvert is designed for an HL-93 loading.

G. Backfill Material: Backfill material shall adhere to MoDOT Std. Specifications — Sections 206, 733,
and 1007 unless otherwise noted in Plans, This requires suitable material meeting compaction and
density requirements in 2022 MoDOT Std. Specifications —~ Section 203. Backfill for the culvert shall
comply with the plan documents which depict limited vertical excavation and aggregate backfill in
conjunction with CLSM backfill to minimize the possibility of soil settlement. Contractor shall
coordinate placement of CLSM with finished subgrade elevation to ensure the minimum aggregate
base and asphalt thicknesses shown on the plans are obtained.

H. CLSM and Granular Backfilling for the concrete box culvert shall be SUBSIDIARY to unit price for
"KCMMB 4K Concrete (Culverts)”.

I, Sealant: Contractor use Dayton Superior Weather Worker 40% J29 sealant for the concrete box
culvert Hubs, OR APPROVED EQUAL, Appendix AP-C. The contractor shall apply the sealant on
the exposed concrete of the concrete box culvert and the concrete box culvert hubguard.

J. Cast-in-Place Concrete Toewalls: Design and installation shall adhere to MoDOT Std.
Specifications Section 604 unless otherwise noted in Plans.

K. Site Review: Prior to bidding the work, the Contractor shall examine, investigate, and inspect the
construction site as to the nature and location of the work, and general and local conditions at the
construction site, including both surface and subsurface conditions, obstacles that could interfere
with the work, the general construction site, and shall make additional investigations as they deem
necessary for the planning and proper execution of the work.

L. Differing Site Conditions: If the site conditions differ from those shown on the Plans, the Contractor

shall immediately notify the County. The Contractor shall refer to the Special Conditions SC-34,
Item D, which governs assessment and resolution of differing site conditions.

M. Measurement:

a. There will be no field measurement of the KCMMB 4K Concrete used to build the 12' x 6 Triple
Cell concrete box culvert. The County will pay the plan quantity as shown in the bid.
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N. Payment:

a. "KCMMB 4K Concrete (Culverts)" will be paid for plan quantity at the confract unit bid price per
Cubic Yard.

b. “KCMMB 4K Concrete (Culverts)” includes, but is not limited to, the foliowing SUBSIDIARY
items: providing all materials and labor that shall include but not be limited to; concrete, ALL
Reinforcing Steel, Shop Drawings, structural calculations, sealant, formwork, installation,
dewateting, toewalls, backfill, and excavation (excluding any necessary rock excavation).

T5-24 REINFORCING STEEL

Reinforcing steel shall be in accordance with Section 706, “Reinforcing Steel for Concrete Structures,” of
the MoDOT Standard specifications, except as herein modified.

A. Modify Section 706.2, “Material”, to the extent that all reinforcing shall be Grade 60 f'y = 60,000 psi.
B. Add to Section 706.3.1, a subsection of “Construction Requirements”, the following:

a. “All chairs and bar supported on the formwork of exposed surfaces shall be coated with plastic
tipped feet. Unless otherwise approved all reinforcing placed shall be chaired in place.

b. Support chairs shall be considered subsidiary to the pay items “Reinforcing Steel and
Reinforcing Epoxy Coated” and shall not be measured.

C. Contractor shall provide with the shop drawings the Bill of Reinforcing for the Concrete Box Culvert
and Wingwalll reinforcing steel work to JCPW Engineering for review and approval prior to construction.
The shop drawings for the steel reinforcement shall be signed and sealed by a Missouri Registered
Engineer. Design calculations for the Concrete Box Culvett and Wingwalls shall be provided to JCPW

both by paper and electronic versions such as spreadsheets, AutoCAD {using current version as
specified by JCPW) and PDF files (All three preferred).
D. Measurement:

a. Delete Section 706.4, “Method of Measurement”, and Section 706.5, “Basis of Payment”, and
add the following:

I Reinforcing steel shall be measured in accordance with the Shop Drawings.

ii.  “Reinforcing steel shall be considered subsidiary to the pay item “KCMMB 4K Concrete
(Culverts)”.

T5-25 GRANULAR BEDDING MATERIAL

A. Where shown on the Plans and as directed by the Engineer, Contractor shall furish all materials,
labor, equipment necessary to provide the granular bedding material to ensure a suitable and
compacted subgrade is provided for construction of the culvert. Material shall be in accordance
with MoDOT Standard Specifications Section 1010.

B. Measurement:

a. Field measurement for “Granular Bedding Material” shall be made to the nearest Cubic Yard.
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C. Payment:

a. The Contractor will be paid the Contract unit bid price for “Granular Bedding Material” per Cubic
Yard.

TS-26 TRAFFIC CONTROL

A. Traffic Control and Traffic Control signs and devices shall conform to the Manual of Uniform Traffic
Control Devices (MUTCD), latest edition, and to the requirements of Section 612, “Impact
Attenuators”, 616, “Temporary Traffic Control”, 1042, “Highway Sign Material”, 1044 “Posts for
Markers and Delineators”, and 1063, “Temporary Traffic Control Devices”, of the Missouri
Department of Transportation Standard Specifications except as herein modified.

B. Modify Section 616.3.1, subsection of Safety Requirements for Section 616, Temporary Traffic
Control, to read as follows:

a. The Contractor shall furnish, install, maintain, clean and relocate all signs, drums, cones,
barricades, delineators, object markers, flashing arrow panels, channeling devices, lights and
other traffic control devices shown on the Plans, or as directed by the County. All Traffic Control
devices shall meet the requirements of the Manual on Uniform Traffic Control Devices
(MUTCD), latest edition. The contractor shall replace any unacceptable device as soon as
possible but not to exceed 24 hours after the contractor had been notified.

b. The East Haines Road work zone within the immediate vicinity of the culvert shall be closed to
traffic for the limits of the project.

¢. The entire project has 90 Working Days. Within the 90 Working Days the Work Zone area
for the concrete box culvert and Roadway Improvements shall be closed. Liquidated
Damages will be in effect for the 90 Workings Days.

d. Contractor must notify the Sheriff Department and Fire Department in writing 14 days in
advance of the proposed closure date in order to allow sufficient time for public notification.

e. Contractor shall be required to maintain access to all properties served by streets affected by
the construction work, unless otherwise stated on the Plans.

f.  Before road closure is allowed all detour signing shall be in place and accepted by the County.

C. Add fo Section 616.4.1.1, subsection of “Construction Requirements”, the following:

a. Care shall be exercised in removal of the existing signs and traffic control devices. No removals

shall be made until the construction signs and barricades are in place and accepted. All signs
removed shall be stockpiled for the County to salvage.

D. Contractor shall be required at the time of the pre-construction conference to designate a specific
employee (with cell phone number) to be responsible for the maintenance of the traffic regulation
devices and establish a method of contacting this person during both working and non-working
hours. This information shall be provided to the County's inspector. Contractor may, at their option,
establish a maintenance agreement with a qualified firm, approved by the County, to supply, install,
and maintain the required traffic regulation devices throughout the duration of this project.

E. The County inspector on this project will make daily inspections of the traffic control devices
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installed to help assure compliance of the traffic control plan and the safety of the contract. In
addition, the Contractor’'s representative on this project shall make daily inspections of the traffic
regulation devices installed as part of this contract and maintain records of any maintenance
required and the date on which it was completed. These records will be maintained for the duration
of the project and be incorporated as part of the final records. It shall be Contractor’s responsibility
to maintain all traffic regulation devices in proper working condition and placement at all times.
Contractor shall promptly correct any deficiencies in traffic regulation.

F. All existing traffic signs, stop signs, and street signs in the way of the work shall be carefully
removed or bagged (where applicable) by the Contractor. Where removed they shali be salvaged
and saved for the County. No separate payment will be made for this work.

G. It shall be the responsibility of the Contractor to perform the necessary maintenance and provide
additional traffic control devices as necessary for the safety of the traffic.

H. Signs shall be mounted on sign posts of approved materials and in accordance with the MUTCD
and the Plans. The sign posts and their foundation shall be so constructed as to hold the signsin a
proper and permanent position, to resist swaying in the wind. Installations on fripods or similar
installation is prohibited unless specifically authorized. When such installations are allowed the

Contractor shall place adequate sand bags on the device supporting the sign to ensure that the sign
remains in placse.

| Contractor shall take all proper precautions to guard against injury to persons or damage to
property until final acceptance of the work by the Director of Public Works. These precautions
should include, but not be limited to, protection of vehicular and pedestrian traffic from injury or
damage due to open excavations by the proper placement of appropriate safety devices. Contractor
shali maintain safety devices and their proper placement throughout the construction time.

Construction practices should be followed that will eliminate all safety hazards as quickly as
possible or practicable.

J. All open trenches and other excavations shall be provided with suitable barriers, signs, lights and
other protective devices to the extent that adequate protection is provided to the public against
accident by reason of such open construction. Obstructions such as material piles and equipment
shall be provided with similar warning lights and signs.

K. Contractor shall provide all barricades, cones, drums, construction warning signs, flagmen, and
incidental devices to protect, wamn, and guide vehicular and pedestrian traffic, and to protect their
personnel and equipment on the job site. During all phases of construction, Contractor shall display
the required signs. Any traffic regulation device not in use shall be covered, removed, or turned
away from view of oncoming traffic. Whenever the work area changes all construction-warning
signs and traffic channelization devices shali be made current in both legend and function.

L. All traffic regulation devices shall conform to the current Manual on Uniform Traffic Control Devices.
No substitutions for the devices required by the above referenced manual or changes in the

methods of traffic regulation as outlined herein will be allowad without the written approval of the
Engineer.

M. Contractor's representative on this project shall make daily inspections of the traffic regulation
devices installed as part of this contract and maintain records of any maintenance required and the
date on which it was completed. These records will be maintained for the duration of the project
and be incorporated as part of the final records. It shall be Contractor’s responsibility to maintain all
traffic regulation devices in proper working condition and placement at all times. Contractor shall
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promptly correct any deficiencies in fraffic regulation

Damage to existing utilities during construction of this project which require immediate repair may
be considered as an "emergency", and as such may not be subject to all of the restrictions
contained herein. Therefore, Contractor should immediately contact the utility company whose
facilities are involved and Jackson County Public Works whenever any utilities are damaged, which
may require immediate repair. Any costs incurred by Contractor for such "emergency” utility repair,

including the cost of any additional traffic regulation that may be required, will be Contractor’s sole
responsibility.

If Contractor encounters conditions that require a change in method of traffic regulation Contractor
shall immediately notify the inspector. At least 48 hours before the start of the proposed change,
the inspector will request approval of the change from the Jackson County Public Warks.

If the Contractor wishes to modify the traffic control, the Contractor shall submit in writing 14 days in

advance of beginning of construction to Jackson County Public Works for review. This suggested
change cannot increase the cost of the contract.

Contractor shall sign the County’s traffic control permit with MoDOT and provide a 24-hour contact

to the County and MoDOT for purposes of ensuring a contact is provided that can ensure the traffic
control is maintained.

The Contractor shall install Type Il Barricades with Flashers (T3B) as shown on the Traffic Control

Plans. The barricade installation and maintenance shall be SUBSIDIARY to the unit price of
“Temporary Traffic Control".

Measurement:

a. There will be no field measurement of the Temporary Traffic Control. The Contractor shall

utilize the minimum dimensions and sizes of the Signs and Traffic Control Devices as specified
in the Traffic Control Plans.

Payment:

a. The Contractor will be paid the Lump Sum unit price bid. All labor and materials needed to
provide, maintain, remove or reset temporary signage shown in the Traffic Control Plan
complete-in-place or otherwise needed by way of the project specifications or site specific
requirements shall be considered SUBSIDIARY to “Temporary Traffic Control” per Lump Sum.

Interim payments for Temporary Traffic Control shall be paid based on the percent complete
(based on contract value).

TS-27 FURNISHING AND PLACING TYPE 2 ROCK BLANKET (24" THICK) AND GEOTEXTILE

FABRIC
A,

Contractor shall furnish all materials, labor, and equipment necessary to install the rock blankets.

Type 2 Rock Blanket shall be installed by the Confractor in accordance with the provisions of
MoDOT Section 611.

Modify Section 611.30.2, “Material”, subsection of Section 611.30, “Rock Blanket", by adding the
following:

a. “"No broken concrete shall be used for Rock Blanket.”
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C. Modify section 811.30.2 by stating that the Rock Blanket shall be Type II.

a. “The Contractor shall install under the Rock Blanket a Class 2, Type H Geotextile material that
is similar to Mirafi 1100N geotextile OR APPROVED EQUAL, see Appendix AP-B, 10 oz. per
Square Yard non-woven polypropylene, by Tancate or approved equal by the Engineer, and
shall be spread over the leveled surface with overlaps as recommended by the fabric
manufacturer. The Geotextile shall be in accordance with Sections 624, ‘Geotextile
Construction”, and 1011.3.3, “Permanent Erosion Control Geotexiile”, of the Standard
Specifications. Installation shall be in accordance with the Standard Specifications and the
manufacturer's recommendations.

iil.  The Geotextile shall not be exposed to the elements bayond 14 days and shall be protected
from shipping and storage damage hy the envelopment of the product in a wrapping
material which protects the fabric from water, sunlight and contaminants.

iv.  The Geotextile shall be laid upon a smooth surface without any voids underneath the fabric
and shall be free of wrinkles and folds.

v.  The fabric shall be placed in accordance with the manufacturer's recommendations.

vi.  The minimum overlap, in both directions, shall be one foot.

vii.  The manufacturer shall certify that all materials delivered to the project meet or exceed the
specifications.”

D. SUBSIDIARY to the unit price bid for “Furnishing and Placing Type 2 Rock Bianket ( 24” Thick)
and Geotextile Fabric” shall be the excavation, backfill, the rock in the tow trenches, cost for
providing and installing the Geotextile and any expense incurred for hand placement of Rock
Blanket adjacent to pipes, structures, the thrie beam rail posts, etc.

E. If suitable, and acceptable onsite materials are excavated the contractor may utilize these materials
in the rack blanket installation.

F. No special measurement or payment for excavation, backfilling or subgrade compaction to install
the rock blanket.

G. Measurement:

a. Measurement will be made to the nearest Cubic Yard of material in place in the completed
blanket.

H. Payment:
a. See Section 611.30.5 Basis of Payment.

b. The Contractor will be paid the contract unit bid price per Cubic Yard for “Furnishing and Placing
Type 2 Rock Blanket (24” Thick) and Geotextile Fabric". No direct payment will be made for
excavating the trench or for backfilling. These items shall be considered SUBSIDIARY to the
bid items “Furnishing and Placing Type 2 Rock Blanket (24" Thick) and Geotextile Fabric”.

18-28 GUARDRAIL

A. Contractor shall furnish all materials, labor, equipment necessary to install the guardrail, end

terminals, and bridge approach transition sections. Guardrail shall be installed by the Contractor
in accordance with the provisions of MoDOT Sections 606 and 1040.
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B. Modify sub section 606.3.3.1 of section 606.3.3 “Posts for Guardrail and One-Strand Access

Restraint Cable” by noting that all POSTS shall be STEEL and all 12" BLOCKS shall be
PLASTIC.

C. No special measurement or payment for excavation, backfilling or subgrade compaction to
install the guardrail items.

D. “Type A Crashworthy End Terminals (MASH)” shall be of type MSKT.

E. Measurement;

a. Measurement for “MGS Guardrail” will be made to the nearest Lineal Foot complete-in-
place.

b. Measurement for “Bridge Guardrail (Thrie Beam)” will be made to the nearest Lineal Foot
complete-in-place.
¢. Measurement for “Type A Crashworthy End Terminals (MASH)” will be made per each.

d. Measurement for “MGS Bridge Approach Transition Section (Regular/No Curb)" will be
made per each.

F. Payment:

a. The Contractor will be paid the contract unit bid price Lineal Foot for “MGS Guardrail”.
b. The Contractor will be paid the contract unit bid price Lineal Foot for “Bridge Guardrail (Thrie
Beam)”.
c. The Contractor will be paid the contract unit bid price per each for “Type A Crashworthy End
_ Terminals (MASH)".

d. The Contractor will be paid the contract unit bid price per each for “MGS Bridge Approach
Transition Section (Regular/No Curb)”.

TS-29 EROSION AND SEDIMENT CONTROL DEVICES

A

This work shall consist of furnishing, installing, maintaining, and removing temporary control
measures as ordered by the County. This work shall conform to the general requirements of
Division 800, “Roadside Development”, of the MoDOT Standard Specifications as modified by this
Technical Specification. The control of water pollution will be accomplished with Silt Fences, Rock

Ditch Checks, Wattle Logs, and Biodegradable Log Inlet Protection in accordance with these
specifications.

The temporary pollution controt provisions contained herein shall be coordinated with the
permanent erosion control features specified elsewhere in the contract to assure economical,
effective, and continuous erosion control. These provisions shall also apply to work within
easements designated by the Engineer.

The purpose of these specifications is to set forth certain temporary water pollution control
measures, which shall be required of the contractor. The contractor shall exercise best
management practices throughout the life of the project to control water pollution. Pollutants such
as chemicals, fuels, lubricants, bitumens, concrete wash water or deleterious construction
materials, raw sewage, or other harmful material shall not be discharged from the project.

Prior to the pre-construction conference and prior to the start of construction the contractor shall

submit for acceptance their schedules for the implementation of temporary and permanent erosion
control work, as are applicable for each phase of construction. No work shall be started until the
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appropriate erosion control measures have been installed and approved by the County.

E. All maintenance of ercsion and sediment control devices shall be considered SUBSIDIARY to other
items for which direct payment is made, including the removal of sediment.

F. Measurement:

a. Field measurement of the Rock Ditch Checks, Silt Fence, Wattle Log, Biodegradable Log Inlet
Protection will be made per Lineal Foot.

G. Payment;

a. Contractor will be paid for in-place field quantities of Rock Ditch Checks, Silt Fence, Wattle Log,
and Biodegradable lLog Inlet Protection by the Contract Unit bid price per Lineal Foot.

TS-30 TEMPORARY SEEDING AND MULCHING

A. When directed by the Engineer, the Contractor shall apply temporary seeding to all areas to
minimize erosion control measures.

B. Temporary seeding and mulching shall be in accordance with APWA Standard Specification
Section 2153.5. The Contractor shall apply the Type “TR” Seed or Type “TM” Seed based on the
time of year that the seed and mulch are being applied.

C. Temporary seeding and mulching including any necessary site preparation work and watering shall
be SUBSIDIARY to the contract unit price for “Hydro Seed & Mulch”. No direct measurement or
payment will be made for temporary seeding and mulching.

TS-31 SEEDING

A. This work shall consist of seeding, fertilizing and mulching all disturbed areas within the project
limits unless otherwise directed by the County. This work shall be in accordance with the APWA

Standard Specifications Section 2404, “Hydroseeding”. The seed mix for steeper slope projects
(Type 1}is as follows: ‘

PLS Rate: Seed Name
Lbs/Ac

50 Indiangrass {Cheyenne})
55 Little Bluestem (Cimarron)
45 Switchgrass (Alamo)
55 Annual Ryegrass
25 Perennial Ryegrass
15 Partridge Pea (Comanche)
25 White Prairie Clover
85 Side Oats Gramma (El Reno)
25 Coreopsis
55 Creeping Red Fescue
435 = Pounds Seed / Acres

10 Lbs/1,000 SF = Minimum Application Rate
Per Manufacturer  Fertilizer (13-13-13)
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B. Unless otherwise noted in Plans, Erosion control blanket to be installed in these areas per current
APWA requirements.

C. Type 2 seeding shall be used in areas with flatter slopes (4:1 slope or flatter). The seed mix for turf
areas (Type 2) consists of the following:

Festuca arundinacea, Fineleaf Tall Fescue. Varieties- Houndog V. Rebel Jr., Rebel Ill, Rebel 3D,

Barlexas, Millennium, Southern Choice, Tar Heel, Wolf Pack, Bonsai 2000, Shoristop Il Coyote, or
other pre-approved substitutes .......cccecceeee v, 87.5%

Lolium multiflorum — annual Fyegrass......o.oovveciiiiisiiee i es e sasr e e 12.5%

A. Mix required to meet percentage by weight of pure live seed in-each lat of seed, as listed above.

D. Measurement:

a. Seeding will be measured by in-place area per‘Acre. There will be no measurement or separate
payrent for any items of work not specifically identified and listed in the Contract Documents.

E. Payment:

a. The Contractor will be paid the contract unit bid price per Acre. All labor and materials
(including but not limited to; seed, mulch, tackifier, fertilizer, water, herbicides, etc) needed to
prepare the soil, scalp existing vegetation, compaction, provide, maintain, repair, clean-up and
re-seed shall be considered SUBSIDIARY to “Hydro Seed & Mulch” per Acre.

b. County approval is required before final payment will be made. Seeded areas shall be
observed to consist of a healthy stand of green grass.

T15-32 PAVEMENT MARKING (PAINT)

A. Pavement Marking shall be installed in accordance with MoDOT Section 620, Pavement Marking.

B. “All paint shall be Acrylic Waterborne MSP-94-06J.” The Contractor shall submit to the Engineer,
certification from the manufacturer that all paint used on the project is in compliance with the
specifications listed in the Appendix of this Contract.

C. The painted markings shall be applied with a truck-mounted striping machine capable of heating the
materials to approximately 140°F and spraying onto the pavement in a uniform dimension strip. The
machine shall be capable of applying either a continuous or intermittent lines in any pattern
prescribed for longitudinal pavement markings in the M.U.T.C.D. Glass spheres shall be applied by
automatic dispensers which are synchronized with the paint spray equipment. Paint shall be applied

at a rate of at least 17 gal./mile of 4” continuous line so that a wet film thickness of at least 15 mil
will be achieved.

D. Reflective glass spheres shall be applied at a rate of 8 Ib./gal. And spheres shall be uniformly
distributed across the width of the line. Intermittent skip lines shall be painted as 10-foot segments
with 30-foot gaps. Double centerlines should consist of 4" lines separated by a 4" space.

E. Completed traffic stripes shall have clean and well defined edges, shall be uniform, shall be straight

on tangent alignment, and shall be on a true arc on curved alignment. The widths of completed
traffic stripes shall not deviate more than % inch on tangent nor more than % inch on curves from
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the required widths. Broken traffic stripes shall also conform to the following requirements.

F. The lengths of the gaps and individual stripes that form broken traffic stripes shall not deviate more
than two inches from the lengths required. The lengths of the gaps and individual stripes shall be of
such uniformity throughout the entire length of each broken traffic stripe that a normal striping

machine will be able to repeat the pattern and superimpose additional coats of paint upon the traffic
stripe being painted.

a. Drips, over spray, improper markings, and paint tracked by traffic shall be immediately removed
from the pavement surface by methods approved by the engineer. All such removal work shall
be at the contractor's expense.

b. Tréfﬁc stripes and pavement markings shall be applied only on dry surfaces and only during
periods of favorable weather,

c. Painting shall not be performed when the atmospheric temperature is below 40°F, when freshly
painted surfaces may become damaged by rain, fog, or condensation, nor when it can be
anticipated during the drying period.

d. Surfaces which are to receive traffic stripes and pavement markings shall be cleaned of all dirt
and loose material. :

e. The volume of paint applied shali he measured by stabbing the paint tank with a calibrated rod.
At the option of the engineer, if the striping machine is provided with air atomized spray units

{not airless) and is equipped with paint gauges, the volume of paint may be determined by using
such gauges.

f.  All equipment used in the application of traffic stripes and pavement markings shall produce
stripes and pavement markings of uniform quality that conform to the specified requirements.
The striping machine shall be capable of accurately superimposing succeeding coats of traffic
paint upon the first coat and upon existing stripes at a speed of at least five miles per hour.

g. Each coat of paint for any traffic stripe shall be applied in one pass of the striping machine,
regardless of the number, widths, and types of individual stripes involved.

h. All spray equipment shall be of a proper type and of adequate capagity for the work. Air
atomized spray equipment shall be equipped with oil and water extractors and pressure
regulators and shall have adequate air volume and compressor recovery capacity. Spray gun tip
needle assemblies and orifices shall be of the proper sizes.

i, Newly painted traffic stripes and pavement markings shall be protected from damage by traffic
or other causes until the paint is thoroughly dry.

G. The contractor will, at their own expense, be required to maintain traffic. Traffic control shall be in
accordance with the M.U.T.C.D. and with directions issued by the engineer. The engineer shall

determine the adequacy of the traffic control procedures or devices in use and may halt the marking
operations until adequate protective measures are taken.

H. Striping work on this project shall be scheduled and completed in a manner to provide the least

interference with vehicular traffic without complete street closures or detours. Pavement marking
work must be scheduled to avoid congestion, or hazard to the public and to provide the most
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satisfactory appearance of the work.

l.  Separate payment for compliance with traffic handling requirements will not be made and this item
will be considered incidental to completion of the project.

J. The contractor shall provide a pilot vehicle to lead and a chase vehicle to follow the paint truck while
paint is being applied. The pilot vehicle and the chase vehicle shall have an arrow board and
appropriate signs in accordance to the M.U.T.C.D.

K. Marking Definition for the Painted Striping.

a. 4” White Edge Line (white longitudinal marking): A solid white line on the right and left edge of
a roadway.

b. 4” Double Yellow (yellow longitudinal marking): Two solid yellow lines at the center of a
roadway where two direction no passing is required.

L. Materials:

a. Fast-drying traffic paint and reflectorizing glass spheres shall fully comply with all of the
requirements of the attached specifications appendices. No allowance for mixing losses shall be

made in determining percentages of pigment. The mixed paint will be required to contain the
stated percentage of pigment on analysis.

b. The engineer reserves the right to take reasonable samples from the contractor’s stock of
materials at any time during the project and submit same for testing. Substitutions of materials
or changes in the supplier will not be allowed without written consent of the engineer.

c. Installation shall be in accordance with the manufacturers specifications as shown in for the
following:

d. Appendix B: White and Yellow Acrylic Waterborne Traffic Marking Paint MSP-94-06J and Glass
Beads

e. All Painted Striping shall be directed and approved by the Engineer,

M. Measurement:

a. "4" Solid White Edge Line” and “4" Solid Double Yellow Centerline” striping shall be measured
per Lineal Foot.

N. Payment:

a. The Contractor will be paid the contract unit bid price per Lineal Foot for “4” Solid White Edge
Ling” and “4” Solid Double Yeilow Centetline”.

TS-33 15” FLARED END SECTION GROUP ‘C’

A. Flared end section shall be installed in accordance with MoDOT Section 732, Flared End Sections.
See MoDOT Standard Plan 732.00 for details of the flared end section. Flared end section material
shall be consistent with MoDOT requirements,
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B. Measurement:

a. “15" Flared End Section Group ‘C™ shall be measured per each.

C. Payment

a. The Contractor will be paid the confract unit bid price per each for “15”" Flared End Section
Group ‘C™.

T8-34 15” PIPE GROUP ‘C’

A. Contractor shall furnish all materials, equipment, and labor necessary to install the drainage pipes
in accordance with MoDOT Section 604, Miscellaneous Drainage. This work shall also include all
materials and labor necessary to complete the excavation, trenching, shoring, subgrade compaction
or stabilization, bedding, cleanout, jointing, penetrations, concrete, reinforcement, and backfilling
{including flowable fill) necessary to complete the installation of the pipes. No special measurement

or payment will be made, and these items shall be considered SUBSIDIARY to “15” Pipe Group
IC!II.

B. Contractor shall prepare and submit construction shop drawings and catalog cuts for review and
approval by the Engineer prior to ordering materials.

C. Measurement:

a. “15” Pipe Group ‘C"” shall be measured per Lineal Foot.

D. Payment:

a. The Contractor will be paid the contract unit bid price per Lineal Foot for “15” Pipe Group ‘C".

T5-35 PERMANENT TYPE 1D EROSION CONTROL BLANKET

A. Contractor shall furnish all materials, equipment, and labor necessary to install erosion control
blanket in accordance with MoDOT Section 806, Pollution, Erosion, and Sediment Control.

B. Measurement:

a. “Permanent Type 1D Erosion Control Blanket” shall be measured per Square Yard.

C. Payment:

a. The Contractor will be paid the contract unit bid price per Square Yard for “Permanent Type 1D
Erosion Control Blanket”.

TS-36 ACCESS AND RESTORATION

Re-establishment of any disturbed areas within public right-of-way will be accomplished by the
Contractor. Should the Contractor elect to use private property to stockpile materials, restoration shall
be by the Contractor with no direct payment being made. Contractor shall obtain written permission via

temporary easement from private property owners and provide a copy of this documentation to the
County, if necessary.
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TS-37 DISPOSAL OF EXCESS MATERIAL

Excess materials shall be legally disposed of at locations outside the right-of-way and provided by the
Contractor. No direct payment will be made for this work.

TS-38 FORCE ACCOUNT

A. Force Account shall conform to Section 105.1.1 Authority of Engineer, Section 109.4.3 Equitable
Adjustment, Section 109.4.4 Application of Force Account, and Section 109.5 Force Account
Computation of the Missouri Standard Specifications for Highway Construction (2022).

B. The Contractor shall perform other unforeseen work, for which there is no condition included in the
contract, whenever it is deemed necessary or desirable to complete the work as designated by the

County. Such work shall be performed in accordance with the Standard Specifications and as
directed by the County,

C. Payment for the work performed under this Technical Specification shall be made in accordance
with the proposal unit prices where the requested work is covered by an item listed in the proposal.

If the work is not represented by a unit price listed in the proposal, payment will be in accordance
with the General Conditions and more specifically GC-35 “Extra Work”.

T8-39 ITEMS NOT LISTED IN THE PROPOSAL

There will be no measurement or separate payment for any items of work not specifically identified and

listed in the Proposal, and all costs pertaining thereto will be included in the contract unit prices for other
items listed in the Proposal.

TS-40 SUBSIDIARY WORK

All work shown in the plans or referred to in the Technical Specifications and not specifically set forth in
the Itemized Proposal as a pay item shall be considered a SUBSIDIARY obligation of the Confractor
and all costs in connection therewith shall be included in the prices named in the proposal.

TS-41 ESTIMATED QUANTITIES

A. Payment for the following listed items will be based on the contract quantity shown on the plans. No
final measurement of quantities will be made.

Clearing and Grubbing

b. MoDOT Type 5 Aggregate for Subbase

c. KCMMB 4K Concrete (Culverts)

d. Removal of Improvements

e. Removal of Structure

L

B. In the event of authorized changes, during construction, or appreciable error found in an estimated
quantity, the Contractor may request in writing that a final measurement for payment be made of
that item. Additionally for the above noted reasons the Engineer may make a final measurement for
payment. If a measurement and re-computation of the quantity is done it shall be accordance with

these Technical Specifications and the Standard Specifications and payment made based on the
unit price noted in the proposal.
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TS-42 GUIDELINES FOR OBTAINING ENVIRONMENTAL CLEARANCE FOR PROJECT SPECIFIC
LOCATIONS

This specification provides guidelines for obtaining environmental clearance for disturbed areas such as:
Borrow Sites, Haul Roads, Burn Pits, Staging Areas, and Spoil Sites at project-specific locations.

The necessaty clearances for disturbed areas such as those referenced above shall be obtained prior to
using these areas for projects. The contractor is encouraged to consider using material from previously
disturbed locations (substantial disturbance) or disturbed areas that have previously been cleared,
precluding the need to address most, if not all, of the issues described below. The contractor should
include the federal project number on all correspondence. The following addresses the primary
environmental issues related to clearance of disturbed areas such as borrow sites:

127.27.1 The Endangered Species Act

The Federal Endangered Species Act protects rare species and their habitats. The U.S. Fish and
Wildlife Service (USFWS) administers the Act. Violations of this act can result in extensive project
delays and severe fines. To determine if an activity will impact any rare species or their habitats,
contact the Missouri Department of Conservation’s Policy and Coordination Section at (573) 751-
4115 to request a query of the MDC Heritage Database. All queries must be accompanied by a good

quality map illustrating the location of the proposed site with a description of the activity. Allow at
least three weeks for a response to all requests.

If there are no known records of rare species or sensitive habitats at the proposed site, and it is
unlikely that any will be impacted by the activity, the contractor will be given clearance to proceed.
However, if rare species are known or likely to occur at the site, or known critical habitat exists, further
coordination with MDC and the USFWS will be necessary. Written clearance from the U.S. Fish and
Wildlife Service may be required before the project can proceed.

Missouri Department of Conservation (MDC)

Planning Division

P.O. Box 180

Jefferson City MO 65102-0180

Telephone Number (573) 751-4115 or FAX (573) 751-4495

. U.S. Fish and Wildlife Service (FWS)
Columbia Field Office
101 Park DeVille Drive - Suite A
Columbia, MO 65203-0007

Telephone Number (573) 234-2131 or Fax (573) 234-2182

127.27.2 Floodplain/Regulatory Floodway

An evaluation of floodplain impacts is mandated by Executive Order 11988, Floodplain Management,
and subsequent federal floodplain management guidelines. When available, flood hazard boundary
maps {National Flood Insurance Program) and flood Insurance studies for the project area are used
to determine the limits of the base (100-year) floodplain and the extent of encroachment.

The Federal Emergency Management Agency (FEMA) and Federal Highway Administration
(FHWA) guidelines 23 CFR 650 have identified the base (100-year) flood as the flood having a one
percent probability of being equaled or exceeded in any given year. The base floodplain is the area
of 100-year flood hazard within a county or community. The regulatory floodway is the channel of a
stream plus any adjacent floodplain areas that must be kept free of encroachment so that the 100-
year flood discharge can be conveyed without increasing the base flood elevation more than a

Page 210



JACKSON COUNTY PUBLIC WORKS FEDERAL PROJECT NO. BRO-B048 (58)
EAST HAINES ROAD BRIDGE REPLACEMENT COUNTY PROJECT NO. 3242

specified amount. FEMA has mandated that projects can cause no rise in the regulatory floodway,
and a one-foot cumulative rise for all projects in the base (100-year) floodplain. For projects that
involve the state of Missouri, the State Emergency Management Agency (SEMA) issues floodplain
development permits. In the case of projects proposed within regulatory floodways, a "No-Rise"
Certification, if applicable, should be obtained prior to issuance of a permit.

Questions regarding floodplain and regulatory floodway should be addressed to:
SEMA

P.O. Box 116
Jefferson City MO
65102

(573) 526-9141

Documentation of consultation with SEMA regarding the presence of 100-year floodplain/regulatory
floodway should be included in the final collection of infermation to be submitted to MoDOT staff.

127.27.3 Federal Emergency Management Agency (FEMA) Buyout Lands

The Flood Disaster Protection Act of 1973, as amended by the Disaster Relief and Emergency
Assistance Act of 1988 (The Stafford Act), identified the use of disaster relief funds under Section
404 for the Hazard Mitigation Grand Program {HMGP), including the acquisition and relocation of
flood damaged property. The Volkmer Bill further expanded the use of HMGP funds under Section
404 to “buy out” flood damaged property, which had been affected by the Great Flood of 1993.

There are numerous restrictions on these FEMA buyout properties. No structures or improvements
may be erected on these properties unless they are open on all sides. The site shall be used only
for open space purposes, and shall stay in public ownership. These conditions and restrictions
(among others), along with the right to enforce same, are deemed to be covenants running with the
land in perpetuity and are binding on subsequent successars, grantees, or assigns. Any decision
involving these properties should take into consideration that 2-3 years is necessary to process an
exemption from FEMA to utilize this parcel. This exemption would likely be a permanent easement

rather than a transfer of property. If any proposed site is located on a FEMA buyout property, an
alternative site should be chosen.

127.27.4 Farmland Protection
In order to comply with the Farmland Protection Policy Act, which has the purpose of minimizing
Federal programs' contributions to the unnecessary and irreversible conversion of farmland caused
by nonagricultural uses, the Form AD-1006 will need to be completed. This can be accomplished
through coordination with United States Department of Agricultural (USDA)-Natural Resources
Conservation Service (NRCS), and the completion of Form AD-1006. To receive the Form AD-1006,
- call the NRCS State office in Columbia at (573) 876-9411. An aerial map of the site or sites will also
be required with the area to be disturbed identified on the map. This aerial map can be obtained from
the local SCS ofiice. In some areas of the state this office may be located in an adjoining county.

The contractor will need to complete Parts | and 11l of Form AD-1006. The form should then be sent
to the NRCS State Office for completion of Parts ii, IV and V. The address for NRCS State Office is:

Mr. Dennis Potter

State Soil Scientist

Natural Resource Conservation Service

601 Business Loop 70 West

Parkade Center, Suite 250

Columbia, MO 65203

1-573-876-9411
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After the NRCS office returns the form, the contractor will complete remaining Parts VI and VII. The

contractor will provide a copy of the completed form to the MoDOT district contact to document
compliance with the Farmland Protection Policy Act.

127.27.5 Wetlands

Federal executive order has decreed a national policy of "no net loss of wetlands." Under this policy,
impacts to wetlands must be avoided if at all practical. Where wetlands are impacted, these impacts
must be mitigated by construction or enhancement of a like quantity and quality of new wetlands.
For these reasons, avoiding impacts to wetlands is a primary goal.

To determine whether wetlands occur on a site, contact the USDA, NRCS. The NRCS has identified
and mapped wetlands as a requirement under the Food Security Act. These maps are available from
county NRCS offices, usually located in the county seat. For all other non-farmland sites, consult the
US Fish and Wildlife Service's Wetlands Map. If wetlands are identified on Food Security Act wetland

maps, a site visit may be needed to confirm the location of wetlands. If there are no wetland impacts,
no other action need be taken.

If there are any questions about the extent of wetlands in the event that wetlands cannot be avoided,
contact the U.S. Army Corps of Engineers (COE). If wetlands cannot be avoided, a COE Sectionh
404 permit would be processed through the appropriate COE district. There are five COE distfricts in

Missouri. information about COE district locations, addresses and phone numbers is available on
the COE website.

127.27.6 Water Quality/Land Disturbance

The National Pollutant Discharge Elimination Systems (NPDES) program regulates construction
activities where 1 acre or more of land is disturbed. If the project proponent has a general NPDES
permit for all of their construction activities, this is adequate. If the project proponent does not have
a valid general permit and the site to be disturbed is greater than 1 acre in size, a project-specific
NPDES permit from DNR is required. If the project is entirely within MoDOT right of way, the sponsor
may use MoDOT'’s general permit. In either case, the sponsor will need to develop a site-specific
stormwater pollution prevention plan for the project. The sponsor shall contact the Missouri
Department of Natural Resources (DNR) NPDES Storm Water Program office at (573) 751-1300 or
(800) 361-4827 for further directions. A few cities (Kansas City, Columbia, and others) and counties
have obtained their own land disturbance permits from DNR for generic land disturbance purposes;

see additional discussion on stormwater and erosion control in 136.4 Environmental and Cultural
Requirements of the LPA Palicy.

127.27.7 Hazardous Waste Sites

More than likely, areas to be disturbed will be located in rural areas that have been used for

agriculture or similar purposes. Hazardous wastes are most typically associated with commercial or
previous industrial properties.

If the proposed area is basically farmland or pasture, and has not been used for any commercial
activity or dumping, hazardous wastes are unlikely. The contractor should simply document the
existing and historic land use of the parcel and tell how this assessment was obtained.

In nonrural, suburban or commercial areas a nonintrusive investigation may be used to "diagnose”
the environmental conditions of a selected site. The following is a list of suggested items, but not
inclusive, for a cursory nonintrusive investigation.

Examine any noticeable contamination in the form of surface staining, oil sheen, odors,
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stressed vegetation, spills, leaks, illegal dumping, etc.

Conduct interviews of local citizens and current owners to identify past land use practices
and hazardous waste management practices.

Consult with local and state (Missouri Depariment of Natural Resources, Hazardous Waste
Program, 573-751-31786) environmental regulatory agencies to identify if any past problems
(complaints, citations, etc.) have occurred at the site, if any permits/licenses have been filed
for the site, or if enforcement actions have occurred.

If the above analyses produce negative results, the contractor should provide documentation to the
MoDOT Design Division-Environmental Section as to who was contacted and the results of the

contact. However, if through the search for information described above, potential problems are
identified, it would be wise to locate another site.

The potential to encounter wastes from sites that are unknown should always be a consideration.

Any unknown sites that are found will be handled in accordance with Federal and State Laws and
Regulations.

127.27.8 Historic Preservation

All jobs requiring environmental clearance for historic preservation (archaeological sites, buildings,
and structures) must be reviewed and approved by the State Historic Preservation office (SHPO),
Department of Natural Resources. To initiate SHPQ's review and clearance of a proposed site for
cultural resources, a "Section 106 Project Information Form" must be completed and submitted to
SHPO along with a copy of a United States Geological Survey (USGS) topographic map indicating
the location of the project. In addition, photographs of any structures that will be impacted must be
provided. The "Section 108 Project Information Form" can be obtained from the SHPO website or
requested from the SHPO by telephone, {573) 751-7858, or mail:

Missouri Department of Natural Resources

State Historic Preservation Office

Attn: Section 106 Review

P.O. Box 176

Jefferson City, MO, 651020176

Based on the information supplied, SHPO may clear the project at that time or request that the
contractor acquire the services of an archaeological consultant to conduct a historic preservation
survey of the proposed area. A listing of currently acceptable and available archaeological
consultants who can complete a survey if required can be viewed at the SHPO's website. Any
questions can be directed to the Design Division-Historic Preservation Section, at (573) 751-0473.

127.27.9 Public Land

If borrow sites are proposed on any publicly owned land, contact the MoDOT district representative
before proceeding. Section 4(f) of the Department of Transportation Act of 1966 (now codified as 49
U.S.C. 303 and 23 U.S.C. 138) protects certain public lands. Section 4(f) requires that all U.S. DOT-
funded transportation projects must avoid impacts to public parkland and wildiife refuges (and cultural
resources deemed eligible for the National Register of Historic Places), unless it is successfully
demonstrated that no feasible and prudent alternative exists that avoid “use” or impacts to the park
or refuge. It is strongly recommended that public lands not be considered as potential borrow sites.
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Once the contractor has obtained all of the above information, it should be provided to the MoDOT
district contact. The transmittal letter must include county, route and job number of the project,
along with a map depicting the location and limits of the site(s).

END OF SECTION
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Dear Mr. Kemnitz:

We have completed a subsurface exploration and geotechnical engineering evaluation for the
referenced project. This study was performed in general accordance with Terracon Proposat No.
P02205324.R1, dated November 12, 2020. This report presents the findings of the subsurface
exploration and provides geotechnical recommendations concerning earthwork and the design and
construction of the reinforced concrete box (RCB) culvert and wing walls for the project.

We appreciate the opportunity to be of service to you on this project. If you have any questions
conceming this report or if we may be of further service, please contact us.

Sincerely,
Terracon Consultants, inc.

K4 C. Gay.
Koie C. Berg, P.E.
Senior Consultant
Missouri: PE 2002016417

Kevin D. Friedrichs, P.E.
Project Engineer
Missouri: PE 2013010325
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Geotechnical Engineering Report
Haines Road Bridge Replacement
Haines Road near Timber Lake Trail

Jackson County, Missouri

Terracon Project No. 02205324
November 18, 2021

INTRODUCTION

This report presents the results of our subsurface exploration and geotechnical engineering
evaluation performed for the proposed culvert to be located at Haines Road near Timber Lake
Trail in Jackson County, Missouri. This report describes the subsurface conditions encountered

at the boring locations, presents the test data, and provides geotechnical recommendations for
the following items:

v earthwork a lateral earth pressures
m foundations ® seismic site class

Maps showing the site and boring locations are shown in the $ite Location and Exploration
Plan section. The results of the laboratory testing performed on scil samples obtained from the

site during the field exploration are included on the boring logs in the Exploration Resulis
section.

SITE CONDITIONS

Descriptior ,
. . The project is located near Haines Road near Timber Lake Trail in Jackson
Project Location . .
County, Missouri.
Existing The bridge is presently a four-cell reinforced concrete box culvert that serves

Improvements as a low-water crossing.

Existing Topoaraoh The site is relatively flat with approximately 5 to 7 feet from the bridge deck to
9 Topography the bottom of the creek.

PROJECT DESCRIPTICN

b - ‘Descriptionsi k= i |
We understand that the low-water crossing will be replaced with a larger

Project Description capacity reinforced concrete box culvert (RCB) without a floor.

Responsive m Resourceful m Reliabla 1
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escription

A site grading plan was not provided. We have considered no more than 2
Grading/Slopes feet of cut and 2 fest of fill will be required to develop final grades.

Final slope angles of 3H:1V {Horizontal: Vertical) or flatter are expected.

B - - . .
elow-Grade The RCB structure will include reinforced concrete wing walls.
Structures

GEOTECHNICAL CHARACTERIZATION

We have developed a general characterization of the subsutface conditions based on the
subsurface exploration, laboratory data, geologic setting and our understanding of the project.
This characterization, termed GeoModel, forms the basis of our geotechnical evaluation.
Conditions encountered at each exploration point are indicated on the individual logs. The

individual logs can be found in the Exploration Results section and the GeoModel can be found
in the Figures section of this report.

As part of our analyses, we identified the following madel layers within the subsurface profile. For
a more detailed view of the model layer depths at each boring location, refer {o the GeoModel.

Lean clay (CL}) with varying amounts of gravel
Completely to moderately weatherad, with shale seams

The borings were observed during drilling and shortly after completion of driliing for the presence
and level of water. Groundwater was not encountered In the borings at these times. A longer
period of time may be required for groundwater to develop and stabilize in a borehole. Longer

term observations in piezometers or observation wells, sealed from the influence of surface water,
are often required to define groundwater levels.

Groundwater levels may fluctuate due to seasonal variations in the amount of rainfall, runoff, and
other factors not evident at the time the borings were petformed. “Perched” water could occur
above lower permeability soil [ayers and/or near the soillbedrock interface. Therefore,
groundwater conditions at other times may be different than the conditions encountered in our
exploratory borings. The potential for water level fluctuations and perched water should be
considered when developing desigh and construction plans and specifications for the project.

EARTHWORK

Earthwork will include excavations and fill placement. We anticipate minor site grading will be
required to develop final grades approaching the culvert. Recommendations conceming

Responsive m Resourceful m Reliable 2
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earthwork are provided in the following sections of this report. All earthwork completed during
construction should comply with MoDOT Standard Specifications.

Site Preparation

The existing roadway and culvert should be completely removed from the area in order fo
accommodate construction of the new culvert. Once all cuts have been performed to

accommodate the planned construction, the subgrade should be evaluated prior to placement of
the new fill.

Rock Excavation

Bedrock strata were encountered at depths of approximately 3 to 4 feet below the ground surface
at the boring locations. Rock excavation methods will be required in some areas, depending upon
the depth of excavation and the type of rock encountered. Excavation of limestone strata that we
were unable to penetrate using a flight auger fitted with carbide teeth will be more difficult.

In our experience, highly weathered bedrock strata that can be easily penetrated with a flight
auger can typically be excavated using track-hoes with rock teeth or ripper equipped dozers.
Excavation of harder bedrock will likely require the use of jackhammers, rock splitters and

pneumatic breakers. Excavation of rock in confined areas (such as trenches) is usually difficult,
even above the level of auger refusal.

Fill Material Types

A sample of each fill material type should be tested by the Geotechnical Engineer prior to being

used on the site. Our professicnal opinions concerning suitability of fill materials are presented
in the following table,

On-site soils . ) Embankments and landscaped areas
(native clay soils 2)
Contractor fumished Contractor furnished borrow for use in embankments
N CL, GC, GM should consist of lean clay (CL) (LL.<45; PI<23),
clayey gravel (GC), or silty gravel (GM).
Well-graded granular Gw 3 Where free-draining material is required,

1. Engineered fill should consist of approved materials that are free of organic matter and debris. Frozen
material should not be used, and fill should not be placed on a frozen subgrade.

2. Ashrinkage factor of 1.10 can be considered for native clay soils being re-used in hew fill sections.

3. Granular materials with less than 5 percent fines {(material passing the #200 sieve), such as ASTM C33
Size No. 57 aggregate or an approved alternate gradation.

Responsive s Resourceful  Reliable 3
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According to MoDOT EPG 320.1.3.1 (i), ‘all new pavement is to be constructed on 2 fest of select
rock fill when that material is available in suitable quantities on the project site’. Select rock fill
should consist of material generally classified as GM or GC according to the USCS. This material

is not available within the project boundaries, but it is readily available from local quarries in and
around Belton, Missouri.

Fill Compaction Requirements

Compacted structural fill should meet the following compaction requirements.

Fill Lift Thickness' 9 inches or less in loose thickness
Compaction
Requirements® At least 95 percent of the material’s maximum standard Proctor dry density®
e Low plasticity cohesive (LL<50): -2 percent to +2 percent of optimum:§
Water Content . - . : 3
Range = High plasticity cohesive (LL250): 0 to +4 percent of optimum
s Granular: Workable moisture levels®

1. Reduced lift thicknesses of 4 to 6 inches are recommended in confined areas (e.g., utility trenches)
and when hand-operated compaction equipment is used.

2. We recommend that engineered fill be tested for moisture content and compaction during placement.
If the results of the in-place density tests indicate the specified moisture or compaction limits have
not been met, the area represented by the test should be reworked and retested as required until the
specified moisture and compaction requirements are achieved. As stated within ASTM D 698, this
procedure is intended for soils with 30 percent or less material larger than % inch. Accordingly, we
recommend full time proofroll observation be performed instead of moisture density testing for
materials containing more than 30 percent aggregate retained on the %-inch sieve.

As determined by the standard Proctor test {ASTM D 698),

4. Specifically, moisture levels should be maintained fow enough to allow for satisfactory compaction to
be achieved without the cohesionless fill material pumping when proofrolled.

Slopes

We understand that most permanent slopes will be 3:1 (Horizontai:Vertical) or flatter. However,
steeper slopes could be considered near the end of the wing walls. Based on the subsurface
materials encountered at our boring locations and based on the specifications outlined in the
MoDOT EPG Table 321.1, a spill slope of 2.5:1 or flatter would be acceptable if native soils (or

imported materials that meet the requirements for contractor furnished borrow discussed in this
report) will be utilized for construction of these slopes.

Responsive e Resourceful m Reliable 4
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Earthwork Construction Considerations

Terracon should be retained during the construction phase of the project to observe earthwork
and to perform necessary tests and observations during subgrade preparation, proofrolling,

placement and compaction of engineered fiil, backfilling of excavations into completed subgrades,
and just prior to construction of foundations and pavements.

Temporary excavations will be required during construction. The contractor is responsible for
designing and constructing stable, temporary excavations and should shore, slope, or bench the
sides of the excavations as required, to maintain stability of both the excavation sides and bottom.

All excavations should comply with applicable local, state and federal safety regulations, inciuding
the current OSHA Excavation and Trench Safety Standards.

The contractor is responsible for designing, implementing, and maintaining appropriate temporary
dewatering procedures, if required, during construction. The contractor should be prepared to
remove runoff water entering the construction site after construction has started. Portions of the
project site are relatively low in elevation in comparison with the surrounding terrain, particularly
within the stream channel. Therefore, runoff water from rain events will accumulate at the project
site. If portions of the construction site become inundated with water during construction, the

contractor should be prepared to use pumps or other applicable methods to remove water
entering the consfruction site.

Upon completion of filling and grading, care should be taken to maintain the subgrade moisture.
Construction traffic over the completed subgrade should be avoided to the extent practical. The
site should also be graded to prevent ponding of surface water on the prepared subgrades or in
excavations. If the subgrade should become excessively wet or dry, frozen, or disturbed, the

affected material should be removed or these materials should be scarified, moisture conditioned,
and recompacted prior to further construction.

RCB AND WING WALL FOUNDATIONS

Foundation Design Parameters

We understand that strip footing foundations are planned to support the ends of the RCB
structure. Strip footing foundations should bear on competent limestone bedrock encountered at
an elevation of approximately 940 feet or lower near each abutment.

Responsive o Resourceful & Reliable 5
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P

Bearing material

Limestone
Maximum net allowable bearing pressure ' 10 ksf
Minimum footing width 18 inches

Estimated bearing elevation 940 feet or lower

Estimated total settlement Yz inch or less

Estimated differential settlement % of the total settlement

1. The recommended net allowable bearing pressure is the pressure in excess of the minimum
surrounding overburden pressure at the footing base elevation. This pressure assumes that any soils

ar other unsuitable materials, if encountered, will be undercut to competent limestone and replaced
with lean concrete,

Foundation Construction Considerations

The base of all foundation excavations should be free of water and loose materials prior to placing
concrete. All footing bearing surfaces should be observed and tested by Terracon. If unsuitable
conditions are encountered, footing excavations should be extended deeper to competent
limestone bedrock. Footings can bear directly on limestone at the lower level or on lean concrete
backfill that extends to competent limestone as shown in the following figure.

R 0@ pH %(E;Jj_li?‘."\ﬁi"' :
EXCAYATION LEVEL, ”-ﬁi_} [ Do 2¥ aat A T

LEAN CONGRETE BASKFILL

HETE) EXCAVATIONS ARE SHOWN VERTICAL: HOWEVER, THE
SIDEWALLE SHOULD BE SLOPED AS NECESSARY. FOR SARETY

SEISMIC CONSIDERATIONS

The following table provides the required seismic design coefficients in accordance with the 2017

AASHTO LRFD Bridge Design Specifications. All figures, tables and equations referenced below
are from these specifications.
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Site Class_i-ficét-"imt)n (.Ta.ble 3.10.3.1-6‘“ h .M“ “ B

Site Latitude 38.871665° N
Site Longitude 94.292704° W
Horizontal Peak Ground Acceleration Coefficient, PGA (Figure 3.10.2.1-1) 0.055
Short-Period Spectral Acceleration Coefficient, Ss (Figure 3.10.2.1-2) 0.115
Long-Petiod Spectral Acceleration Coefficient, S (Figure 3.10.2.1-3) 0.068
Site Factor, Fyg: (Table 3.10.3.2-1) 1.0

Site Factor, F,(Table 3.10.3.2-2) 1.0

Site Factor, F,(Table 3.10,3.2-3) 1.0
8p1=F34 (Equation 3.10.4.2-6) 0.068
As=FysPGA (Equation 3.10.4.2-2) 0.055
Seismic Zone (Table 3.10.6-1) 1

LATERAL EARTH PRESSURES
Lateral Earth Pressure Design Parameters

Wing walls with unbalanced backfill levels on opposite sides should be designed for earth pressures
at least equal to those indicated in the following table. Earth pressures will be influenced by
structural design of the walls, conditions of wall restraint, methods of construction, and/or
compaction and the strength of materials being restrained. Two wall resfraint conditions are shown.
Active earth pressure is commonly used for design of free-standing cantilever retaining walls where
wall movement is permitted. The at-rest condition considers no wall movement is permitted. The

recommended design lateral earth pressures do not include a factor of safety and do not provide
for possible hydrostatic pressure on the walls.

Responsive s Resourceful m Rellabis 7
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For active pressure movement

8= Surcharge {0.002 H fo 0.004 H)

SI J 1 | For at-rest pressure

B % - No Movement Assumed

&
H
t
i

Horizontal

Finished

Grade
H .
Horizontat

Finished Grade
!

i «L W

v*_.
M Retaining Wall

kmwpa"——tk—pw%

Lateral Earth Pressure Parameters

) Granular - 0.3
Active (Ke) Clay - 0.42 50
Granular - 0.47 80 (0.47)S {60)H
At-Rest (Ko) Clay - 0.60 70 (0.80)S (TO)H
. Granular - 3.3 420 - -
Passive (Kg) Clay - 2.4 200 . .

Applicable conditions to the above include:
m Foractive earth pressure, wall must rotate about base, with top lateral movements of about
0.002 H to 0.004 H, where H is wall height

s For passive earth pressure to develop, wall must move horizontally to mobilize resistance
a Uniform surcharge, where S is surcharge pressure
w  Clay soil backfill: unit weight = 120 pef (maximum), and ¢ = 24 degrees {minimum)
s Granular material backfill: unit weight = 130 pcf (maximum), and ¢ = 32 degrees
(minimum) '
= Horizontal backfill, compacted as recommended in the report
s Loading from heavy compaction equipment not included
No hydrostatic pressures acting on wall
w No loading from nearby footing or slabs
s No dynamic loading
u No safety factor included in soil parameters
w |ghore passive pressure in frost zone
Rasponsive u Resourceful s Reliable 8
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Backfill placed against structures should consist of granular soils or low plasticity cohesive soils. For
the granular values to be valid, the granular backfill must extend out and up from the base of the wall
at an angle of at least 45 degrees from vertical for the active and at-rest cases, and at an angle of
60 degrees from vertical for the passive case. To calculate the resistance to sliding, a value of 0.3

should be used as the ultimate coefficient of friction where the footing bears on native clay soils or
engineered fill

Gravity walls (e.g., large-block walls) and mechanically stabilized earth (MSE) retaining walls (e.g.,
geogrid-reinforced backfill with modular block facing) require different design parameters than those
provided in this report. If large-block walls or MSE walls wilt be utilized instead of a reinforced
concrete cantilever type walls, the MSE wall designer should review the information from the
attached boring logs and develop the parameters required for design of the wall. Terracon's scope

of services excludes providing soil parameters, design recommendations, or analyses for large-
block walls or MSE walls.

Subsurface Drainage for Wing Walls

If drainage is not possible, as is likely the case for wing walls that will extend below the water level
in the creek, then the below-grade walls should be designed to resist the combined hydrostatic
and lateral earth pressures. In our opinion, walls backfilled using clay soils should be designed
using an equivalent fiuid weighing 90 and 100 pcf for active and at-rest conditions, respectively.
For granular backfill, an equivalent fluid weighing 85 and 90 pcf should be used for active and at-
rest conditions, respectively. These pressures do not include the influence of surcharge or
equipment loading, which should be added. Heavy equipment should not operate within a

distance closer than the exposed height of wing walls to prevent lateral pressures more than those
pravided. '

GENERAL COMMENTS

Our analysis and opinions are based upon our understanding of the project, the geotechnical
conditions in the area, and the data obtained from our site exploration. Natural variations will occur
between boring locations or due to the modifying effects of construction or weather. The nature
and extent of such variations may not become evident until during or after construction. Terracon
should be retained to provide observation and testing services during pertinent construction
phases. If variations appear, we can provide further evaluation and supplemental
recommendations. If variations are noted in the absence of our observation and testing services

on-site, we should be immediately notified so that we can provide evaluation and supplemental
recommendations.

Our scope of services does not include either specifically or by implication any environmental or
biological (e.g., mold, fungi, bacteria) assessment of the site or identification or prevention of

Responsive m Resourceful w Reliable e
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pollutants, hazardous materials or conditions. If the owner is concemed about the potential for
such contamination or pollution, other studies should be undertaken.

Our services and any correspondence or collaboration through this system are intended for the
sole benefit and exclusive use of our client for specific application to the project discussed and
are accomplished in accordance with generally accepted geotechnical engineering practices with
no third-party beneficiaries intended. Any third-party access to services or correspondence is
solely for information purposes to support the services provided by Terracon to our client.
Reliance upon the services and any work product is limited to our client, and is not intended for
third parties. Any use or reliance of the provided information by third parties is done solely at their
own risk. No warranties, either express or implied, are intended or made.

Site characteristics as provided are for design purposes and not to estimate excavation cost. Any
use of our report in that regard is done at the sole risk of the excavating cost estimator as there
may be variations on the site that are not apparent in the data that could significantly impact
excavation cost. Any parties charged with estimating excavation costs should seek their own site
characterization for specific purposes to obtain the specific level of detail necessary for costing.
Site safety, cost estimating, excavation support, and dewatering requirements/design are the
responsibility of others. If changes in the nature, design, or location of the project are planned,
our conclusions and recommendations shall not be considered valid unless we review the
changes and either verify or modify our conclusions in writing.

Responsive a Resourceful s Reliable 10
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ELEVATION (MSL) (feet)

GEOMODEL
Haines Road Bridge Replacement # Lee's Summit, Missouri 1rerracon

Terracon Project No. 02205324 ” Ged@epor t

946

944

942

940

938

936"

e T:} EEXRRRE

932

930

928

Layer Name

General Dascription

. FillAlluviur Lean clay (CL} with varying amounts of gravel

Gomplately to mederately weathered, with shale seams

LEGEND

B ~sonatt
Lean Clay
E Limestone

NOTES:

Layering shown on this figure has been developed by the
geotechnlcal engineer for purposes of modeling the subsurface
conditions as raquired for the subsaquent geotechnical engineering
far this project.

Numbers adjacent to soll column indicate depth below ground
surface,
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EXPLORATION AND TESTING PROCEDURES
Field Exploration

The borings were located in the field by Terracon personnel using a hand-held GPS unit with a
horizontal precision of £10 feet. Ground surface elevations indicated on the boring logs were
estimated by interpolation from Google Earth and are presented to the nearest 1 foot.

The borings were drilled with a track-mounted, rotary drill rig using solid-stem, continuous flight
augers to advance the boreholes. Samples of the soil encountered in the borings were obtained
using thin-walled tube and split-barrel sampling procedures. In the thin-walled tube sampling
procedure, a thin-walled, seamless steel tube with a sharp cutting edge is pushed hydraulically into
the soil to obtain a relatively undisturbed sample. In the split-barrel sampling procedure, a standard
2-inch outside diameter split-barrel sampling spoon is driven into the ground by a 140-pound
automatic hammer falling a distance of 30 inches. The number of blows required to advance the
sampling spoon the last 12 inches of a normal 18-inch penetration is recorded as the Standard
Penetration Test (SPT) resistance value. The SPT resistance values, also referred to as N-values,

are indicated on the boring logs at the test depths. Rock core samples were collected in each boring
using N-series rock coring technigues.

The samples were tagged for idehtification, sealed to reduce moisture loss, and taken to our
laboratory for further examination, testing, and classification. The drill crew backfilled the borings
with auger cuttings after completion of drilling/sampling and prior to leaving the site.

The drill crew prepared a field log of each boring to record data including visual classifications of the
materials encountered during drilling as well as the driller's interpretation of the subsurface conditions
between samples. The final boring logs included with this report represent the engineer's

interpretation of the subsurface conditions at the borings based on field and laboratory data and
observation of the samples.

Laboratory Testing

Representative soil samples were tested in the laboratory to measure their natural water content,
dry unit weight, and Atterberg limits. Unconfined compressive strength of rock core was also
evaluated. The test results are provided on the boring logs included in Exploration Results.

The soil samples were classified in the laboratory based on visual observation, texture, plasticity,
and the laboratory testing described above. The soil descriptions presented on the boring logs
are in accordance with the enclosed General Notes and Unified Soil Classification System
(USCS). The estimated USCS group symbols for native soils are shown on the boring logs, and
a brief description of the USCS is included in this report.

Rasponsive a Resourceful w Reliable EXPLOREATION AND TESTING PROCEDURES 1 of 2
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The bedrock materials encountered in the borings were described in accordance with the
appended Description of Rock Properties on the basis of drilling characteristics and visual

classification of disturbed auger cuttings and rock core. Petrographic analysis may indicate other
rock types.
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SITE LOCATION AND EXPLORATION PLANS

Contents:

Site Location Plan
Exploration Plan

Note: All attachments are one page unless noted above,
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EXPLORATION RESULTS

Contents:

Boring Logs (B-1 and B-2)
Rock Core Photographs

Note: All attachments are cne page unless noted above.
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BORING LOG NO. B

Page 1 of 1

PROJECT: Haines Road Bricdge Replacement

Kansas City, Missouri

SITE:

Haines Road and Timber Lake Trail
Lee's Summit, Missouri

CLIENT: Wilson & Company Inc Engineers & Architects

] 8 LOCATION  See teptnration Plan _ gg w| g _ o w E o e AT L?ﬁﬁléliG
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12 ree 18.9 46-22-24
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moderately weathered below 6 feet 7
&7 REC: 95%
RQD: 47%
5,950
with shale seams below 10 fest 10+
] 17,820
50 REC: 60%
RQD:; 27%
16.0 929+ 15
Boring Terminated at 15 Feet hd

Stratflcation lines are approximate. In-&itu, the transition may be gradual.
Classification estimated from disturbed or cora samples. Petrographlc analysls may reveal other

Hammer Type: Automallc

THIS BORING LOG 15 NOT VALIE IF SEPARATED FROM ORIGINAL REPORT. GEO SMART LOC-NO WELL 02205324 HAINES ROAD BRIDG.GPJ TERRACON_DATATEMPLATE.GDT 8/21/21

rock types.
Advancament Msthod: Sea Exploration and Testing Procedures fora Notes:
(-5 feet Power Auger description of figkd and laboratory procedures used
5-15 foat Rock Coring and additional data (If any).
Ses Suppording Information for explanation of
Abandonmeant Mathod: symbols and abbreviations.
Baring backfilled with Auger Cuttings and/or Bentonite
Surface Capped with Asphalt Elavations were Interpolated from a topograghic site
plan
WATER LEVEL OBSERVATIONS . Bofing Started: £9-07-2021 Boring Gompletad: 06-07-2021
Groundwater nof obsarved prior fo the
introduction of dril fluid 3 Dritl Rig: 556 CME 550X Driller: SF
15620 W 113lh 5t
Lenexa, K8 Project No.: 02205324
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BORING LOG NO. B-2 pago 1 of
PROJECT: Haines Road Bridge Replacement CLIENT: Wilson & Company Inc Engineers & Architects
Kansas City, Missouri
SITE: Haines Road and Timber Lake Trail
Lee's Summit, Missouri
21 o (LOCATION See Exploration Plan Salw| 7 LwF N A'ITLIiEMRﬁ%RG
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Stratification lines are approximate. In-sity, the fransition may ba gradual. Hammer Type: Automalic
Classification estimated from disturbed or core samples. Petragraphic analysls may reveal other
1ocl types,
Advancement Method: See Exploration and Tosling Procedures fora Notes:
0-5 feet Power Auger description of figld and tabaratory procedures used
513 fest Rock Gering and addition! data (I any).
See Bupporting Information for explanation of
Abandonment Method: symbols and abbraviations.
Baring backfilled with Auger Cultings and/or Benlonite
Surface Capped with Asphalt Elevalicns wore intarpolated from a topographic slte
an
WATER LEVEL OBSERVATIONS Barlng Started: 09-07-2021 Bonng Completed: 09-07-2021
Groundwater not observed prior fo the erra ccn
introduction of drill fluid Drill Rig: 556 CME 550X Driller: 8F
16620 W 113lh 8t
Lenexa, K3 Project No.: (02205324
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ROCK CORE PHOTO LOG

Haines Road Bridge Replacement g SE of Lee’s Summit, Missouri
September 21, 2021 = Terracon Project No. 02205324

Tlerracon
“GeoReport

Photo #1: Boring B-1: Run 1 (5" to 10’) & Run 2 (10' to 15")

Photo #2: Boring B-2: Run 1 (3’ to 4.5") & Run 2 (4.5 to 9.5") & Run 3 (9.5 to 13))

Responsive u Resourceful u Reliable
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SUPPORTING INFORMATION

Contents:

General Notes
Unified Soil Classification System
Description of Rock Properties

Note: All attachments are one page unless noted above.

Responsive s Resourceful w Reliakie
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GENERAL NOTES Tlerracon

DESCRIPTION OF SYMBOLS AND ABEREVIATIONS

i “"‘-“%_
Haines Road Bridge Replacement & , Missouri GeoReport
Terracon Project No, 02205324

" N St.'a.l;;dard f‘énetrﬁtion Test
7 \I!-_‘v:::z;::::-:lclly Resistance (Blows/Ft.}
HP}  Hand Penctrometer
Shatby Water Level After a {
[I Rack Cora I Tubs AU Specified Period of Time
Water Lovel After (T} Torvane
v ¥ a Specified Period of Time
Split Spoon Cave In (DCP) Dynamic Cone Penstrometer
Encountered
Water levels indicated on the soil boring logs are uc Unconfined Compressive
the levels measured in the borehole at the times Strength
indicated. Groundwater level variations will occur
over titme. In low permeability soils, accurate —
determination: of groundwater fevels is not possible | (FIP)  Photo-lonization Detector
with short term water level observations.
{OVA) Organic Vapor Analyzer

Soil classification as noted on the soil boring legs is based Unified Soil Classification System. Where sufficient laboratory data
exist to classify the soils consistent with ASTM D2487 "Classification of Soils for Engineering Purposes” this procedure is used.
ASTM D2488 "Description and Identification of Scils {Visual-Manual Procedure}" is also used to classify the soils, particularly
where insufficient laboratory data exist to classify the soils in accordance with ASTM D2487. In addition to USCS classification,
coarse grained soils are classified on the basis of thelr in-place relative density, and fine-grained soils are classified on the basis
of their consistency. See "Strength Terms" table below for details, The ASTM standards noted above are for reference to
methodology in general. In some cases, variations to methods are applied as a result of local practice or professional judgment.

¥ 0 D ELEVATION:

Exploration point locations as shown on the Exploration Plan and as noted on the soil boring logs in the form of Latitude and
Longitude are approximate. See Exploration and Testing Proceduras in the report for the methods used to locate the
exploration points for this project. Surface elevation data annotated with +/- indicates that no actual topographical survey was

conducted to confirm the surface elevation. Instead, the surface elevation was approximately determined from topographic
maps of the area.

asistance : : procédure e
Descrptive Term “Standard Penetratian of i T Unconfined Compressi Standard Penet
{Density} N-Value (Consistency} Qu, (psf) N-Value
Blows/Ft. Blows/Ft.
Very Loose 0-3 Very Soft less than 500 ' 0-1
Loose 4-9 Soft 500 t0 1,000 2-4
Medium Dense 10-29 Medium Stiff 1,000 to 2,000 4-8
Danse 30-50 Stiff 2,000 to 4,000 8-15
Very Dense > 50 Very Stiff 4,000 to 8,000 15-30
Hard > 8,000 » 30

VANCE OF SOIL BORING L

The soil boring logs contained within this document are intended for application to the project as described In this document,
Use of these soil boring logs for any other purpose may not be appropriate,
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UNSFIED S0IL. CLASSIFICATION SYSTEM

Tlerracon
GeoReport.

Clean Gravels:

Cuzdgnd1<Cc<3E

Well-graded gravel ¥

Gravels: )
Less than 5% fines ¢ B F

Mare than 50% of o Cu < 4 andfor [Ce<1 or Cc>3.0] GP | Poorly graded gravel

coarse fraction ; : .

retained on No. 4 siove | Gravels with Fines: Fines classify as ML or MH GM Silty gravel Fs & H
Coarse-Grained Sails: More than 12% fines ® | Fines classify as CL or CH GC | Clayey gravel ¥\ @, 1
More than 50% retained
on Na, 200 sieve Clean Sands: CuzBand1<Ccx< 3k SW_ | Welkgraded sand*

Sands:

Less than 5% fines #
50% or more of coarse

Cu < 6 and/for [Ce<1 or Cc>3.0] & SP Poorly graded sand*

f : i i LN
fsriaec\:’téon passes No. 4 Sands with Fines: Fines classify as ML or MH SM Silty sand s
More than 12% fines ® | Fines classify as CL or CH 8C | Clayey sand & Hi 1
. P1> 7 and plots on or above “A” CL  |Lean clay®s bt
tnorganic:
Silts and Clays: Pl < 4 or plots below “A” ling # ML | Silt 8, L
Liquid limit less than 50 Liguid Yimit - oven dried Organic clay ¥: L #, B
; . il Organic: 0.75 oL
Fine-Grained Solls: d Liquid limit - not dried | ~ Organlc silt % &, ©
50% or more passes the W
No. 200 sieve Inorganic: Pl plots on or above “A” line CH |Fatclay® t®
Silts and Clays: Pl plots below “A” line MH i Elastic Silt#; &, &
Liquid limit 50 or more Liciuid limit - n dried i K L, M, P
Organic: !qu! |m| el - <0.75 QH Qrganic clay
Liquid limit - not dried Organic silt 1 Ly ¥, &
Highly organic sails:; Primarily organic matter, dark in color, and arganic odor PT Peat

ABasad on the material passing the 3-inch (75-mm) sieve.

If field sampla contained cobbles or boulders, or both, add *with cobbles
or boulders, or both” to group name.

€ Gravels with 5 to 12% fines require dual symbaols: GW-GM well-graded
gravel with silt, GW-GC well-graded gravel with clay, GP-GM poorly
graded gravel with silt, GP-GC poorly graded gravel with clay.

¥ Sands with 5 to 12% fines require dual symbols: SW-SM well-graded

sand with silt, SW-5C well-graded sand with clay, 8P-SM peorly graded
sand with silt, SP-8C poorly graded sand with clay.
2
(Dg)
ECu=De/Dw Cc=
Dy *x Dy

F If soil contalns = 15% sand, add “with sand” to group name.
%1f fines classify as CL-ML, use dual symbol GG-GM, or SC-SM.

H|f fines are organic, add “with organic fines” to group name.
1 If soil contains = 15% grave!, add “with gravel’ to group name.
4 If Atterberg limits plot in shaded area, soil is a CL-ML, silty clay.

KIf soil contains 15 fo 28% plus No. 200, add "with sand” or “with
gravel,” whichever is predominant.

L If soll contains = 30% plus Ne. 200 predominantly sand, add
“sandy” 1o group name.

¥if solt contains = 30% plus No. 200, predominantly gravel, add
“gravelly” to group name.

¥P| =4 and plots on or ahava “A” line.
O Pl < 4 or plots below “A” line.

* Pl plots on or above “A" fine.

2Pl plots below “A” line.

&0

i ! | I
For classification of fine-grained
solls and fine-grained fraction
5o —of coarse-grained solls

o /
rd
,/
‘(.‘Q 2

&

& r.’ \'«\.}

_— Equation of “A” - ling N P
g Horizontal &l Pl=4 to.LL=25.5. A ]
> 40— thon PI=0.73 (LL-20) . & —
[ Equation of “U* - line o Qd‘ ' '
Z Vartical at LL=16 t¢ Pl=7, L ) /
l>_- a0 [ then Pl=09{LL-8) s o
0 d
% 20
T MH or OH

10

7

4

G

0 09 % a0 40 50

LIQUID LIMIT (1L

60 70 80 80 100 110
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Terracon
DESCRIPTION OF ROCK PROPERTIES

e e i,
GeoReport
l Unweathered No V|S|ble sign of rock materlal weathering, perhaps slight discoloration on major dlscontlnmty surfaces
Slightly Discoloration indicates weathering of rock material and discontinuity surfaces. All the rock material may be
weathered discolored by weathering and may be somewhat weaker externally than in its fresh condition,
Moderately Less than half of the rock material is decomposed and/or disintegrated to a soil. Fresh or discolored rock is
weathered present either as a continuous framework or as corestones.
Highly More than half of the rock material is decomposed and/or disintegrated to a soil. Fresh or discolored rock is
weathered present either as a discontinuous framework or as corestones,
\(;::‘;Eﬁt:(l’y All rock material is decomposed and/or disintegrated to scil. The original mass structure is stifl largely intact,
Residual soil All rock material is converted to soil. The mass structure and material fabric are destroyed. There is a large
change in volume,_but the soil h

SIgnlflcanﬁly transp ted

“Extremely weak [ Indented by thumbnail 40150 (0.3-1)
Crumbles under firm blows with point of geclogical hammer, can be . )
Very weak pesled by a pocket knife 150-700 (1-5)
Can be peeled by a pocket knife with difficulty, shallow indentations .
Weak rock made by firm blow with point of geological hammer 700-4,000 (5-30)
. Cannot be scraped or peeled with a pocket knife, specimen can be g .
Medium strong fractured with single firm blow of geological hammer 4,000-7,000 (30-50)
Strong rock fsrgg%:l:irrr:{l requires more than one blow of geological hammer to 7.000-15,0C0 (50-100)
Very strong Specimen requires many blows of geological hammer to fracture it 15,000-36,000 (100-250)
Extremely strong Specimen can only he chlpped with geological hammer | >36,000 (>250)
<%in (<19 mm) Laminated < Yain (<12 mm)
Very close % in—2-1/2in (19 - 60 mm} Very thin Yin—2in (12 — 50 mm)
Close 2-1/2'in — 8in (60 — 200 mm) Thin 2in—1ft. (50 — 300 mm)}
Moderate 8 in -2 ft. (200 — 600 mm) Medium 1 ft. — 3 ft. (300 ~ 900 mm)
Wide 2 ft, -6 ft. (600 mm— 2.0 m}) Thick 3 ft. — 10 ft. (800 mm — 3 m)
Very Wide 6ft.—- 201 (2.0-6m) Massive > 10 ft. (3 m)

Discontinuity Orientation (Angle); Measure the angle of discontinuity relative to a plane perpendicular to the longitudinal axis of the

core. {For most cases, the core axis is vertical; therefore, the plane perpendicular to the core axis is horizontal.) For example, a
_horizontal beddin plane would have a 0-degree angle.

Excellent 90 - 100

1. The combined length of all sound and intact core segments equal to or greater than 4 inches in length, expressed as a
percentage of the total core run length.

Reference;

U.8. Department of Transportation, Federal Highway Administration, Publication No FHWA-NHI-10-034, December 2009
echnical Manual for Design and Construction of Road Tunnels — Civil Elements
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Asbestos and Lead Paint Survey

Bridge — Haines Road and Timber Lake Trail
Jackson County, Missouri

November 2, 2021
Terracon Project No. 02217425

Prepared for:
Wilson & Company Inc.
Kansas City, Missouri

Prepared by:
Terracon Consultants, Inc.
Lenexa, KS

@ Geotechnical Materials
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November 2, 2021

Wilson & Company Inc. Engineers and Architects ‘ 1 rerracon

800 East 101* Terrace Suite 200
Kansas City, Missouri 64131

Attn:  Nicholas Thomas, Vice President
P: (816) 701-3146
nicholas.thomas@wilsonco.com

Re: Asbestos and Lead Paint Survey
Bridge — Haines Road and Timber Lake Trail
Jackson County, Missouri
Terracon Project No: 02217425

Dear Mr. Thomas;

Tarracon Consultants, Inc. (Terracon) is pleased to submit the attached asbestos and lead paint
survey report for the above referenced site to Wilson & Company Inc. This survey was conducted
on October 14, 2021 In general accordance with Terracon's Supplemental Agreement for Services
Reference No. 02205324 dated August 27, 2021.

Asbestos was not identified in samples collected from bridge components.

Based on results of the paint testing, Lead Based Paint (LBP) as defined by the United States
Environmental Protection Agency (USEPA) and the State of Missouri was not identified on bridge
sutfaces tested.

Piease refer to attached report for detailed information.

Terracon appreciates the opportunity to provide this service to Wilson & Company inc. If you have
any questions regarding this report, please contact the undersigned at 913-492-7777.

Sincerely,
Terracon Consultants, Inc.

Tint Easiey Clark Grigell

Timothy Easley Clark Grisell
Environmental Technician Environmental Department Manager

Terracon Consultants, Inc. 15620 W. 1130 8t Lensxa, K& 66219

Environmental L] Geotechnical a8 Materials
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ASBESTOS AND LEAD PAINT SURVEY

Bridge — Haines Road and Timber Lake Trail
Jackson County, Missouri

Terracon Project No. 02217425
November 2, 2021

1.0 INTROGDUCTION

Terracon Consuliants Inc. {Temracon) conducted an asbestos and lead paint survey of the
Roadway Bridge located on Haines Road near the intersection of Timber Lake Trail in Jackson
County, Missourl. The survey was conducted on October 14, 2021 by a State of Missouri
accredited asbestos inspector, and a State of Missouri certified Lead Inspector in general
accordance with Terracon’s Supplemental Agreement for Services Reference No. P02205324
dated August 27, 2021. This inspection was conducted due to the planned replacement of the
bridge. Areas were visually assessed for asbestos-containing materials (ACM) and lead-based
paint (LBP). Reasonable effort was made to survey accessible areas. Additional suspect materials
coulid be in voids or in other concealed areas.

2.0 BUILDING DESCRIPTION

This i a concrete bridge structure on Haines Road near the intersection of Timber Lake Trail in
Jackson County, Missourl. The bridge deck, substructures and abutments are all constructed of
reinforced concrete. The road bed is asphalt.

3.0 ASBESTOS-CONTAINING MATERIAL SURVEY

The survey was conducted by Timothy Easley, an AHERA-accredited asbestos inspector. The
asbestos inspector's certification is attached in Appendix E. The survey was conducted in general
accordance with the sample coltection protocols established in U.8. Environmental Protection
Agency {(EPA) 40 CFR Part 763 Subpart E 763.86, known as the AHERA. A summary of survey
activities is provided below.

341 Visual Assessment

Survey activities were initiated with visual observation of the bridge to identify homogeneous areas
of suspect ACM. A homogeneous area (HA) consists of materials that appear similar throughout in
terms of color and texture with consideration given to the date of application. The assessment was
conducted in visually sccessible areas of the bridge.

Responsive w Resourceful u Reliable 1
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Asbestos and Lead Paint Survey

Bridge — Haines Road and Timber Lake Trail » Jackson County, Missouri ][Eﬂ'ﬁtﬂn
November 2, 2021 m Terracan Project-No, 02217425

3.2 Physical Assessment

A physical assessment of each homogeneous area (HA) of suspect ACM was conducted to assess
the friability and condition of the materials. A friable material is defined by the EPA as a material
which can be crumbled, pulverized or reduced to powder by hand pressure when dry. Friability was
assessed by physically touching suspect materials.

3.3  Sample Collection

Based on results of the visual observafion, bulk samples of suspect ACM were collected in general
accordance with EPA AHERA sampling protocols. Samples of suspect materials were collected
from randomly selected locations in each homogeneous area. Samples were placed in sealable
containers and labeled with unique sample numbers using an indelible marker.

The selection of sample locations and frequency of sampling were based on Terracon's
observations and the assumption that like materials in the same area are homogeneous in content.

34  Sample Analysis

Buli samples were submitted under chain of custody to International Asbestos Testing Laboratories
(IATL) of Mount Laurel, New Jersey for analysis by Polarized Light Microscopy (PLM) with
dispersion staining techniques per USEPA methodology 600/R-93/116. The percentage of
asbestos, where applicable, was determined by microscopic visual estimation. 1ATL is accredited
under the National Voluntary Laboratory Accreditation Program (NVLAP) Accreditation No. 101185.

3.5 Regulatory Overview

The Missouri Department of Natural Resources, (MDNR) Air Pollution Control Program, enforces
the Asbestos NESAHP as adopted by reference at 10 CSR 10-8.080. The owner or operator must
provide MDNR with written nofification at least 10 working days prior to the commencernent of
asbestos abatement activities that will disturb RACM in amounts greater than or egual to 160
square feet, 260 linear feet or 35 cubic feet.

The asbestos NESHAP (40 CFR Part 61, Subpart M) regulates ashestos fiber emissions and
asbestos waste disposal practices. The asbestos NESHAP regulation also requires the
identification and classification of existing ACM according to friability prior to demolition or
renovation activity. Friable ACM is a material containing more than 1% asbestos that, when dry,
can be crumbled, pulverized or reduced to powder by hand pressure. All friable ACM is considered
regulated asbestos containing material (RACM).

Responsive » Resourceful g Reliable 2
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Asbestos and Lead Paint Survey

Bridge — Halnes Road and Timber Lake Trail & Jackson County, Missour] 1rEﬂ'¢'-JCDn

November 2, 2021 = Terracon Project No. 02217425

The asbestos NESHAP regulation classifies ACM as either RACM, Category | non-friable ACM or
Category Il non-friable ACM. RACM includes all friable ACM, along with Category | and Category Il
non-friable ACM that has become friable, will be or has been subjected to sanding, grinding, cutting
or abrading, or ACM that has a high probability of becoming or has become crumbled, pulverized,
or reduced to powder during renovation or demolition activity. Category | non-friable ACM are
exclusively asbestos-containing packings, gaskets, resilient floor coverings, resilient floor covering
mastics and asphalt roofing products that contain more than 1% asbestos, Category i non-friable
ACM are all other non-friable materials other than Category | non-friable ACM that contain more
than 1% asbestos, Category 11 non-friable ACM generally includes but is not limited to cementitious
material such as: cement pipes, cement siding, cement panels, glazing, mortar and grouts.

The United States Occupational Safety and Health Administration (USOSHA) asbestos standard
for construction (20 CFR 1926.1101) regulates workplace exposure to asbestos. The USOSHA
standard requires that employee exposure to aitbome asbestos must not exceed 0.1 fibers per
cubic centimetar of air (0.1 f/cc) as an eight-hour time weighted average (TWA) and not exceed 1.0
fibers per cubic centimeter of air (1.0 f/cc) over a 30-minute period known as an excursion fimit (EL).
The TWA and EL are known as USOSHA's asbestos permissible exposure limits (PELs). The
USOSHA standard classifies construction and maintenance activities which could disturb ACM and
specifies work practices and precautions which employers must follow when engaging in each class
of regulated work.

3.6 Findings
Asbestos containing materials were not identified in the samples collested and analyzed. See

Appendix A for an Asbestos Survey Sample Location Surmary and Appendix B for the Asbestos
Laboratory Analytical Data Report.

4.0 LEAD-BASED PAINT SURVEY

Timothy Easley, a State of Missouti certified Lead Inspector, conducted lead-based paint (LBP)
testing using an Innov-X systems, Alpha serles X-Ray Fluorescence instrument to determine if
surface coatings contain lead. The inspector’s certificate Is included in Appendix E.

41 Visual Assessment

The lead-based paint inspection began by visually surveying accessible bridge components. This
is concrete bridge with painted surfaces on abutrnents and substructures,

Responsive g Resourceful m Reliable 3
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Asbestos and Lead Paint Survey

Bridge — Halnes Road and Timber Lake Trall m Jackson County, Missouri .“.Eﬂ'atn

Movember 2, 2021 & Terracon Project No. 02217425

4.2 Sample Collection

A total of 16 XRF readings were taken from various bridge surfaces. XRF readings are measured
in milligrams per square centimeter (mg/cm?). Lead survey sample results are presented in
Appendix D.

4.3 Sample Analysis

An Innov-X Systems Alpha Series X-Ray Fluorescence Spectrometer analyzed the surface
coating for lead content. The instrument was used in accordance with guidelines detailed in the
manufacturer's Standard Operating Procedures. Calibration checks wete performed prior to and
gfter sampling, using protocols provided by the instrument manufacturer.

4.4 Lead Paint Regulatory Overview

The USOSHA 29 CFR 1926.62 has established permissible limits for airborne lead concentrations
in the workplace. Owners or employers conducting renovation or demolition activities which may
disturb building materials containing lead (in any concentration) are required to protect their
employees from aitborne lead exposures exceeding the USOSHA permissible exposure limit
(PEL).

USOSHA has established an “Action Level” for lead concentrations “in air” of 30 micrograms per
cubic meter of air (ug/m®) and a “Permissible Exposure Limit” for lead concentrations "in air” of
50 pg/m3. Currently USOSHA has no established limits for lead content in bulk paint (non-airbome).
Their interpretation on this issue [s that any amount of lead may cause alrbome concentrations above
the established limits.

4.5 Findings

Lead based paint (LBP) is defined by the USEPA and the State of Missour as any paint or surface
coating that contains 1.0 mg/cm? or greater of lead.

Based on results of the paint testing, Lead Based Paint (LBP) was not identified on bridge
surfaces. '

Refer to Lead Paint XRF Data in Appendix D for a complete list of surfaces tested,
The USOSHA hazard communication requirement states that when hazardous materials (lead,

asbestos, efc.) are present, employers who have employees that may disturb the hazardous
materials, employers must inform their employees of the presence of such materials,

Respornsive s Resourceful s Reliable 4

A38



Asbestos and Lead Paint Survey

Bridge — Haines Road and Timber Lake Trall % Jackson County, Missouri -“_Efratﬁn

Novermber 2, 2021 s Terracon Project No. 02217425

50 GENERAL COMMENTS

Terracon did not perform sampling which required demolition or destructive activitles such as
knocking holes in walls, dismantling of equipment or removal of protective coverings. Reasonable
efforts to access suspect materials within known areas of restricted access (e.g., crawl spaces)
were made; however, confined spaces or areas which may pose a health or safety risk to Terracon
personnel were not sampled.

This survey was conducted in a manner consistent with the level of care and skill ordinarity
exercised by members of the profession currently practicing under similar conditions in the same
locale. The results, findings, conclusions and recommendations expressed in this report are based
on conditions observed during Tetracon's survey of the building. The information contained in this
report is relevant to the date on which this survey was performed and should not be relied upon to
represent canditions at a later date. This report has been prepared on behalf of and exclusively for
use by Wilson & Company Inc. is not a bidding document. Contractors or consultants reviewing
this report must draw their own conclusions regarding further investigation or remediation deemed
necessary. Terracon does hot warrant the work of regulatory agencies, laboratories or other third

parties supplying information that may have been used in the preparation of this report. No warranty,
express or implied is made.

Responsive u Resourceful e Reliable 5
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Asbestos and Lead Paint Survey

Bridge ~ Haines Road and Timber Lake Trall & Jackson County, Missouri 1rElTaC0n

November 2, 2021 = Terracon Project No. 02217425

Appendix A
Bridge — Haines Road and Timber Lake Trail
Jackson County, Missouri

ASBESTOS SURVEY SAMPLE LOCATION SUMMARY

HANo. | Material Descripfion | Sample Number Sample Location Lab Results
5 | 01-MA5-01 Bridge Deck - SW " None Detected
o1 Concrete 01-MAS5-02 Bridge Deck - SE None Detected
01-MA5-03 | Bridge Deck - North Stringer West End | None Detected
02-8C2-04 ~ North Stringer West End None Detected
02 Tar Coating 02-8C2-05 | NW Abutment ~ Wing Wall Nohe Detected
02-SC2-06 NW Abutment - Wing Wall Nene Detected
03-M85-07 Road Bed - NW Corner ' None Detected
G3 Asphalt 03-M85-08 Road Bed - SW Comer None Detected
- 03-MS5-08 Road Bed - SE Comner None Detected

Responsive & Resourceful w Reliable
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APPENDIX B

ASBESTOS LABORATORY ANALYTICAL RESULTS
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9000 Commetee Parkway Suite B
Mt. Laurel, New Jersey 03054
Telephone; 856-231-9449

Email; customerservice@iatl.com

INTIRNATION AL

ASBESTOS TESTING LABORATORIES

CERTIFICATE OF ANALYSIS

v

e

““Client: Terracon Report Date: 102072021
15620 W 113th Street ReportNo.: 646125 -PLM
Lenexa K8 66219 Project: Haines Road Bridge
Client: TER436 | Project No.: 0221425
PLM BULK SAMPLE ANALYSIS SUMMARY
Lab No.: 7304700 Analyst Observation: Grey Concrete Loeation: Bridge Declc - 8W
Client No.: 01-MAS5-01 Client Description: Concrete F‘auhty
None Detected None Deteeted

Lab No.: 73{}4701

Anaiyst Observation: Grey/Lt Tan Conomte

e 4 8

Location: Bﬁdgé Deck - SE

Client No.: 01-MAS3-02 Client Descr;ptmn. Comrcte Facility:
1 Aghat ' Ashie ' Péteént Nov Fibirous Materiai;
Ng e Detectgd Nona Detected 100
Lail No.: 7304702 Analyst Observation: Grey Concrete Location: Bridge Deck - Notth Stringéf

Client No.: 01-MAS-03

None Derected

.

Client Description: Concrete

None Detected

West End

Facilliy:

Pircent Non-Fibrgus:Material;
00 L

Lab No.: 7304703
Clienf No.: 02-8C2-04

None Detected

Analyst Observation: Black Tar -
Client Descriptmn' Tar

1 Celiulose

A il

Location; Nocth Siringer West End
Facility:

Lab No.. 73047{34
Client No.: 02-8C2-05
Porcent Adbestos:
None Detected

Analyst Ohse;\:atidii Black Tar
Client Description' Tar

1. Cellu!ose

Percent Non-Fibrous Materiak:.

Location: NW Abutinent - Wing Wall -
Facility:

89

Lab No.: 7304705

Analyst Observanon. Black Tar

Loehﬂﬁn: NW Abutrent - Wing ‘Wall

Client No.: 02-8C2-06 Clieni 'i)ascﬂption Tar Facility:

Percent Asbestos: P Percent Nou-Fibrous Maferial;

None Detected I Cellulose 99

Dlease refer to the Appendix of this repert for further information regarding your analysis.

i o S
wlo Alelyzed A Frunk E. Bhrenteld, Il

Signature: . w»< i S f;‘:r;;l;{fg_“ _ Laboratory Director

Analyst: Ellen Smith’

Dated ; 10/21/2021 5:59:32 Page 1 of'5
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CERMNATIONAL

9000 Commerce Patkway Suitc B
Mt. Lauref, New Tersay 08054
Telephone: 856-231-9449

Email: customerservice@iatl com

i
ABHESTCA TESTING LABORATORIES
CERTIFICATE OF ANALYSIS
Clieni: Terracon Report Date:  10/20/2021
15620 W 113th Street Report Ne.: 646125 -PLM
Lengxa K& 66219 Project: Haines Road Bridge
Client: ‘TER436 Projeet No.: 0221423

PLM BULK SAMPLE ANALYSIS SUMMARY

R b

Lab Ne.: 7304706
Client No.: 03-M83-07

§3mcem Ashistog:
None Detected

e,

Aﬁﬁlystﬁbéervnﬁom Black Asphalt
Client Description: Asphalt

Percent Non-Asbestos Fibrous Material;
None Detected

o Locaﬁon Rad .'Eed - NW Comér
Facnhty

Lab No.: 7304707
Client Na.: 03-MS3-08

Em el égbcgias:
None Detecfed

——unuuu W

i o vn b

Anaiysf Observation: Black Aspha]t
Client })escription. Agphalt

None Detected

mmmmmmm

Lacation: Rad Bed - SW Corner
Facility:

Percent Non-Fibrous Material:
100 ' '

Lab No.: ’;’3047@8
Client No.: 03-M85-09
Percent Adbestos:
None Detected

s A

vy o b

Annlyst Observation: Black Asphall
Client Descrlphun Asphalt

None Detected

oy e

Locéﬁon' Raci Bed SE Comer
Facility:

Percent Non-Fibrous Material:
100

Please refer to the Appendix of this report for further information regarding your anajysis.

Date Roceived: 10/18/2021

Date Analyzed: 10/20/2021

Signature: ‘o ;?' ok, x_-g»;, Tz “%Mw{,%f&
Analyst: Ellen Smith

Dated : 10/21/202] 5:59:32

Page2of §

Approved By:

e

Frank E. Bhrenfeld, 11T
Laboratory Dirgctor

Adl



9000 Commeree Parkway Suite B
M, Leurel, New Jorsey 08054
Telephone: 856-231-9449

Email: customerservice@iath.com

INTERNATIONAL

AspEeTos TESTING LABORATORIES

CERTIFICATE OF ANALYSIS

Client: Tetracon Report Date:  10/20/2021
15620 W 113th Straet Report Mo 646125 -PLM
Lenexa KB 66219 Project: Haines Road Bridge

ject No.: 2214
Client: TER436 Project No.: 0221425

Appendix to Analytical Report
Customer Contact:

Method:40 CFR Appendix E to Subpart E of Part 763, interim method for the Determination of Asbestos in Bulk Insulation Samples, USEPA 600, R93-116 and
NYSDOH ELAP 198.1 as needed,

This appendix seeles to promote greaterunderstanding of any observations, exceptions, special ingteuctions, or cireumsiances that the laboratory needs t communicate o
the client concoming the above samylés The information below is used to hetp promote your ability to make the most infarmed decisions for you and your customers.
Pleuse note the following points of contact for any questions you may have.

AT Customer Service: customerservics@iatl.com
iATL Office Managers wehampion@iatl.cotn

IATL Account Representative; Semih Kocahasan
Sample Login Notes: See Batoh Sheet Attached
Sammple Matrix: Bulk Building Materlals
Exeeptions Neted: Ses Following Pages

General Terms, Warrants, Linaits, Qualifiers:

General informition about iATL -cappbilities and eliont/labotutory refationships and responsibifities are spelled out in ATL policies that are listed stvwwmwii AT L com and ir
aur Quality Assurunce Manusi per T80.17025 standard requircments, The information therein is.a representaticn L IATL definfiiins.and policics for Wirnaround times,
sample submittal, collection:medis, blank definitions, quantifiation issyics dnd limit of detection, anslytical methiods and procedures, sub-conieacting policics, Terults
sepoiting tntans, [, tetns, anddistonnty, confidemiality, sample orchival and disposal, and data interpretation. )

AL warrants the test résulis 1o Be 0f 4 préetsion normal for the type and methoilolopy employed for each sample sibmitted, IATL. disclaims any otier wasrants,
expregsed or inplied, iclyding warranty of fitness for o paviicuiar purpose and waranty of meréhanlabilily. FATL nceepts no legal responsibility lor the prrpose for which
the olient uses 1okt results: Afvy nnalytical work porformed must be govemed by our Standard Terms and Conditions. Pricts, meihoils and deteetion Hmits may be changed
wifhout notification. Please contect your Costomer Setvice Representative for the most current information.

This confidential teport relates only to those item({s) tested and does uot represent an endorsement by NIST-NVLAP, ATHA LAP LLC, or any agency of local, state or
province goveruments nor of any agency of the U5, government.

This report shail not be reproduced except in full, without written approval of the laboratory.

Information Pertinent ¢o this Report:
Analysis by US EPA 600 93-116: Determination of Asbestos in Bulk Building Materials by Polarized Light Microscopy (PLM}.

Certifications:

* NIST-NVLAF No. 101163-0
« NYSDOH-ELAT No. 11021
« ATHA-LAP, LLC No, 100188

Gimntification-at <0.25% by volume is poisible witl this method. (PC) Indionies S }g‘;liiﬁqc_lz Poife Count Method performed; (PC-Trace) means 1at asbestos fvas detecicd
but is novquiititable-undes the Boint Counling tegimen, PC Trace represents:a <0,25% dmount. Analysis ifiludes el digtiniet separable Loyers: in-aceprdancewith EPA

10 Method, Tf noi reportitl gr ollizrwise noted, layer i§ citlier not present or tic:client has specifically requestad: that finot be-analyzed (ox. analyze until positive
instrictions); Small askestos fibers may be missed by PLM.du.to resolulion Tirhitations of the optieal mictoscope. Thercfors, PLM is not congistently reliable in detecting
ashiestos in nan-friskle ofgatifcally bound (NORY matcrials. Quatiaiive tennsmission electron mieroseopy. (TEM) is cursently the only method that can pronounce:
materials as non-asbestos containing. ' ’ '

Angbytical Metlipdolayy Alterpativey: Your initial request foranalysis may not have sccounted Tor recent advances jntegulatory fogiircments or advances in techaelogy
that are rottinely used in sitnilar situations. fr Sitier qualified projects, You misy have e option to exploreadditional analysis-for further informption. Below are a fow
opticns, Histedas the wiatrix (ollowed by the appropriate methodology, Also included are links 16 thore information on our-welisiie,

Buli Buflding Materizls thatwreNan-Friable Organically Beting (NGE) by Gravimeteio Reduction techniques employing PLM and TEM: ELAP 198.6 (FLM-NOB),
ELAP {984 (TEM-NOB) Sep adiitional information at the end of this-apjndix, :

Dated : 10/21/2021 5:59:32 Pape 3 of 5
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A - 9000 Commerce Parkway Suite B
e Mt, Laurel, New Jersey 08054
Telephone: 856-231-9449

Email: customerservice@iatl.com

INTERINATIOMAL

ASEESTOS TESTIMNG LABORATORIES

CERTIFICATE OF ANALYSIS
Client: Terracon Report Date;  10/20/2021
15620 W 113th Street ReportNe.: 646125 - PLM
Lenexa K8 66219 Praject: Haines Road Bridge

Proj 5
Client: TER434 roject No 0221425

Loose Pill Vermiculite Insulation, Attic Insalation, Zonolite (copyright), ete.: US EPA 600 R-4/004 (mmiti-tiered analytical process)
Sprayed Ov Insulation/Fireproofing with Vermiculite (SOF-V): ELAP 198.8 (PLM-30F-V}

$oil, sludge, sediment, apprepate, and tike materials analyzed for asbestos or other elongated mincral particles (ex. erionite, ete.): ASTM D7521, CARB 435, and other
options available

Ashestos in Sutface Dust according to one of ASTM's Methods {very dependant on sampling colleelion technigue - by TEM): ASTM I 5733, D5736, or G480

Various other asbestos matrices (air, water, ¢to,) and analyticul methods are available,

Disclaimers / Qualifiers:
Therc muy be sone samplos in this project that have a "NOTE:" associated with s umiple romilt, We use added disclsiniers or gualifiers to informtrthe client aboui:

something that requires furthet explanation, Here is a list with highlighted disclaimers that may be pertinent to this project, For full sxplanation of these and ol
disclaimers, please inquire at customerservice@latl.com, '

1) Mots: No mastic provided for analysis.

2) Note: Insufficient mastic provided for analysis,

1) Note: Insufficient material provided for analysis.

4y Note: Tusufflglent sample provided for QC reanalysis.

5y Wote: DIiferent material than indicated on Sample Log / Description.
6) Note: Sample not submitted.

7) Note: Attached to ashestos coataining material,

8) Note: Received wet,

9) Note: Pegsibile surficecont
10) Mote; Notbuiiding material,

ination..

% tireghold may not apply.

¢ Reeommend TEM-NOE analysis as per EPA recommendations.

12) Note: Asbesios fetcoted bur netquantifiable,

1) Ngte: Multiple identical samgplés submittéd; only one-analyzed, o

14) Nate: Analyzed by EFA 600/R-93/1 16, Poiite Countingdetegtion limit at 0.080%:

15) Mate: Analyzed by ERA-GO0IR-93/116. Boint Counting dotection limit at 012594,

16) Wate: ‘Fhis sisyie contdings 0% virmleylite:minieral, Sew Appendix for Recommendations for Vermiculite Analysis.

Recommendations for Vermiculite Analysis:

Seveya] aalytical protocols exist for the analysis of asbestos in vermiculite. These analylical approgches vary depending upon the naturs of the vermicutite mineral being

tested (g wn-processed gange, homogeneous extoliated books of mica, or mixed mineral composifes). Plzase coniact your client representative for pricing and wrnaound
time options availabie. i

AL repormends el testing nsing the ERA-GH0/R-93/116 method. This method is specifically designed for the analysis of asbestes in bullk huilding materials, i
providey an acce_'pm&[ﬁ statting point for primary screening of vermiculits for possible asbestos,

Fenults from this testing may be Ineonclusive, EPA suggests procesding to a multi-ticred snalysis involving wet separstion techniques in conjuniction with PLM and TEM
gravimetric analysis (EPA 600/R-34/004).

For New Yark State ¢ustorieis, WY SDOH vequites.disclaimers anid qualifiers forvarious vermiculile conlaining samples that diregl ahalysigvia ELAPI9E.6 and
ELAP198:8 for ssmples that contain >10% vermigulite wireral where ELAP198.6 may be used 10:cvalualc the asbestos conieiiol e material. However, any tostresalt
using ELAPLIO8:6 will Se:teported witli the following disclaimor: “ELAT198 & method does not remave vermitulite-afid may wndorestimate the Jevelvf asbestos present in
5 sample containing >10% vermiculite,” -

Further faformasion-on this methad aid othor vermiculite und.asbestos.issues cain bé found at the: following: Agency for Toxic Substances and Discase Registry (ATSDR)
www.atsdr.cde:gov, Uniled States Geologival Survey (USGS) wwwimincrals.usps:goviminerals/, USEPA www,epi.goviasbestos. The USEPA ylso has an informative
brochmre "Curreny Best Pradtices or Vermiculine Atlie Iasylation" EPA 747F03001 May 2003, flizt may assist the health and rémediation professional, NYS custormers
please follow curreut NYSDOH ELADP requirésignis porpolicy onsubject.of surfscing:and vormiculite, May 6, 2016, Tesling Requirements for Surfacing Material
Containing Vermiculite (apsiffwww.wadsworthorg/sites/defaulufiles WebDoc/1198_8_02 2.pdf)

The following is a summary of the snalytical process outlines in the EPA 600/R-04/004 Method:

1Anatytieal Step/Method:Tnfiial Seeeening by FLM, EPA 600R-93/116
Requisgmenty/Cormmentss Miiimum of 0.1 g of sample, ~0.25% for most samples,

 Dated : 10/21/2021 5:59:32 Page 4 of 5
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9000 Commerce Parkway Suite B
M. Laurel, New Jersey 08054
Telephone: 856-231-9449

Ernail: customerservice@iatl.com

INTERNATIONAL

ABBEESTOS TESTING LLABDRATORIES

CERTIFICATE OF ANALYSIS

Client: Terracon ' Report Date:  10/20/2021
15620 W 113th Sireet ReporiNo.: 646125 - PLM
Lenexa K8 66219 Project; Haittes Road Bridge

Client: TIRA36 Project No.: (0221425

2yAnalytical Step/Methed: Wet Separation by PLM Gravimetric Technique, EPA R-04/G04
Requirements/Commentas Mintmum S0g+* of dry sample. Analysis of “Sizks" culy.

JyAnalytical Ste}p.‘M‘ethg)‘d: Wet Separation by PLM Gravimettie Techniqus, EPA RG4/004
Requirgments/Comeitants: Minimum 50g%# of dry sample, Analysis of "Floatg® only.

4)Ana!yﬁcal‘${eﬁlﬁ7}gttlud Wet Separation by TBM Gravimetric Technigus, EPA R-04/004
Requirementi?Commtnts: Minimum 30g** of dry sumple. Analysis of "Sinks" only.

5)Analytieal Stepflethod: Wet Sepacstion by TEM Gravimetric Technique, EPA R-04/004
Requiroments/Comments: Minimum 50g** of dry sample. Analysis of "Suspension” only.
*With sdvance notice asd confirmation by the lahotatoty.

#*Anneowimately 1 Liter of sample in double-bagped containet (~9x6 inch bag of sample}.

New York State Department of Health requives that samples originaling from NYS that they categorize-ies Not-fridblz Organically Bound matetials cam only becontimmsd

as None Detected it psbiitos by metheid [984, Sce the table helow for a list of those materials. (ENVIRONMENTAL LABORATORY APFROVAL PROGRAM
CERTIFICATION MANUAL - I'FEM No, 192.1, Revision Date 5/6/16)

*Aspﬁfb'; Shingles, Canlking, Ceiling Tiles with Cellulose, Duct Wrap, Glazing, Mastic, Paint Chipss, Resilient Floor Tiles, Rulsherized Asbestos Gaskets, Siding Shingles,
Vinyl Agbagias Tile, NOB rtiaterials (other that SM-V) with <10% voymicmilite, Any materizl (Friable or NGB other than SM-V) with »10% vermiculite.

Statistically derived nacertainty with amy measure should be taken inte consideration when reviewing und interpreting all reported data and results. A more comprehensive
Tisting of aceuracy, precigion, and uncertainty as it fmpacts this method is available uon request.

Dated : 10/21/2021 5:59:32 Page 5 of 3
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9000 Commerce Parkway, Suile B « Mount Laurel, NJ (08034
¢ G B Phone: §77-428-4285/856-231-9449 « Fax: 856-231-9818
INTERMNATIONAL

AsaTaTos TesTIN G LABORATORIES

Chain of Custody

-Bulk Asbestos —
‘Contact Tnformaﬁonr - L% 7 YLY
Client Company: T el rasee  (aonce !ﬁn-ﬁ' Project Number: _4laragd feoaed Rridie.
Office Address: /Sen0 w fiz St Project Name: Hones R4+ Lpderloke Tranl, ‘}?;333;
City, State, Zip: Lepeya , kS _ Primary Contact: Toms Eas ff_,?
Fax Mumber: o Office Phone:
Email Address: P s peh B |2y @ FerraLwAs E9M Cell Phone: B FhO-SE5E
PLM Instructions:
I PLM: Bulk Asbestos Building Materialz EPA 600 R-93/116, 1893
£ PLM: Bulk Asbestos Building Materials EPA 600 M-4/83-020, 1582
1 PLM: Bulk Asbestos Building Materials NIOSH 9002, 1985
L1 PLM: Bulk Asbestos Building Materials NYSDOH-ELAP 198.1, 2002
L] PLM: Bulk Asbestos Building Materials NYSDOH-ELAP 198.6,2010
L1 TEM: Bulk Asbestos Building Materials NYSDOH-ELAP 198.4, 2000
{1 PLM: Point Counting [ 1PLM: Analyze Until Positive (Positive Stop)
Clpc: via ELAP 198.] {71 AUP: by Homogenous Area as Noted
L] pC: 400 Points {1 AUP: by Material Type as Noted
I PC: 800 Points * L PLM: NOB via 198.6
LIpc: 1600 Points * [ PLM: Frieble via EPA 600 2.3
L11f<1% by PLM, to TEM via 198.4*
Bl pLM: Instructions for Multi-Layered Samples Chif<iw by PLM, Held for Instructions
<] Analyze and Report All Separable Layers per EPA 600 -
1 Report Composite for Drywall Systems per NESHAP 1 PLM: Non-Building Materia] * . (Dust, Wipe, Tape}
m“Rﬁpnrt All Layers and Composite Where Applicable [J Soil or Vermiculite Analysis
N Only Analyze and Report Specifically Noted Layer L1 CARB 435
~ Special Instructions:

* Addittonal charge and turngrownd may be required — *¥ Alternaiive Method {ex: EPA GOO/R-047004) may be veconnaended by Laboratory

G

Turnaround Time

Preliminary Results Requested Datey ‘DVerbal [ Evmait ] Fa.t\\JED

Specttic dais / dime 2
F1100ey C35Day B3 pay Cl2pay [Hivayr D2 ourrs D6 Hour+ £ RVl \D
* End of next business day unless otherwise specified, ** Matrix Dependent, ***Please natify the lab before shipping** g

. . : ooy

Chain of Custody - ' ' Aoy R B /*’“
Relinghished (Name/Organization): s "-g Date; YL Time: Lroo, :

Received (Name / JATL): B : Date: _ Time: b

Sample Login (Name / iAT A Dateietmy  fmy g Time: " 1
Analysis(Name(s) / IATL): 2" S AT — D@} ST VA Time: L]
QAJ/QC Review {(Name / IATL): Dater ] Time:

Archived / Released: QA/QC InterLAB Use: Date: . Time:

Celebraring inorc 30 years.,.one sample ar a time
wwwe fatl.epm
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Asbestos Sample Location Log
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Inspector(s) - 77w i,a.u’u,
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coOrntr

Signature - er*r.z ’
Sdmple Mumbar T&oterratenmy| - Collattion -
(HA-BS Code-Sample No) Toxtuip Sample Location Date
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APPENDIX C

PHOTO LOG
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Tlerracon

k]

Photo #1 Road Intersection marker — Bridge In
background

Photo #3  Bridge view from NW Photo #4 Bridge view from NE

—HA ‘I Concrete Photoﬁ | Ege esf abutment — HA 02 T
coating

i . - . EEEW
Photo #5 Below Bridge Brid

Bridge — Haines Road and Timber Lake Trail, Jackson County, Missouri
Photos Taken 10/14/2021
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Project No. 02217425 1 rerracun

Photo #7 Bridgs Roadbed — HA 03 Asphalt

s
el B3

Photo#8 Below B
painted conicrete

Bridge — Haines Road and Timber Lake Trall, Jackson County, Missouri
Photos Taken 10/14/2021

ridge w

et substrueture'w
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APPENDIX D

LEAD SURVEY SAMPLE RESULTS
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XRF Paint Test Results Bridge Terracon Project No. 02217425
Date: October 14, 2021  Haines Road and Timber Lake Trail, Jackson County, Missouri

Reading Classification Pb Location Component Substrate Color Condition
1 PASS Instrument Standardization
2 Pasitive 1.08 Instrument Calibration NIST 2573
3 Positive 1.07 Instrument Calibration NIST 2573
4 Negative 0 Instrument Calibration NIST 2570
5 Nagative 0 Wast Abutment Wall Concrete Red Poor
6 Negative n West Abutment wall Concrete  Red Poor
7 Negative 0 West Abutment Wall Concrete Black Peeling
8 Negative ] Woest Substructure Wall Concrete  Red Poor
9 Negative 0 West Substructure Wall Concrete  Red Poor
10 Negative ¢} West Substructure Wall Concrete Black  Poor
11 Negative 0 West Substructure wall Concrete Black  Poor
12 Negative 0 Center Substructure Wall Concrete Red Poor
13 Negative 0 Center Substructure Wall Concrete Black Peeling
14 Negative 0 Center Substructure Wall Concrete Black  Poor
15 Negative 0 East Substructure Wall Concrete  Red Poor
16 Negative 0 East Substructure Wall Concrete Black  Poor
17 Negative o East Substructure Wall Concrete Black  Poor
18 Negative D East Substructure wall Concrete Red Poor
13 Negatlve 0 East Abutment Wall Concrete Black  Poor
20 Negative 0 East Abuiment Wall Concrete Black  Poor
21 Positive 1.05 Instrument Calibration NiST 2573
22 Positive 1.1 Instrument Calibiration NIST 2573
23 Negative 0 instrument Calibration NIST 2570
Inspector - Timothy Easley
Pb = Lead in milligrams per square centimeter Missour! License No. 101001-001794
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APPENDIX E

CERTIFICATIONS/LICENSES
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CERTIFIGATION NUM3ER:
7113103020MOIR3337
THIS GERTIFIES

Timothy E Easley

HAS COMPLETED THE CERTIFICATION

REQUIREMENTS FOR
inspector

approven: T4 Q2020 rrawmie pate: 10730/2020
pewes: TUIOZ021 A\ drsighenn

Diredar of & Pellution Control Program

The halder -f lhm c.ald is cmmcd to cnnduci the spamﬁad or.cupmmn in c.nnjuncuun
with an sshestos abatement project undex the cenificalion requiremets, in R8Mo. 10
CSR, 10-6,250,

Tt is unlaw i for any peisan Lo use this card other than the individual io whnm ilia
issued ot ki sny manner inconsisten with the law.

Violations uf Missouri Siate Rule 10 CSR 15-6.080, “Emission Standards for
Hozardeus Alr Poliotants," which edapts by reference 40 CFR. Part 61, Subpart M.
the "Nativoril Bmisston Standards for ssbesios.” are subjest to fines of not more than
$10.000 per duy per viokation, This Missouri State Certification is subject io review
and (ke director may deny, Suspend or revoke this certifivation por RSMu. chapter
643,230,

i . Alr Polluiog. Contral Program;
Al found, plense.renum w: P.0. Box 176
MIﬁSGURl Jefetsin Gigy, MO 6510%

DEAART Phoing: [$731751 1817 Fae 57317312708
: NA?U&ALRESGURCES www.dnrie. govienviapep
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STATE OF MISSOURI
DEPARTHENT OF HEALTH AND SENIOR SER

= F’E_EFM_EEEE@

The person, firm or corporation whose pame appears on this certificate has fulfilled
the requiréments for licensure as set forth in the Missouri Revised Statutes
701.300-701.338, as long as not suspended or revoked, and is hereby authorized to
erigage in the activity listed below.

Lead Inspector

Category of License
Issuance Date: 10/1/2020
Expiratioti Date: -10/1/2022

License Number: ~ 101001-001794

Randall W. Williams, MD, FACOG
Director
Department of Health and Senior Services

ul Lead Licensing Program, PO Box 570, Jefferson City, MO 65102
1L
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FLOODPLAIN DEVELOPMENT PERMIT/APPLICATION
Application No.: S 3 ~2.004 ~ 9N Date; YRR

TO THE ADMINISTRATOR: The undersigned hereby makes application for a permit te develop in the Spumal Flood Havard Aree
(SFHA) or “floodpluln.* The work (o be performed, ingluding food protection works, is ug deseribed below and 1o attachments hereto,
The undersigned ngrees that ali such work shall be in‘aecordangs with the requirements of the Floodplain Masagement Qellinance and
with all other applieshls vounty/cily ordinances, federal programs, and the laws and tepulations of the Sfate of Missour,

Jagkswr County T2

Owner or Agent Date Buikler

303 W Walhut Birdat, indapendencs, MO 64055

Addrass Addresy

B16881-4530 .

“Telephons Number Telephene Number

SITE DATA

I.  Location: SW ju ME Li; Secetion %9 i Towhlp #7N L Range W
Sireot-Addruss: Helnes Boad & Timbar Laks Trall, Gresnvwmad, MO 64034

2 Tyeof Development: Filling Grading Ergavuiion [} Minimums improvement [
Rouling Mabntoninee [ Suhstantiof Feproveinent Bew Construption E:] Ol m

1, Dieseription of Dievelopmnt: Replacomentof g Exisling 4 - 8% 3,6' BGH with Propased 7 12°x 6" ACH wiil: 4% loot tuadway ovedoppinglewmtion incraase

4, Framises: Structwe Size fi. By f. Area of Site
Prifigipal Use: Strearn Cressisg

8q. Fe

Acecssory Usés (storage, piafking, clo.)
Pre-TmprovementfAsseased Value of Stroctures §
& Isthe Property Locoted ifs o Dosignated FLODDWAY? Yos [] No

TF ANSWERED YES, CERTIFICATION MUST BE PROVIDED PRIORTO THE ISSUANCE OF A PERMIT TO DEVELOR, THAT
THE PROPOSED DEVELOPMENT WILL RESULT IN NO INCREASE IN'T'HT BASE (1%) FLOOD ELEVATIONS,

Is e Propeity Located in a Designeted Floodp sy FRINGE ora Floodplai {8FHA} without a Blesignaied FEOUDWAY?  Yes Nu D
B, BlevationuEthe [% Base Flood (1D sousse) 9432 (Existing HEG-RAST

3. Value of Improvement {fair market}: S _

NOGVIINAVD
g, Blevation of fie Proposed Davelopment Site NGVINAVD
10, Compnity Ordinange Blevation/Floodproating Reyuitemént NOVENAVD
1}, 'NEF Flood Insuranes Rate Map Panel{s) Nomber(s)
12 Qiher Permits Requived? Corps of Engineer 404 Permit: Frovided
State Departient of Natural Resoureas401 Peemit: Provided '
Environmentd Protection Agemiy MPTZES Pérmit: Preivided

All Providons of Grdinines Number

+ {he “Flagdplain Monspiuent Otdnance™, shall b o Compliange,

FERMIT APPROVAL/DENEAL

Pluns aud Specifications A jiproved/Denied thia !, . Dayof i YeCeamp . | 202y

Signature of Property Owner or Agent Amhunzmg TOThoGE]

oEmiL &u} ASTYOR

Print Nanhig-and Title

Prigt Narre and Title

THIS PERMIT IS 1S5UED WITH THE CONDITION THAT THE LOWEST FLOOR (INCLUDING BASEMENT FLOOR) OF ANY
NEW OR SUBSTANTIALLY IMPROVED RESIDENTIAL BUILDING WILL BE ELEVATED ______ FOOT/FEET ABOVE THE
BASE FLOOD ELEVATION, IF THE PROPOSED DEVELOPMENT IS A NON-RESIDENTIAL BUILDING, THIS PERMIT 18
ISSUED WITH THE CONDITION THAT THE LOWEST FLOOR (INCLUDING BASEMENT) GF A NEW OR SUBSTANTIALLY

IMPROVED NON-RESIDENTIAL BUILDING WILL BE ELEVATED OR FLOODPROOFED _____ FOOT/FEET ABOVE THE
BASE FLOOD ELEVATION,

THIS PERMIT IR USED WITH THE CONBITION THAT THE DEVELOPER/OWNER WILL PROVIDE CERTIFICATION BY A
REGISTERED ENGINEER, ARCHITETT, OR LAND SURVEYOR OF THE “AS-BUILT® LOWEST FLOOR (INCLUBING
BASEMENT) ELEVATION OF ANY NEW OR SUBSTANTIALLY IMPROVED BUTLDING COVERED BY THIS PERMIT,

(MISBOLI
August 1, 2015
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Planning and Zoning Division
Public Works Department
Jackson County, Missouri

Application for Special Use Permit

Date Printad:
12/09/2021

Application #: SU20210087 Application Date: 12/09/2021 Project [D No.: PR20210470
Permission is hereby requested by
To perform the following described work on:

Type of Work: Flopdplain Dev Permit Work Sub Type: Bridge
Street Address: Lot Subdivision:
Haines R

Section:  Township: Range;

General Location: HAINES ROAD BRIDGE BO48(58)
Permit Fee Received

Signature of Owner Signature of Agent / Contractor

{This is an Application, NOT a Permit. Work cannot start until a Permit has been RECEIVED.)

Owner: JACKSON COUNTY PUB Agent: Contractor:
Public Works Jackson County
303 W WALNUT
INDEPENDENCE, MO 640580
Office

DO NOT START ANY CONSTRUCTION
UNITL YOU RECEIVE YOUR PERMIT,

1: The permit will state the minimum allowable size culvert pipe to be used.

2 It will be mailed to address given on the application,

3. Ifa concrete drive is installed, inspection will need to be conducted prior
fo the concrete being poured.

4: Gravel and asphalt drive inspection will be condueted when drive is
compleie.

A58



Science Branch

- ; ' ; P. O. Box 180
Missouri Department of Conservation Jefferson City, MO 65102

Natural Heritage Review R%@@ﬁ Prepared by: Hannah Roos

NaturalHeritageReview@mdc.mo.gov

January 10, 2022 (573) 522 - 4115 ext 3182
Nicholas Thomas  NHRERTID: | 10020 NHRERTLevel ;3
Wilson & Company, Inc. . Projectiype: Bridge T
Nicholas. Thomas@wilsonco.com : Locaton/Scope | TA7N R31W s24 -

.. Counfy: | Jackson
Uefy reference: | Haines Brldge

Query received: [ 12/2__9/2021 L
This NATURAL HERITAGE REVIEW is not a site clearance letter. Rather, it identifies public lands and records of sensitive resources located

cloge ta andfor potentially affected by the proposad project. If project plans of location change, this report may e lenger be valld, On-site
verification Is the respansibility of the project. Natural Heritage records were idenfified at some time and location. This report considers racords near but not
necessarily al the project site. Animals move and, over time, so do plant communities. To say “there is a record” does not mean the species/habitat is sfil
there. To say that "there is no record” does not mean a protected species will not be encountered. These records serve as one reference and additional
infarmation {e.g. wettand or soils maps, on-sits inspections or surveys) should be considered. Lock for additional information about the biological and habitat
needs of records listed to avoid or minimize impacts. More information is at htips://mdz.mo.govidiscover-nature/placesinatural-areas and
hitos/mdo12.mde.mo.goviapplications/ mofwis/mofwis searchl aspx

Level 3: Records of federal- Ilsted”ialso state- listed) spé es or critical habitats near the
project site: g

Natural Heritage records indicate Bald;;Eag_es ocecur within 1 mile of .the project area.

» Bald Eagles: Bald Eaglea«(Hahaeetus leucocephalus) nest near reams or water bodies in the
project area. Nests aref"large and fairly easy to identify. While no longer listed as endangered,
eagles continue to be olfected by the federal government under the:Bald and Golden Eagle
Protection Act. Work nagers should be alert for nesting areas wdh;n 1500 meters of project

activities, and follow federal guidelines at: htips://www.fws. qov/mtdwesﬂeaqlalperm;ls/mdex htm! if
eagle nests are seeﬁ“

recommend:
» a buffer of

inactive nests). . ? o

If pro;ect actlwtles are within 660 feet of the nest, please estnct activiti es to outside the nesting

season. The nesting season in Missouri is January 1 - .July 15.

o |f these recommendations calgnot be lmpler@ented mmdental take of bald eagles may occur
and a permit from USFWS may be né“oe§’§a& 8l

-« Do not clear nests or nest trees.

Following USFWSaIn%ldental Take Guidelines: To avoid the’ mcudental tak ) of bald eagles we

te_ne__sts (including active and

FEDERAL LIST species/habitats are protected under the Faderal Endangered Species Act. Contact the U.S, Fish and Wildlife Service (101 Park Deville
Drive Sulte A, Columbia, Missouri §5203-0007; 573-234-2132) for Endangered Species Act coordination and concurrence information).

Level 2: Records of state-listed (not federal-listed) endangered species AND / OR state-
ranked {not state-listed endangered) species and natural communities of conservation

concern. The Department tracks these species and natural communities due to population
declines and/or apparent vuinerability.

Prepared January 10, 2022 Thomas_Jackson_Britige - Haings Bridge.docx Page 1 of 4
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_ _ https:/fimde.mo. q“_lswtes.’defaultmleeimo nature!down oads/2021_SQCC.pdffora complete list of specias and commumtlee ef conservation concern.

Natural Heritage records identify no state-listed endangered species within the project area.

Natural Heritage records indicate the following state-ranked species near the project area:

Scientific Name Common Name State Rank Proximity (miles)
Lithobates areolatus circulosus | Northern Crawfish Frog S3 <b
Mustela frenata Long-tailed Weasel S3 <2
Taxidea taxus American Badger S3 <2

State Rank Definitions:

» S1: Critically imperiled in the state because of extreme rarity of or because of some factor(s)
making it especially vulnerable to extirpation from the state. Typically, 5 or fewer occurrences
or very few remaining individuals (<1,000).

e 52: Imperiled in the state because of rarity or because of some factor(s) making it very
vulnerable to extirpation from the state (6 to 20 occurrences or few remaining individuals).

¢ 83! Vulnerable in the state elther”ta,ecause rare and uncommon, or found only in a restricted
range (even if abundant at somé. [ocatlons) or becauseé of other factors making it vulnerable to
extirpation. Typically 21 to 1006 oceourrences or betwee 13,000 and 10,000 individuals.

» 54: Uncommon but not rare, and usually widespread” in the nation or state. Possible cause of
long-term concern. Usua!l% 'ore than 100 occurrences and more than 10,000 individuals.

o S#S#: Range Rank: A numenc range rank (e.g., 8283) is used to indicate the range of
uncertainty about the exagt status. 7

» 7. Denotes inexact onugcertam numerlc rank. R

There are no regulatory requwements associated with this status howe

‘we encourage voluntary
stewardship to mmlmlze Lihe”nsk of further decline that could lead to listin

STATE ENDANGERED species ars protected under the Wildlife Code of Missouri (3CSR1O -4. 111) See

Bridges: Streams in the area should be protected from sml erosuon water pollution and in-stream
activities that modlfy or diminish aquatic habitats, Best management recommendations relating to

streams and rivers may be found at E“zttps //Ilve mdedS pantheonsnte io/sites/default/files/2020-
06/Streams.pdf & El

+ Avoid work in the channel from' March ’15
and eggs need minimal disturbance.
Avoid disturbance to stream banks and riparian areas. Channel modlflcatlon, flow interruption
or bank modification should occur only in compliance with conditions established in permits
required under the federal Clean Water Act.
Grade and seed disturbed areas as soon as possible to minimize erosion. Native grasses and
wildflowers are recommended for plantings compatible with the local native landscape and
wildlife needs. Annuals like ryegrass may be combined with native perennials for quicker
green-up. Avoid aggressive exotic perennials such as Crown Vetch and Sericea lespedeza.
+ All temporary in-channel fills that could impound water should be culverted. Culverts should
(a) maintain at least six inches of water and (b) not create water velocities in excess of two feet

per second during average annual discharges. A drop between the downstream end of the
Prepared January 10, 2022; Thomas_Jackson,_Bridge - Haines Bridge.docx Page 2 of 4

*
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culverts and the downstream water surface should not occur at any time. Conditions provided
within the USACE Clean Water Act Section 404 permit, if required
(bttps./iwww.nwk.usace.army.mil/Missions/Regulatory-Branch/Nation-Wide-Permits/), should
help minimize impacts to the aquatic organisms within the area.

Conservation Opportunity Areas: The project is within East Fork of Big Creek Priority
Watershed Conservation Opportunity Area. COAs are key landscapes that represent the greatest
opportunities for sustainable conservation of the Missouri's diverse flora and fauna and the natural
communities they depend upon, including: grasslands (including prairie and savanna), glades,
forests and woodlands, wetlands, caves and karst, and rivers and streams. COAs have been
identified based on several factors, including the diversity and rarity of species and natural
communities present, and the comparatlve likelihood/importance of projects to maintain them in
the area over time. COAs have no regulatory role, but do reflect interest as a planning tool from
multiple government agencies, non-governmental organizations and citizen groups to facilitate
conservation in the area. Maintenance of high quality natural terrestrial and aquatic communities
will help provide important habitat for the COA’s biodiversity. Funding might be available to

manage for important habitats within the COA. Please contact Missouri Department of
Conservation for more information. (ﬁf _

A

Karst: Jackson County has knowg&,karsi geologic featuresfﬂ%g -g. caves, springs, and sinkholes, all
characterized by subterranean WWater movement). Few karst features are recorded in Natural
Heritage records, and ones notnoted here may be encountered at the project site or affected by
the project. Cave fauna (mapy-of which are species of conservation concern) are influenced by
changes to water quallty, $0 check your project site for any karst features and make every effort to
protect groundwater in the &'OJect area. See https://mdc.mo. qov/srt' "/default/f' les/2020-
06/Karst.pdf for best mar%’agement recommendations. 4

Indiana Bats and N’ortqﬁern Long-eared Bats could occur in the prOJect-.grea Indiana Bats
(Myolis sodalis, federa’i and state-listed endangered) and Northern Long% ared Bats (Myotis
septentrionalis, f 54 eral listedithreatened) hibernate during winter months’in n.caves and mines.
During the summer months; they roost and raise young under the bark ofgfrees in riparian forests
and upland fore%fs near;pe inial streams, Durlng pro;ec? actlwhes favoid” degradlng stream
quality and where possi bi a

enter caves known to harbor Indiana Bats and/or Northe;
September to April. * “Prior to removing any trees for th, pre ject please contact the U.S. Fish
and Wildlife Service (Ecological Services, 101 Park Deville Drive, Suite A, Columbia,
Missouri 65203-0007; Phone 573-234-2132 Ext. 100 for Ecologlcal Services) for further
coordmatlon under the Endangered Specresv‘Act

: 5&-3@ R P :‘.‘. :5
Invasive exotic species are a S|gnrf"cant issue for fish, wildlife, and agricuiture in. Missouri.- Seeds,
eggs, and larvae may be moved to new sites on boats or construction equipment, so inspect and

clean equipment thoroughly before moving between project sites.

* Remove any mud, soil, trash, plants or animals from equipment before leaving any water body

or work area.

Drain water from boats and machinery that has operated in water, checking motor cavities,
live-well, bilge and transom wells, tracks, buckets, and any other water reservoirs.

+ When possible, wash and rinse equipment thoroughly with hard spray or HOT water (=140° F,
typically available at do-it-yourself carwash sites), and dry in the hot sun before using again.

Prepared January 10, 2022, Thomas_Jackson_Bridge - Haines Bridge.docx Page 3 of 4
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These recommendations are ones project managers might prudently consider based on a general understanding of species needs and landscape

conditions. Natural Haritage records largely reflect sites visited by spacialists in the last 30 years. Many privalaly owned tracis have not been surveyed and
could host remnants of species once but no fonger common.

Prepared January 10, 2022; Thomas_Jackson_Bridge - Haines Bridge.docx Page 4 of 4
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United States Department of the Interior
FISH AND WILDLIFE SERVICE

Missouri Ecological Services Field Office
101 Park Deville Drive
Suite A
Columbia, MO 65203-0057
Phone: {(573) 234-2132 Fax: (573) 234-2181

In Reply Refer To: December 29, 2021
Consultation Code: 03E14000-2022-S1.1-0582

Event Code: 03E14000-2022-E-01840
Project Name: Haines Road Bridge Replacement

Subject: List of threatened and endangered species that may occur in your proposed project
location or may be affected by your proposed project

To Whom It May Concern:

This response has been generated by the Information, Planning, and Conservation (IPaC) system
to provide information on natural resources that could be affected by your project. The U.S. Fish
and Wildlife Service (Service) provides this response under the authority of the Endangered
Species Act of 1973 (16 U.S.C. 1531-1543), the Bald and Golden Eagle Protection Act (16

U.5.C. 668-668d), the Migratory Bird Treaty Act (16 U.S.C. 703-712), and the Fish and Wildlife
Coordination Act (16 U.S.C. 661 et seq.).

Threatened and Endangered Species

The enclosed species list identifies threatened, endangered, proposed and candidate species, as
well as proposed and final designated critical habitat, that may occur within the boundary of your
proposed project and may be affected by your proposed project. The species list fulfills the
requirement for obtaining a Technical Assistance Letter from the U.S, Fish and Wildlife Service

(Service) under section 7(c) of the Endangered Species Act (Act) of 1973, as amended (16
U.5.C. 1531 et seq.).

New information based on updated surveys, changes in the abundance and distribution of
species, changed habitat conditions, or other factors could change this list. Note that under 50
CFR 402.12(e) of the regulations implementing section 7 of the Act, the accuracy of this
species list should be verified after 90 days. The Service recommends that verification be
completed by visiting the ECOS-IPaC website at regular intervals during project planning and
implementation for updates to species lists and information. An updated list may be requested
through the ECOS-IPaC system by completing the same process used to receive the enclosed list.

Consultation Technical Assistance

AB1



12129/2021 Event Code: 023E14000-2022-E-01840 2

Refer to the Midwest Region S7 Technical Assistance website for step-by-step instructions for
making species determinations and for specific guidance on the following types of projects:
projects in developed arcas, HUD, pipelines, buried utilities, telecommunications, and requests
for a Conditional Letter of Map Revision (CLOMR) from FEMA.

Federally Listed Bat Species

Indiana bats, gray bats, and northern long-eared bats occur throughout Missouri and the
information below may help in determining if your project may affect these species.

Gray bats - Gray bats roost in caves or mines year-round and use water features and forested
riparian corridors for foraging and travel. If your project will impact caves, mines, associated
riparian areas, or will involve tree removal around these features — particularly within stream
corridors, riparian areas, or associated upland woodlots —gray bats could be affected.

Indiana and northern long-eared bats - These species hibernate in caves or mines only during the
winter. In Missouri the hibernation season is considered to be November 1 to March 31. During
the active season in Missouri (April 1 to October 31) they roost in forest and woodland habitats.
Suitable summer habitat for Indiana bats and northern long-eared bats consists of a wide variety
of forested/wooded habitats where they roost, forage, and travel and may also include some
adjacent and interspersed non-forested habitats such as emergent wetlands and adjacent edges of
agricultural fields, old fields and pastures. This includes forests and woodlots containing
potential roosts (i.e., live trees and/or snags 25 inches diameter at breast height (dbh) for Indiana
bat, and >3 inches dbh for northern long-eared bat, that have exfoliating bark, cracks, crevices,
and/or hollows), as well as linear features such as fencerows, riparian forests, and other wooded
corridors, These wooded areas may be dense or loose aggregates of trees with variable amounts
of canopy closure. Tree species often include, but are not limited to, shellbark or shagbark
hickory, white oak, cottonwood, and maple. Individual trees may be considered suitable habitat
when they exhibit the characteristics of a potential roost tree and are located within 1,000 feet
(305 meters) of other forested/wooded habitat. Northern long-eared bats have also been observed
roosting in human-made structures, such as buildings, barns, bridges, and bat houses; therefore,
these structures should also be considered potential summer habitat and evaluated for use by
bats, If your project will impact caves or mines or will involve clearing forest or woodland

habitat containing suitable roosting habitat, Indiana bats or northern long-eared bats could be
affected. -

Examples of unsuitable habitat include:

*» Individual trees that are greater than 1,000 feet from forested or wooded areas;

= Trees found in highly-developed urban areas (e.g., street trees, downtown areas};
A pure stand of less than 3-inch dbh trees that are not mixed with larger trees; and
v A stand of eastern red cedar shrubby vegetation with no potential roost trees.

Using the TPaC Official Species List to Make No Effect and May Affect Determinations for
Listed Species

AG2



1212912021 Event Code: 03E14000-2022-£-01840 3

1. If IPaC returns a result of “There are no listed species found within the vicinity of the
project,” then project proponents can conclude the proposed activities will have no effect on any
federally listed species under Service jurisdiction. Concurrence from the Service is not required
for No Effect determinations, No further consultation or coordination is required. Attach this
letter to the dated IPaC species list report for your records. An example "No Effect”

document also can be found on the S7 Technical Assistance website.

2. If IPaC returns one or more federally listed, proposed, or candidate species as potentially
present in the action area of the proposed project — other than bats (see #3 below) — then project
proponents can conclude the proposed activities may affect those species. For assistance in
determining if suitable habitat for listed, candidate, or proposed species occurs within your
project area or if species may be affected by project activities, you can obtain Life History
Information for Listed and Candidate Species through the S7 Technical Assistance website.

3. If IPac returns a result that one or more federally listed bat species (Indiana bat, northermn
long-eared bat, or gray bat) are potentially present in the action area of the proposed project,

project proponents can conclude the proposed activities may affect these bat species IF one or
more of the following activities are proposed:

Clearing or disturbing suitable roosting habitat, as defined above, at any time of year;
Any activity in or near the entrance to a cave or mine;

Mining, deep excavation, or underground work within 0.25 miles of a cave or mine;
Construction of one or more wind turbines; or

T AN TP

Demolition or reconstruction of human-made structures that are known to be used by bats
based on observations of roosting bats, bats emerging at dusk, or guano deposits or stains.

If none of the above activities are proposed, project proponents can conclude the proposed
activities will have no effect on listed bat species. Concurrence from the Service is not required
for No Effect determinations. No further consultation or coordination is required. Attach this

letter to the dated IPaC species list report for your records. An example "No Effect” document
also can be found on the S7 Technical Assistance website,

If any of the above activities are proposed in areas where one or more bat species may be
present, project proponents can conclude the proposed activities may affect one or more bat
species. We recommend coordinating with the Service as early as possible during project
planning. If your project will involve removal of over 5 acres of suitable forest or woodland
habitat, we recommend you complete a Summer Habitat Assessment prior to contacting our
office to expedite the consultation process. The Summer Habitat Assessment Form is available in

Appendix A of the most recent version of the Range-wide Indiana Bat Summer Survey
Guidelines.

Other Trust Resources and Activities

Bald and Golden Eagles - Although the bald eagle has been removed from the endangered

species list, this species and the golden eagle are protected by the Bald and Golden Eagle Act and
the Migratory Bird Treaty Act. Should bald or golden eagles occur within or near the project area

AB3



122912021 Event Code: 03E14000-2022-E-01840 4

please contact our office for further coordination. For communication and wind energy projects,
please refer to additional guidelines below.

Migratory Birds - The Migratory Bird Treaty Act (MBTA) prohibits the taking, killing,
possession, transportation, and importation of migratory birds, their eggs, parts, and nests, except
when specifically authorized by the Service, The Service has the responsibility under the MBTA
to proactively prevent the mortality of migratory birds whenever possible and we encourage
implementation of recommendations that miniimize potential impacts to migratory birds. Such
measures include clearing forested habitat outside the nesting season (generally March 1 to
August 31) or conducting nest surveys prior to clearing to avoid injury to eggs or nestlings.

Communication Towers - Construction of new communications towers (including radio,
television, cellular, and microwave) creates a potentially significant impact on migratory birds,

especially some 350 species of night-migrating birds. However, the Service has developed
voluntary gnidelines for minimizing impacts.

Transmission Lines - Migratory birds, especially large species with long wingspans, heavy
bodies, and poor maneuverability can also collide with power lines. In addition, mortality can
occur when birds, particularly hawks, eagles, kites, falcons, and owls, attempt to perch on
uninsulated or unguarded power poles. To minimize these risks, please refer to guidelines
developed by the Avian Power Line Interaction Committee and the Service. Implementation of
these measures is especially important along sections of lines adjacent to wetlands or other areas
that support large numbers of raptors and migratory birds.

Wind Energy - To minimize impacts to migratory birds and bats, wind energy projects should
follow the Service’s Wind Energy Guidelines. In addition, please refer to the Service's Eagle
Conservation Plan Guidance, which provides guidance for conserving bald and golden eagles in
the course of siting, constructing, and operating wind energy facilities.

Next Steps

Should you determine that project activities may affect any federally listed species or trust
resources described herein, please contact our office for further coordination. Letters with
requests for consultation or correspondence about your project should include the Consultation
Tracking Number in the header. Electronic submission is preferred.

If you have not already done so, please contact the Missouri Department of Conservation (Policy
Coordination, P. O. Box 180, Jefferson City, MO 65102) for information concerning Missouri
Natural Communities and Species of Conservation Concern.

We appreciate your concern for threatened and endangered species. Please feel free to contact
our office with questions or for additional information,

Karen Herrington
Attachment(s):

» Official Species List

AB4



122912021 Event Code: 03E£14000-2022-E-01840

= USFWS National Wildlife Refuges and Fish Hatcheries
* Wetlands
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12i29/2021 Event Code: 03E14000-2022-E-01840 1

Official Species List

This list is provided pursuant to Section 7 of the Endangered Species Act, and fulfills the
requirement for Federal agencies to "request of the Secretary of the Interior information whether

any species which is listed or proposed to be listed may be present in the area of a proposed
action".

This species list is provided by:

Missouri Ecological Services Field Office
101 Park Deville Drive

Suite A

Columbia, MO 65203-0057

(573) 234-2132

AB6
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Project Summary
Consultation Code: 03E14000-2022-S1.1-0582

Event Code: Some(03E14000-2022-E-01840)
Project Name: Haines Road Bridge Replacement
Project Type: BRIDGE CONSTRUCTION / MAINTENANCE

Project Description: Replacement of existing box culvert with new 3-12'x6' box culvert and
associated roadway and guardrail. The roadway reconstruction is
approximately 300'. The project is expected to be constructed in Summer
and Fall of 2022,

Project Location:

Approximate location of the project can be viewed in Google Maps: https://

www.google.conymaps/@38.8716425,-94.29238812285405,14z

. CEdsl Bfanch

Vs gy =

"'T'umf;’ér'l'm!é‘ fr(
s Ritkee B

Counties: Jackson County, Missouri
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12129/2021 Event Code: 03E14000-2022-E-01840

[V

Endangered Species Act Species
There is a total of 4 threatened, endangered, or candidate species on this species list.

Species on this list should be considered in an effects analysis for your project and could include

species that exist in another geographic area. For example, certain fish may appear on the species
list because a project could affect downstream species,

[PaC does not display listed species or critical habitats under the sole jurisdiction of NOAA

Fisheries!, as USFWS does not have the authority to speak on behalf of NOAA and the
Department of Commerce.

See the "Critical habitats" section below for those critical habitats that lie wholly or partially

within your project area under this office's jurisdiction. Please contact the designated FWS office
if you have questions.

1. NOAA Fisheries, also known as the National Marine Fisheries Service (NMES), is an

office of the National Oceanic and Atmospheric Administration within the Department of
Commerce.

Mammals

NAME STATUS

Gray Bat Myotis grisescens
No critical habitat has been designated for this species.
Species profile: https://ecos.fws.gov/ecp/species/6329

Endangered

Indiana Bat Myotis sodalis
There is final critical habitat for this species. The location of the critical habitat is not available,

Species profile: hitps:/ecos.fws.gov/ecp/species/5949
General project design guidelines;

https://ecos fws.gov/ipau/projecty GAWIOSXSCEEGTCATICXRKQGP74/documents/
generated/6B68,pdf

Endangered

Northern Long-eared Bat Myotis septentrionalis Threatened
No critical habitat has been designated for this species.
Species profile: https://ecos.fws.gov/ecp/species/9045
General project design guidelines:
https:/ecos.fws.gov/ipac/project/ GAWJIOSXSCFEGTCATICXRK GG P74/documents/
generated/6868.pdf

Insects

NAME STATUS

Monarch Butterfly Danaus plexippus Candidate
No critical habitat has been designated for this species.
Species profile: hitps://ecos.fws.gov/ecp/species/9743
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12/29/2021 Event Code: 03E14000-2022-E-01540

Critical habitats

THERT ARLE NO CRITICAL HABITATS WITHIN YOUR PROJECT AREA UNDER THIS OFFICES
JURISIDICTION.
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12{29/2021 Event Code: 03E14000-2022-E-01840 1

USFWS National Wildlife Refuge Lands And Fish
Hatcheries

Any activity proposed on lands managed by the National Wildlife Refuge system must undergo a

'Compatibility Determination’ conducted by the Refuge. Please contact the individual Refuges to
discuss any questions or concerns.

THERE ARE NO REFUGE LANDS OR TTISH HATCHERIES WITHIN YOUR PROJECT AREA.
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12/29/2021 Event Code: 03E14000-2022-E-01840

Wetlands

Impacts to NWI wetlands and other aquatic habitats may be subject to regulation under Section
404 of the Clean Water Act, or other State/Federal statutes.

For more information please contact the Regutatory Program of the local U.S. Army Corps of
Engineers District.

Please note that the NWI data being shown may be out of date. We are currently working to

update our NW1 data set. We recommend you verify these results with a site visit to determine
the actual extent of wetlands on site,

WETLAND INFORMATION WAS NOT AVAILABLE WHEN THIS SPECIES TIST WAS GENERATED.

PLEASE VISIT HTTPS:/ WWW.FWS . GOV/WETLANDS/DATA/MAPPER HTMI, OR CONTACT THE FIELD
OEFICE FOR FURTHER INFORMATION,
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CULTURAL RESOURCE COMMENTS
__Section 106 Review

CONTACT PERSON/ADDRESS: COPIED:
Rie Johnsan Raegan Ball, FHWA
303 W. Walnut Taylor Peters, FHWA
Independence, MO 64050 Michael Meinkoth, MoDOT
Michael Meyer, MoDOT
PROJECT:
[ Haines Road Bridge Replacement BRO-B048 (58), 25300 Haines Road, Greenwood I
FEDERAL AGENCY: COUNTY:
[FHWAIMoDOT , | 4 Jackson _ |

The Missouri State Historic Preservation Office (SHPO) has reviewed the information submitted on the
above referenced project. Based on this review, we have made the following determination:

X Adequate documentation has been provided as outlined in 36 CFR Section 800.11. After review of
the Initial submission, the project area has no known historic properties present and a low potential
for the occurrence of cultural resources. SHPO concurs with your determination of No Historic
Properties Affected.

An adequate cultural resource survey of the project area has been previously conducied; therefore,
SHPO concurs with your determination of No Histaric Properties Affected.

An adequate cultural resource survey has been conducted for this project titled, by . Based on this
survey and its negative findings, SHPO concurs with your determination of No Historic Propariies
Affected.

PLEASE BE ADVISED THAT, IF THE CURRENT PROJECT AREA OR SCOPE OF WORK CHANGES, SUCH AS A
BORROW AREA BEING ADDED, OR CULTURAL MATERIALS ARE ENCOUNTERED DURING CONSTRUCTION,
APPROPRIATE INFORMATION MUST BE PROVIDED TO THIS OFFICE FOR FURTHER REVIEW AND GOMMENT.
Please retain this documentation as evidence of consultation with SHPO under Section 106 of the National Historic
Preservation Act, as amended. §HPO concurrence does not complete the Section 106 process as federal agencies
will need to conduct consultation with all interested parties.

By@ﬂ}: M . @A M January 24, 2022

Toni M, Prawl, Ph.D., Deputy State Historic Preservation Officer Date

MISSOURI DEPARTMENT OF NATURAL RESOQURCES
STATE HISTORIC PRESERVATION OFFICE
P.O. Box 176, Jefferson City, Missouri 65102
For additional Information, please contact Jeffrey Alvey, (573) 751-7862.

Please be sure to refer to the project number: 049-JA-22
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WILSON
Memorandum &COMPANY

FIGHER RELATIONSHIPS

To: Jackson County, Missouri - Public Works Depariment
From: Wilson & Company, Inc., Engineers & Architects

Date: 11/18/2021

Re: Haines Road Culvert Improvements - USACE Nationwide Permit 14

This memorandum is provided to addiess the permitting required for the Haines Road Culvert Improvement
praject. The improvements associated with this project as this would qualify as an acdvity required for
crossing waters of the United States associated with the construction, expansion, modificaton, ot

improvement of linear transportation projects in waters of the United States. Tast Creelk would be considered
4 “water of the United States™.

This permit will also authorize the use of temporary structure, fills, and wotl necessacy to construct the
project. Appropriate measures must be taken to maintain normal downstream flows and minimize floeding wo
the maximum extent practicable when temporary structure, including cofferdams, are necessary for
construction activitics. Any temporary fills must consist of matetials, and be placed in a manner, that will not
be eroded by expected high flows, Temporary fills must be temoved in their entirety, the affected areas
returned to pre-construction elevation, and revegetated, as appropriate. There is no anticipated temporary
structure of fill for this project associated with the engineer’s design. If the contractor requites temporary
structures of fills to complete the project, there activities should follow the general requirements for this
permit activity.

The project docs not tequite pte-construction notification as the construction activities do not fall under
cither of the two requirements:

¢ 'Theloss of waters of the United States exceeds 1/10-acre; o

®  There is a discharge in a special aquatic site, inclading wetlands.
The project does not distuth over 1/10-acte under the ordinary high-water matk and thete is no discharge
associated with a special aguatic site on this project. Therefore, no pre-construction notification is required.
Summary and detailed explanation of the requitements for the natonwide permit requirements can be found

at the US Army Corps of Engineers Headquarters Website (Nationwide Permit Information (army.mil))

Wikson & Qompany, oo, Englneers & Architects
gincipling | intensity § collpboranuon | shargd ownership | soitutions A73



This RER has been completed, only administrators may edit this document now, they will contact you If any

information changes.

Date Completed: 04/11/2022
Completed By: Mark Sowers (mailto%3AMark.Sowers%40modot.mo.gov)

Request for Environmental Review Form#: 2022-

08-00023

i1 Alternative Project Delivery Method (such as Design/Build)

Project Information

Prefix:
Project Number:

Bridge Number:

District:
County:
Sponsor:
Sponsor Email;
TIP Number:

Rte/Street:

MoDOT Job Number:
TIGER Grant Funds:

Is this project on or
adjacent to MoDOT Right
of Way:

Location/Stream
Crossing :

TMS Project Description -
termini (no stations):

BRO
B048058

37000061

Kansas City
JACKSON

Jackson County

634081

HAINES ROAD null

No

HAINES RD OVER CROSSING EAST BRANC

REPLACE STRUCTURE W/ A MORE HYDRAULICALLY EFFICIENT CONFIGURATION
TO PASS THE DESIGN FLOW. VERTICAL ALIGNMENT MODIFICATIONS MAY BE
REQUIRED TO INCREASE THE WATERWAY AREA. AT74



Describe RER project
improvements in full
] detail:

! District Liaison:
Contact:
Email:
| Email:
Contact:
Contact:
Email:
Email:

Date Desired:

Submit Date:
Desired A-Date:
Responsible Individual:

Submitted By:
Existing Condition
ADT;

Speed Limit:

Number of Travel Lanes:
Lane Width:

Shoulder Width:

Curb and Gutter:

Bridge width, measured
from guttlerline to

The Haines Road Bridge Project is located in Jackson County Missouri, in unincorporated
territory assoclated with the City of Greenwood, Missouri. The project includes the
removal and replacement of the existing Haines Road structure due to structure wear and
tear on the roadway, causing uneven driving surface and unsafe driving conditions and
increase drainage capacity. The existing structure is a four-span slab bridge structure
approximately 26 feet wide with two 10~foot-wide lanes. The proposed replacement of the
structure would include removal of the existing bridge and replacement with a 3 cell (12-
foot by 6-foot per cell) concrete box culvert. The new structure would not add additional
roadway capacity and would not require addition right-of-way (ROW) for construction or
operation. Project activities during construction would include but are not limited to: bridge
substructure/superstructure replacement, guard rail installation, tree clearing, concrete
pavement repair for transition of pavement, earth shoulder maintenance, channel bank
stabilization, ditching, erosion control methods, and pavement and pavement marking.

LANDVM1

None selected

Eric Jehnson (mailto:eljchnson@jacksongov.org) - 816-881-4499

None selected

eljohnson@jacksongov.org

09/22/2021

08/23/2021

Meg Trowbridge - (8/18/2021 1:58,23 PM)

- (8/23/2021 12:00:00 AM) (mailto:meg.trowbridge @wilsonco.com)

~1,000 cars
35 mph

2

10 ft

NA

No

26 ft
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gutterline:

Sidewalks:

None

Proposed Design Improvement

ADT:

Speed Limit:

Design Speed:

Number of Travel Lanes:
Lane Width:

Shoulder Width:

Curb and Gutter:

Bridge width, measured
from gutterline to
gutterline:

Sidewalks:

Bridge Length:
Roadway length:
Railroad Crossing

Drainage Disfrict (If
Applicable):

Program Year:

Preliminary Engineering:
Right of Way:

Construction:

Has the sponsor
documented that the
project has: 1.
Independant utility, 2.
Logical termini, and 3.
Does not restrict
consideration of
alternatives for other
reascnably foreseeable
transportation
improvements?:

i Project breakout from
previous or larger
project?

~1,000 cars
35 mph

35 mph

2

10 ft

NA

No

26 ft

None
50 ft
boT ft
No

Kansas City

2021
N/A

2022

' Yes <y No

If checked explain:
NA
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Acres - From all sources {e.g. donated from public or private entities):

Additional R/W {acres): 0

Temp Easement O
(acres):

Permanent Easement O
(acres):

ROW may be needed, No
but, not yet determined?

Is ANY Federally-owned < Yes %@ No
land impacted by the
project?

Land Disturbance:
Will project involve 1 acre  No
or more:

Acres of Tree Clearing:  ~0.05 acre
acres

DO NOT CLEAR TREES W/O MODOT'S PRIOR WRITTEN APPROVAL.

Number of Displacements(do not include partial takes that do not displace):

Residential: < Yes & No
Commercial: < Yes @ No
No. of People: NA

Residences: NA

No. of Employees: NA

Businesses: NA

Any Public Involvement planned or completed:

Jackson County has met with individual landowners over the past two years to gather feedback and inform them of the
bridge replacement project. At this time no additional public outreach is planned for the project.

AT7



\ Average Daily Traffic:

ADT Construction Year: ~1,000 cars

ADT Design Year: ~1,000 cars

' Traffic Impacts:

Road Closure Planned: % Yes ¢ : No
Bridge Closure Planned: * Yes i No

! Days/Months Closed: 9

Detour > 25 mirurai ¢ Yes & No
C (including local roads)
‘ Detour > 5miurban > Yes < » No

; {including local roads,
. census defined urban)

Detour info:  Road closure is anticipated for the nine month construction period. No designated detour
route will be provided for the project for the duration of the road closure. Residents will

have access to Timberlake Trail, which connects Haines Road hetween Smart Road and
S Harris Road.

Bicycle / Pedestrian Consideration

Pedestrian facilites No
considered:

Bicyclte facilities No
considered:

National Flood Insurance Program (NFIP) and Hydraulic Design Data:

i1 Project is in a FEMA-  /f 80, what zone?:
identified zone "subjectto A
100-year flooding™:

Projectis ina FEMA- No
defined "floodway"

{ " Project involves fand purchased through FEMA Hazard Mitigation Grant Program (Flood buyout property)

If checked, give details:

NA
Is ANY construction taking place on MoDOT owned property under this projéct?
T Yes & No
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. 18 highway improvement located within 4 miles of an existing airport?

Known Concerns: Provide information you have about these resources that you have

observed in the area.

Parkland:

Wetland/404 Permit:

Land Disturbance /
Stormwater:

Farmland:

There are no existing or planned parks, recreation areas, or wildlifefwaterfow! refuges
present within 0.25 mile of the project area. Resources used to identify these resources
include, but are not limited to: Google Earth, Google Maps, U.S. National Park Service
National Scenic and National Historic Trail Webmap, U.S. Fish & Wildlife Service
(USFWS) National Wildlife Refuge System, USFWS Wilderness Areas, UFWS Waterfowl

Protection Area Map, and the Jackson County Missouri and City of Greenwood Missouri
websites.

Desktop identification of potential wetlands was performed using field photographs
obtained summer of 2017, data from the USFWS National Wetland Inventory (NWI}, and
the U.S. Geological Survey (USGS) National Hydrography Data (NHD). Haines Road
Bridge crosses over East Branch, a surface water that flows southeast towards Nelly Don
Lake. East Branch is an intermittent stream channel (NWI classification R4SBC). Site
photographs suggest that local relief is sloped towards East Branch and there is an
apparent bed and bank with ordinary high water mark (OHWM) along the channel. There
is a potential for riparian wetlands along the intermittent channel bank. Minimal wetland
impacts are anticipated as part of the project. No additional ROW, temporary or
permanent easement are anticipated as part of the undertaking. Project activities are
anticipated to take place entirely within the existing ROW and work within the channel is
limited to replacement of the existing bridge components and bank stabilization along the
southeast side of the structure. Grading will be performed to slow bank erosion along the
channel within ROW. The project qualifies for Section 404 Nationwide Permit 3(a) -

Maintenance including repair, rehabilitation, or replacement of any previously authorized
currently serviceable structure or fill.

Project activities are anticipated to disturb approximately 0.69 acre of land for
consfruction. Land disturbance will be limited to within the existing ROW, with no
additional ROW, temporary, or permanent easement required for project construction. East

Branch at the structure location is not a 303(d) listed impaired water, nor is the project
location within an MS4 community.

The project vicinity is an unincorporated area associated with the City of Greenwood. The
project area is primarily adjacent to residential property. The project would not convert
prime or unique farmland or land of state importance to a non-farm use.
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Threatened &
Endangered Species:

Migratory Birds: Are there
birds nesting on the
structure?

Hazardous Waste:

Cultural Resources:

Threatened and endangered species with the potential to occur within approximately 10
miles of the Haines Road Bridge were identified using the USFWS Information for
Planning and Consultation (IPaC) online platform. Three federally protected species were
identified with the potential to occur: gray bat (Myotis grisescens), Indiana bat (Myotis
sodalis}, and northern long-eared bat {(Myotis septentrionalis). The gray bat and Indiana
bat are federally endangered species, while the northern long-eared bat is federally
threatened species. Tree clearing may not be completed without prior written authorization
from MoDOT. Tree clearing activities should not take place between June 1 - July 31 to
avoid impacts to bat matemity roosts. In addition to the USFWS IPaC, the Missouri
Natural Heritage Program which is administered by the Missouri Department of
Conservation, manages a threaten and endangered species by county list. Jacksan
County lists several species of state importance, but no species are listed under the state
designation of threatened or endangered. The heritage database does include the
federally endangered pallid sturgeon {scaphirhynchus albus) as known to occur within
Jackson County, but this species does not have suitable habitat within the project vicinity.

Unknown, It is unknown whether there are currently birds nesting on the Haines Road
bridge structure. Based on the USFWS IPaC, seven bird species of conservation concern
were identified with tha potentiat to occur within the project vicinity. Of the seven species
identified, two species breed elsewhere. The bridge structure is unlikely to provide suitable
habitat for the five migratory bird species listed on the 1PaC that have the potential to
breed in the project vicinity. The project is surrounded by residential property, but the
stream corridor and riparian growth associated with the channel adjacent to the project
may provide suitable habitat for nesting and foraging activities. However, the project is not
anticipated to adversely impact these migratory hird species or their breeding habitat
based on the project scope of activities. Temporary auditory disturbance during

construction may dissuade use of the area, but no long term or permanent impacts are
anticipated.

The project vicinity is an unincorporated area associated with the City of Greenwood. The
project area is primarily adjacent to residential property. Aerial review of the project vicinity
does not suggest the presence of any current or previous service stations. Hazardous
waste generator facllity locations within zip code 64141 were reviewed for their proximity
to the project area and regulated program. No facilities identified within the zip code are
withirt 0.50 mile of the project location. No identified facilities and no urban or industrial
development in the area suggests a low likelihood of encountering hazardous materials
during project construction that would impact human health and safety. In addition to aerial
review, a lead based paint (LBP) and asbestos inspection will be completed by Sept 2021
to confirm the absence of these hazardous materials. Based on the characteristics of the

current structure {no painted bridge components and built within the last 50 years), the
LBP and asbestos inspection is expected to be negative.

Aerial review of the project vicinity does not suggest the presence of any sites that would
be considered historically significant. In addition, the project will be limited to the existing
ROW with no additional ROW, temporary or permanent easement required for
construction. The adjacent land use is residential with no previous development history
beyond domaestic dwellings when reviewing the historical aerial photography. There is a
low likelihood of encountering cultural resources during project construction.
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LPA Comments:

Project Attachments:

*NOTE: If making updates to an attachment, please use a different filename than the original.
**The combined size of attachments in one upload must be less than 100118

Upload Attachments: Attachments will be saved when you cffck the upload aftachments button

Choose File | No file chosen

E Upload Attachments

| 04922 0661 nhpa pdf BRO- BO48(58) RER_MDC_01-11-22. pdf‘

Attachrﬁents:

BRO-B048(58)_IPAC_Official. pdf.

s, e e e s s = [ |

‘ BRO- BO48(58) Additional_Photos_Determination. pdf

BRO-BO48(58) PS&E_Plans Slgned pdf . BRO- BO48(58)_RER FAA_Notice. pdfi

BRO- BO48(58)_RER Section_106_Form Supportmg Docs. pdf

BRO- BO48(58) RER_Section_106_Form. pdf

BRO- BO48(58) USACE_Nationwide_Permit_Memo. pdf

BRO- BO48(58) Asbestos_Lead Report pdf

BRO- 8048(58) RER_Tree_Photos. pdfl

é

' H
BRO- BO48(58)_RER T&E Responses docx | |

BRO- BO48(58) RER_MDC. pdf

BRO-~ BO48(58) RER_IPAC. pdf }L 'BRO- BO48(58) RER Bridge_Photos. pdf

BRO- BO48(58) Floodplam Development_ County Permit Slgned pdf | 3

BRO- 8048(58) Prellmlnary_PIans 20210823. pdf j Haines Road Photos. 2|p

o —— ““““""‘l

Maps & Documentation. pdf 1 Tree Removal. kmz |

Required Information to be attached for each RER stage:

» location map (county map, topagraphic map or aerial map) showing the project limits
» plan sheefs

« KMZ files showing free clearing limits and/or plans

« permits/documentation as required (floodplain, farmiand form, NWPF, asbestos & lead based paint inspection

reports, Section 106 Project Information Form for review, SHPQ concurrence letter, USFWS IPac Official Species
List, MDC Heritage Review Repori, Effects determination)
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RER Environmental Screenings

Collapse

Al
Farmland Impact

Status Information:

N/A- ¢ i Pending 7 Cleared
Clearance Date:

Environmental  The project is outside a designated urbanized area but does not require
Response:  new right of way or permanent easements. Therefore, the project is not
subject to the Farmland Protection Policy Act.

LPA Action:  None

Attachments:

Floodplain/Regulatory Floodway

Status Information:

) NJA ") Pending +/ Cleared
Clearance Date:
12/15/2021

Environmental  UPDATE 12/15/21: The approved floodplain development permit has been uploaded to
Response:  the RER. INITIAL: According to the attached FEMA floodplain map, the project is in the
100-year floodplain. The project is not located in the regulatory floodway. Additionally,
according to the attached page from FEMA's Community Status Book of National Flood
Insurance Program {NFIP} memberships, Jackson County is a current member in the

NFIP and has adopted a floodplain management ordinance including floodplain permitting
requirements.

LPA Action:  COMPLETE: Upload the approved floodplain development permit when available.

Attachments:

NFIP_JacksonCo.pdf | FIRMETTE_HainesRd.pdf |
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Land Disturbance { Stormwater

Status Information:

= NIA 1. Possible Issues Noted
Clearance Date:

Environmental  If the project is in a regulated MS4 area, adhere to the MS4 requirements as defined in the
Response:  MS4 permit specific to that municipality. Stormwater routed into MoDOT's drainage system
(e.g., ditches and stormwater conveyance systems) must be treated for water quality
and/or quantity before entering the system. Any project with land disturbance of 1-acre or
more requires a NDPES land disturbance permit from MDNR.

LPA Action:  If the project will disturb 1-acre or more of land, obtain a NPDES land disturbance permit

from DNR. The LPA must also implement best management practices in accordance with
that permit and the Clean Water Act.

Attachments:

) FEMA/SEMA_ Bu__yout

Status Information:

= NIA > Pending 7 Cleared
Clearance Date:

Environmental  According to the ArcMap GIS FEMA buyout layer, there are no flood buyout sites in the

Response:  vicinity of the project area. The project will not result in development on any FEMA buyout
properties.

LPA Action: None

Attachfnents:
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Socioeconomic Impact

Status Information:

= N/A 7 : Pending ‘- . Cleared

Clearance Date:

Environmental
Response:

LIPA Action:

Attachments:

The project does not require commercial or residential displacements and no new rignt of
way or easements. Road closure is anticipated for the nine month construction period. No
designated detour route will be provided for the project for the duration of the road closure,
Residents will have access fo Timberlake Trail, which connects Haines Road between
Smart Road and S Harris Road. The unmarked rural detour will not be more than 25
miles. Jackson County has met with individual landowners over the past two years to
gather feedback and inform them of the bridge replacement project. At this time no
additional public outreach is planned for the project. There are no significant
socioeconomic impacts associated with this project. Impacts will be temporary and limited

to traffic disruptions, construction noise, and fugitive dust and emissions in the area of
project construction,

None
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Threatened & Endangered Species

Status Information:

. No Effect : : Pending
Clearance Date:
01/17/2022

Environmental
Response:

LPA Action:

Attachments:

Migratow_ Birds

Status Information:

T3 NIA T Pending
Clearance Date:

Environmental
Response:

LPA Action:

Attachments:

- Cleared

UPDATE 1/17/2022: MoDOT has completed a TE review for the project (effects
determination attached). MoDOT The USFWS IPaC lists the following species for the
project area: gray bat, Indiana bat, and northern long-eared bat. There are no critical
habitats located within the project limits. Based on the follow-up MDC report, impacts to
the federally protected bald eagle were also considered. No impacts to state-listed species
or species of conservation concern are anticipated as a result of this project. MoDOT
reviewed the consultant's TE documentation and agrees with their assessment that there
is ho evidence of bats roosting on the existing structure, there are no caves within the
project limits, and the three trees to be removed are not suitable summer roosting habitat
for bats. MoDOT further determined that the project will nof impact the bald eagle based
on the distance from the project to the known nest location. As the designated non-federal
representative of FHWA for USFWS Section 7 ESA requirements, MoDOT has
determined the updated project will have No Effect on the gray bat, Indiana bat, and
northern long-eared bat. This completes the TE requirements for the project.

COMPLETE

Email_TE Complete - No Effect BRO-B048(058) Jackson Haines Road over East
Branch Big Creek.pdf

BRO-B048{058) MoDOT Effects Determination_Jackson_Haines Road_East
| Branch Big Creek_FINAL.pdf

i+ Cleared

Consultant completed an inspection of the existing structure and did not note any nests.

Based on this information, there are no concerns related to migratory birds and no
conflicts with the MBTA.

None,
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Hazardous Waste Impact

Status Information:

- N/A i Pending . Cleared

Clearance Date:
12/15/2021

Environmental
Response:

LPA Action:

Attachments:

UPDATE 12/15/2021: Sponsor has provided lead-based paint and asbestos reports for the
bridge. No asbestos containing materials were detected on the structure. No lead-based
paint was detected on the structure. INITIAL: According to the attached DNR E-START
map, there are no Hazardous Substance Investigation and Cleanup Sites and no
Regulated Petroleum and Hazardous Substance Storage Tank Facilities in the vicinity of
the project area. There are no hazardous waste site concerns based on this information.
However, the potential to encounter hazardous wastes from sites unknown to the LPA and
MoDOT should always be a consideration. If there is any hydroblasting, grooving, milling
or diamond grinding related to the project, residue and associated water must be
prevented from being released to waterways or adjacent wettands. Demolition and
renovation/replacement of bridges and/or buildings requires an asbestos inspection by a
current DNR-certified asbestos inspector and a lead based paint inspection by a lead
inspector currently licensed by the MO Department of Health and Senior Services.

COMPLETE: Submit the asbestos report, notification, and demotition notice to DNR within
10 working days. The LPA/consultant is required to submit a request for asbestos and
painted concrete inspection to a chemical laboratory. The information needed is outlined in
Section 127.8.1.3.1 of the EPG. For demolition inspection, the LPA/consultant is required
to notify DNR 10 days in advance of all bridge/building demolitions. It is recommended
that Section 202.40.1.1 of the EPG - Notification of Demolition paragraph be included in
contract documents to highlight this requirement.  Refer to DNR's Asbestos Information
page for more guidance: http://dnr.mo.gov/env/apcp/asbestos/ Refer to DHSS Lead
Licensing page for more guidance: http://health.mo.gov/safety/leadlicensing/  Attach
BOTH the asbestos and lead based paint inspection reports to the RER for review by
MoDOT. Any hazardous waste sites that are found during project construction will be
addressed by the LPA sponsor in accordance with Federal and State Laws and
Regulations. If any hazardous waste concerns arise, notify MoDOT's envircnmental
specialist as soon as possible.

| ESTART_HainesRd.PNG !
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Wetland Impact (Section 404/401)

Status Information:

" N/A ° Pending . . Cleared

Clearance Date:
02/07/2022

Environmental
Response:

LPA Action:

UPDATE 2/7/2022: The consultant provided a memo stating that the project wili be
covered under NWP 14, and that impacts will be less than 0.1-acre and no pre-
construction notification will be required. INITIAL: According to the attached USFWS
National Wetlands Inventory mapper, the bridge to be replaced crosses East Branch. The
consuliant indicated in the RER submission that work within the channel is limited to
replacement of the existing bridge components and bank stabilization along the southeast
side of the structure. Grading will be performed to slow bank erosion along the channel
within ROW. The project is anticipated to qualify for Nationwide Permit 3(a)- Maintenance

including repair, rehabilitation, or replacement of any previously authorized currently
serviceable structure or fill.

UPDATE 2/7/2022: While no pre-construction notification is required, project activities
must still follow all Missouri Regional Conditions and the General Conditions of NWP 14.
INITIAL: If permanent fill is less than 0.5 acre, the project should qualify for a Nationwide
Permit (NWP). Most NWPs are automatically certified for 401 Water Quality Certification.
These general water quality canditions as well as USACE Nationwide permit regional
conditions, and any other conditions, must be followed during project construction. If a
USACE Section 404 permit is required, submit the permit application, MoDOT T&E

determinations, and the SHPO letter to the USACE. Upload the permit to the RER once
received.

Wetland Permit404 Permit Number
Information: Permit Submitted
Permit Received

[+

Permit Expiration

Compliance Certification Sent
Compliance Certification Received

Attachments:

~ NWI_HainesRd.pdf
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Noise Impact

Status Information:

= N/A :  Pending
Clearance Date;:

Environmental
Response;

LPA Action:

Attachments;

_. Cleared

This is a Type lll project and a noise analysis is not required.

None

Agg



Cultural Resources Impact (Section 106/Historic 4f)

Status |

.+ Pending

nformation:

. Cleared

Clearance Date:

01/24/2022

Environmental

Attachments:

Response:

LPA Action:

UPDATE 4/7/2022: On January 24, 2022, SHPO concurred with a determination of No
Historic Properties Affected (SHPO Project No. 048-JA-22). Initial Response: The project
requires a Section 106 Review in consultation with MoDOT, Jackson County, and the
State Historic Preservation Officer (SHPQ) for identifying potential cultural resources that
may be impacted by the project.

UPDATE 4/7/2022: Be advised that if changes are made to the project (including but not
limited fo the addition of new right of way or easements, or the changing of the scope) the
project will need to be reevaluated and additional clearances may be reguired. Initial
Response: Upload a completed draft of the attached Section 106 Project Information
Form, including associated documentation, to the RER for review and comment by
MoDOT's Historic Preservation staff. The environmental specialist will relay any comments
for inclusion into the documentation. Once documentation is revised, if necessary, upload
it to the RER as “Final Section 106 Documentation”. The LPA sponsor may then submit it
to the SHPO. Upload the SHPO respanse once received. In your submittal to SHPO,
please include photographs of the bridge and the following information: This is a 1960
reinforced concrete solid slab bridge and is covered by the Program Comment for Post-
1945 Concrete and Steel Bridges. If there are any buildings, structures, or landscape
features (such as fences, walls, efc.) 45 years of age or older located within 100 ft of any
new right of way or permanent easements, please also include photographs of these
resources, and all resources located on the associated parcel, in your submission fo
SHPO. The following information should be included regarding archaeclogical resources:
No new right-of-way (ROW) or new easements are expected for the bridge project. And,
no additional ROW is expected to be required for the project. Furthermere, no more than 1
acre of ground disturbance, and less than 0.05 acre of tree clearing will be required. There
are no previous archaeclogical surveys or previously recorded archaeclogical sites within
or adjacent to the project area. Current project plans include construction work to occur

within apparently disturbed existing ROW. Therafore, an archaesological survey is not
recommended for the project.

Jackson_Haines Road_BRO-B048(58)_Section 106_Admin_Record. pdf

Section 106 Project Information Form_1-20.pdf

{7} Adverse Effect or Condifional No Adverse Effect

' . Based on the review of the project location and description noted above, there are no identified historic 4(f)
: resources affected that would preclude the setting of an A-date.

Checked by: | Elizabeth Heavrin |on | 0410712022 |

- NA

~  Approved on: 1 }
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Public Land Impact (Section 4f/6f)
Status Information:

- NIA . Pending - . Cleared
Clearance Date:

Environmental  According to Google Earth imagery and ArcMap GIS public lands layers, the nearest
Response:  public land is the Reed Memorial Wildiife Area, approximately 0.58-mile west of the
project. However, the project does not require new right of way or easements from and will

not restrict access to this resource. The project will not result in a use to any Section 4(f)
properties and no conversion of any Section 6(f) lands.

LPA Action: Nonhe
Attachments:

(%4 Based on the review of the project location and description noted above, there are no identified 4(f} or 6(f)
resources affected that would preclude the setting of an A-date.

Checked by: | Mark Sowers Ion i 08/27/2021 |

Other

Status Information:

TP N/IA - Pending & Cleared
Clearance Date:
12/15/2021

Environmental UPDATE 12/15/21: The results of the FAA Notice Criteria Tool have been uploaded. The
Response:  project does not exceed notice criteria. INITIAL: The project is within 4 miles of Lake
Winnebago Municipal Airport, an existing public use airport.

LPA Action:. COMPLETE: Access FAA's Nofice Criteria Tool at:
https://oeaaa.faa.gov/oeaaa/external/gisTools/gisAction.jsp?
action=showNoNoticeRequiredToolForm After entering improvement information into the
FAA tool, filing information will be determined with one of two outcomes: (1) the
improvement will need to be filed with the FAA, or (2) the improvement does not meet the
FAA's filing requirement and no further action is required. Upload all documentation to the
RER. This section does not have to be complete to obtain a NEPA date or A-date but

must be completed before the environmental specialist issues All Environmental Issues
Cleared.

Attachments:

A0



NEPA Classification

NEPA Right-Of-Way
Permission:

as determined or
approved by:

NEPA Approval/Proceed
to A-date Request:

Re-evaluation Date:

NEPA Classification:

This project quaiifies for
the programmatic
categorical exclusion
under ltemg#:

All Environmental Issues
Cleared:

Commitrments and/or
Comments to Sponsor:

Attachments:

Not Applicable
KYLE.GRAYSON@MODOT.MO.GOV

04/11/2022

PCE

28

04/15/2022

UPDATE 4/8/2022: This project qualifies for a PCE NEPA classification. All environmental
issues have been cleared. If there are any changes in the scope of the project, the
Environmental Section should review those changes. The sponsor is ultimately
responsible for complying with all applicable state and federal laws. INITIAL: A
Programmatic Categorical Exclusion (PCE) NEPA classification is anticipated for this
proposed project. The NEPA approval date will be given once the Cultural Resources,
Threatened & Endangered Species, and Public Lands sections are cleared. THE
LPA/CONSULTANT SHOULD REVIEW ALL SECTIONS ABOVE INCLUDING THOSE
MARKED AS CLLEARED/GREEN. DO NOT CLEAR ANY TREES UNTIL TE SPECIES IS
COMPLETE AND NEPA APPROVAL HAS BEEN GIVEN.

PCE NEPA Concurrence_04.11.22 pdf E
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