

Request for Legislative Action

Res. No.: 20701

Sponsor: Theresa Cass Galvin

Date: June 21, 2021

Completed by County Counselor's Office

Action Requested:	Resolution	Res.Ord No.:	20701
Sponsor(s):	Theresa Galvin	Legislature Meeting Date:	6/21/2021

Introduction

Action Items: ['Award']

Project/Title:

Awarding Buckner Tarsney Road Bridge Replacement North of Ryan Road, PN 3252, to WCI, Inc. under the terms and conditions of Invitation to Bid No. PW05-2021.

Request Summary

The bridge on Buckner Tarsney Road just North of Ryan Road has deteriorated to the point of needing replacement. A new Double Reinforced Concrete Box Bridge has been designed as a replacement. The Public Works Department prepared plans, specifications and documents to accomplish the work. Advertisement was posted in the Daily Record, bidding information was posted on "Public Purchase" Website and mailers were sent to contractors and other interested parties. Sealed proposals were opened on April 20, 2021 at the offices of Public Works with five (5) bidders responding. A detailed bid tabulation is attached. A summary of the bids is as follows: AS READ and reviewed by JCPW

<u>Bidder Name</u>	<u>Bidder Location</u>	<u>Bid Submitted</u>
WCI, Inc.	Paola, Kansas	\$593,605
Pyramid Excavation & Construction, Inc.	Kansas City, Missouri	\$605,188
Radmacher Brothers Excavating Co., Inc.	Pleasant Hill, Missouri	\$649,983
Tasco, LLC.	Kingsville, Missouri	\$737,591
Kissick Construction	Kansas City, Missouri	\$997,183

The Engineers Estimate for the project is \$808,133.50.

The Department of Public Works recommends that the contract be awarded to WCI, Inc., being the lowest and best bidder.

We request that

1. A Resolution be prepared authorizing the County Executive to execute this construction contract with WCI, Inc.
2. The Manager of Finance be authorized to encumber \$593,605 to cover the costs.
3. The Director of Public Works be authorized to approve adjustments in the construction contract line items, to the extent that there will be no further funding obligation by the County.

Contact Information

Department:	Public Works	Submitted Date:	5/18/2021
Name:	Christopher C. Jenkins	Email:	CJenkins@jacksongov.org

Request for Legislative Action

Title:	Project Manager, Civil Engineer I	Phone:	816-881-4429
---------------	-----------------------------------	---------------	--------------

Budget Information			
Amount authorized by this legislation this fiscal year:			\$593,605
Amount previously authorized this fiscal year:			\$ 0
Total amount authorized after this legislative action:			\$593,605
Is it transferring fund?			No
Single Source Funding:			
Fund:	Department:	Line Item Account:	Amount:
013 (County Improvement Fund)	1507 (Special Projects in Public Works)	58040 (Roads & Highways)	\$593,605

Request for Legislative Action

Prior Legislation	
Prior Ordinances	
Ordinance:	Ordinance date:
Prior Resolution	
Resolution:	Resolution date:

Purchasing	
Does this RLA include the purchase or lease of supplies, materials, equipment or services?	Yes
Chapter 10 Justification:	Formal Bid
Core 4 Tax Clearance Completed:	Yes
Certificate of Foreign Corporation Received:	Yes
Have all required attachments been included in this RLA?	Yes

Compliance	
Certificate of Compliance	
In Compliance	
Minority, Women and Veteran Owned Business Program	
Reviewed for Goals:	
MBE:	9.50%
WBE:	11.70%
VBE:	.00%
Prevailing Wage	
Construction projects over \$75000	['Separate bid']

Fiscal Information
<ul style="list-style-type: none"> There is a balance otherwise unencumbered to the credit of the appropriation to which the expenditure is chargeable and there is a cash balance otherwise unencumbered.

Request for Legislative Action

History

Christopher C. Jenkins at 5/18/2021 2:06:56 PM - [Submitted |]
Department Director: Brian Gaddie at 5/20/2021 11:41:55 AM - [Approved |]
Finance (Purchasing): Barbara J. Casamento at 5/20/2021 12:22:04 PM - [Returned for more information | you need to have the contract for the project attached]
Submitter: Christopher C. Jenkins at 5/24/2021 1:23:15 PM - [Submitted |]
Department Director: Brian Gaddie at 5/25/2021 3:21:21 PM - [Approved |]
Finance (Purchasing): Barbara J. Casamento at 5/26/2021 10:00:30 AM - [Returned for more information | For the Contract, please put pages 50 - 52 as an attachment and remove the entire bid document (222 Pages)]
Submitter: Christopher C. Jenkins at 5/28/2021 1:21:01 PM - [Submitted |]
Department Director: Brian Gaddie at 6/1/2021 10:24:11 AM - [Approved |]
Finance (Purchasing): Barbara J. Casamento at 6/1/2021 11:22:37 AM - [Approved |]
Audit: Katie M. Bartle at 6/1/2021 1:06:01 PM - [Approved | eRLA 93]
Finance (Budget): Mark Lang at 6/2/2021 12:59:37 PM - [Returned for more information | Please select a different funding source. 004-1507-58040 does not have sufficient funding for this.]
Submitter: Christopher C. Jenkins at 6/9/2021 3:42:39 PM - [Submitted | 6/9/2021 Changed Funding Source.]
Department Director: Brian Gaddie at 6/10/2021 10:42:08 AM - [Approved |]
Finance (Purchasing): Barbara J. Casamento at 6/10/2021 3:05:04 PM - [Approved |]
Audit: Katie M. Bartle at 6/11/2021 9:27:29 AM - [Approved |]
Finance (Budget): Mark Lang at 6/11/2021 2:19:39 PM - [Approved | The fiscal note has been attached.]
Executive: Troy Schulte at 6/14/2021 8:56:22 AM - [Approved |]
Legal: Elizabeth Freeland at 6/17/2021 11:13:48 AM - [Approved |]



Jackson County, Missouri
Department of Public Works -Engineering Division
303 W. Walnut
Independence, MO. 64050

Bid Tabulation Prepared By:
Chris Jenkins,
Project Manager

LIST OF BIDDERS

UNOFFICIAL

JCPW Contact for project information: Chris Jenkins at 816-881-4429

BUCKNER TARSNEY ROAD BRIDGE REPLACEMENT NORTH OF RYAN ROAD

COUNTY PROJECT NO. 3252 - BID NO. PW 05-2021

BID OPENING DATE AND TIME: April 20, 2021 2:05 p.m.

NOTE: This is an unofficial bid tabulation and only reflects the initial reading of the bids received, not the evaluation of such bids.

NO.	Firm	City and State	Amount Bid	% above Low
1	WCI, Inc.	Paola, KS	\$593,604.15	0.00%
2	Pyramid Excavation & Construction, Inc.	Kansas City, MO	\$597,987.50	0.74%
3	Radmacher Brothers Excavating Co., Inc.	Pleasant Hill, MO	\$649,982.20	9.50%
4	Tasco, LLC.	Kingsville, MO	\$741,640.41	24.94%
5	Kissick Construction	Kansas City, MO	\$997,182.90	67.99%
	Engineers Estimate - Olsson	Overland Park, KS	\$808,133.50	36.14%

Bid Tabulation for: Hunt Road Bridge Replacement and Howell Rd Bridge Repair
Jackson County PN 3160 - Bid No. PW-08-2018
Dept of Public Works - Engineering Division

Bid Tabulation for: Buckner Tarsney Road Bridge Replacement North of Ryan Road
 Jackson County PN 3252 - Bid No. PW-05-2021
 Department of Public Works - Engineering Division
 Bid Opening Date and Time: April 20, 2021 at 2:05 p.m.

NOTE: This is an Unofficial bid tabulation and only reflects the initial reading of the bids received, not the evaluation of such bids.

UNOFFICIAL

Numbers highlighted in Yellow denote mathematical error.

Item No	Description	Unit	No. Units	1		2		3		4		5		Engineers Estimate	Avg. unit \$ of 3 lowest Bids Received
				WCI, Inc. Paola, KS	Pyramid Excavation & Construction, Inc. Kansas City, MO	Radmacher Brothers Excavating Co. Inc. Pleasant Hill, MO	Tasco, LLC. Kingsville, MO	Kissick Construction Kansas City, MO	Unit Price	Total Amt. Bid	Unit Price	Total Amt. Bid	Unit Price		
ROADWAY BID ITEMS															
1	Mobilization	LUMP SUM	1	7,500.00	17,300.00	75,000.00	35,316.21	10,390.00	10,390.00	40,000.00	40,000.00	33,286.67			
2	Removal of Improvements	LUMP SUM	1	23,580.00	25,000.00	27,000.00	10,000.00	16,895.00	16,895.00	30,000.00	30,000.00	25,193.33			
3	Contractor Furnished Surveying & Staking	LUMP SUM	1	4,000.00	5,500.00	3,900.00	5,500.00	8,334.00	8,334.00	6,500.00	6,500.00	4,466.67			
4	Clearing and Grubbing	ACRE	0.8	11,000.00	6,500.00	17,000.00	5,200.00	16,224.00	16,224.00	6,000.00	6,000.00	11,500.00			
5	2" Milling	SQ. YD.	497	14.00	15.00	15.00	7,455.00	4.00	1,988.00	5.00	2,485.00	14.67			
6	Asphaltic Concrete Mixture APWA Type 5-01 Surface	TON	150	118.00	108.00	122.00	119.62	280.00	42,000.00	85.00	12,750.00	116.00			
7	Asphaltic Concrete Mixture APWA Type 5-01 Base	TON	410	112.00	109.00	120.00	117.75	235.00	96,350.00	85.00	34,850.00	113.67			
8	Tack Coat	GALLON	130	5.50	6.00	5.50	780.00	4.60	598.00	2.50	325.00	5.67			
9	Type 5 Aggregate for Subbase (6 in Thick)	SQ. YD.	800	6.25	23.00	14.00	18,400.00	19.00	15,200.00	12.00	9,600.00	14.42			
10	Earthwork	LUMP SUM	1	16,400.00	8,500.00	20,000.00	30,000.00	43,315.00	43,315.00	60,000.00	60,000.00	14,966.67			
11	Type 2 Rock Blanket (24" Thick) with Geotextile	CU.YD.	261	85.00	65.00	80.00	20,880.00	100.00	26,100.00	76.00	19,836.00	76.67			
12	Guardrail	LIN. FT.	300	44.00	85.00	51.00	13,125.00	51.00	15,300.00	55.00	16,500.00	60.00			
13	MSKT TL-3 end Terminal	EACH	4	3,500.00	185.00	740.00	3,825.00	4,070.00	16,280.00	5,000.00	20,000.00	2,395.00			
	SUBTOTAL =			185,958.00	192,230.00	276,550.00	232,377.91	305,729.20	258,846.00						
EROSION															
14	Silt Fence	LIN. FT.	645	3.75	2,50	4.50	2,902.50	3.00	1,935.00	1.50	967.50	3.58			
15	Rock Ditch Check	LIN. FT.	133	29.00	10.00	30.00	3,980.00	41.00	5,453.00	10.00	1,330.00	23.00			
16	Wattle Log	LIN. FT.	130	14.00	9.00	14.00	1,820.00	2.00	260.00	10.00	1,300.00	12.33			
17	Biodegradable Log Inlet Protection	LIN. FT.	25	14.00	45.00	16.00	400.00	18.00	450.00	15.00	375.00	25.00			
18	Concrete Washout	EACH	1	450.00	450.00	500.00	1,600.00	9,678.00	9,678.00	250.00	250.00	466.67			
19	Hydro Seed & Mulch	ACRE	0.8	3,000.00	3,500.00	3,192.00	2,553.60	4,790.00	3,832.00	14,500.00	11,600.00	3,230.67			
	SUBTOTAL =			11,295.75	8,487.50	12,166.10	19,792.50	21,608.00	15,822.50						
SIGNING AND STRIPING															
20	4" Solid White Edge Line (Paint)	LIN. FT.	730	2.00	1,75	2.05	1,496.50	1.25	912.50	2.50	1,825.00	1.93			
21	4" Solid Yellow Centerline (Paint)	LIN. FT.	730	2.00	1,75	2.05	1,496.50	1.25	912.50	2.50	1,825.00	1.93			
	SUBTOTAL =			2,920.00	2,555.00	2,993.00	2,920.00	1,825.00	3,650.00						
STORM SEWER															
22	Cleanout Existing 15" CPP	LUMP SUM	1	800.00	1,500.00	4,080.00	1,800.00	359.00	359.00	1,000.00	1,000.00	2,126.67			
23	Precast Concrete Type S-2 Inlet, 3' x 5'	EACH	1	8,800.00	5,000.00	6,500.00	4,000.00	8,744.00	8,744.00	9,000.00	9,000.00	6,766.67			

Bid Tabulation for: Hunt Road Bridge Replacement and Howell Rd Bridge Repair
Jackson County PN 3160 - Bid No. PW-08-2018
Dept of Public Works - Engineering Division

Bid Tabulation for Buckner Tarsney Road Bridge Replacement North of Ryan Road
 Jackson County PN 3252 - Bid No. PW-05-2021
 Department of Public Works - Engineering Division
 Bid Opening Date and Time: April 20, 2021 at 2:05 p.m.


NOTE: This is an Unofficial bid tabulation and only reflects the initial reading of the bids received, not the evaluation of such bids.

UNOFFICIAL

Numbers highlighted in Yellow denote mathematical error.

Item No	Description	Unit	No. Units	1		2		3		4		5		Avg. unit \$ of 3 lowest Bids Received		
				WCI, Inc. Paola, KS	Pyramid Excavation & Construction, Inc. Kansas City, MO	Radmacher Brothers Excavating Co. Inc. Pleasant Hill, MO	Tasco, LLC. Kingsville, MO	Klaskick Construction Kansas City, MO	Engineers Estimate							
		Unit Price	Total Amt. Bid	Unit Price	Total Amt. Bid	Unit Price	Total Amt. Bid	Unit Price	Total Amt. Bid	Unit Price	Total Amt. Estimated	Unit Price	Total Amt. Estimated			
24	Precast Concrete Area Inlet, 6' x 6'	EACH	1	9,000.00	9,000.00	5,000.00	5,000.00	9,000.00	9,000.00	6,000.00	6,000.00	8,630.00	8,630.00	9,000.00	7,686.67	
25	30" CMP Flared End Section	EACH	1	1,250.00	1,250.00	950.00	950.00	1,550.00	1,550.00	1,500.00	1,500.00	1,723.00	1,723.00	1,200.00	1,250.00	
26	30" CMP Flared End Section	LIN. FT.	4.5	150.00	675.00	110.00	495.00	300.00	1,350.00	100.00	450.00	244.00	1,098.00	130.00	585.00	
27	36" RCP (Class III)	LIN. FT.	170	215.00	36,550.00	135.00	22,950.00	120.00	20,400.00	90.00	15,300.00	140.00	23,800.00	140.00	23,800.00	156.67
28	Pipe Collar (30")	EACH	1	1,500.00	1,500.00	850.00	850.00	2,400.00	2,400.00	1,000.00	1,000.00	1,166.00	1,166.00	1,500.00	1,583.33	
	SUBTOTAL =				58,575.00		36,745.00		45,280.00		30,050.00		45,520.00		46,085.00	
BRIDGE AND RETAINING WALLS																
29	Removal of Structure	LUMP SUM	1	7,200.00	7,200.00	6,500.00	6,500.00	14,000.00	14,000.00	35,000.00	35,000.00	31,658.00	31,658.00	25,000.00	9,233.33	
30	KCMMB 5K Concrete (Culverts)	CU.YD.	198.5	787.00	156,219.50	800.00	158,800.00	670.00	132,995.00	1,050.00	208,425.00	1,265.00	251,102.50	1,150.00	228,275.00	752.33
31	KCMMB 5K Concrete (Retaining Walls)	CU.YD.	95.7	787.00	75,315.90	1,200.00	114,840.00	833.00	79,718.10	1,250.00	119,625.00	2,226.00	213,028.20	1,150.00	110,055.00	940.00
32	Mechanical Bar Splice	EACH	108	15.00	1,620.00	10.00	1,080.00	10.00	1,080.00	50.00	5,400.00	66.00	7,128.00	50.00	5,400.00	11.67
33	Diversion Dam	LUMP SUM	1	1,000.00	1,000.00	12,000.00	12,000.00	8,000.00	8,000.00	5,000.00	5,000.00	22,895.00	22,895.00	25,000.00	7,000.00	
34	Seal Course (3" Concrete Grade Slab)	LUMP SUM	1	9,000.00	9,000.00	14,200.00	14,200.00	8,500.00	8,500.00	7,000.00	7,000.00	20,766.00	20,766.00	10,000.00	10,566.67	
35	Granular Bedding Material	CU.YD.	250	50.00	12,500.00	23.00	5,750.00	58.00	14,500.00	48.00	12,000.00	85.00	21,250.00	40.00	10,000.00	43.67
	SUBTOTAL =				262,855.40		313,170.00		258,793.10		392,450.00		567,827.70		413,730.00	
36	Traffic Control	LUMP SUM	1	42,000.00	42,000.00	22,000.00	22,000.00	24,200.00	24,200.00	30,000.00	30,000.00	24,673.00	24,673.00	40,000.00	29,400.00	
37	Force Account	LUMP SUM	1	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00	
	Total Amount Bid for Project (Items 1 to 37) =				\$593,604.15		\$605,187.50		\$649,982.20		\$737,590.41		\$997,182.90		\$808,133.50	
	Received Bid Totals 4-20-2021			\$	593,604.15		\$597,987.50		\$649,982.20		\$741,640.41		\$997,182.90		\$808,133.50	
	Math or Extension Error Total Amount				\$0.00		(\$7,200.00)		-		\$4,050.00		-		-	
	Extension error line (s) (Item No. Above) ??						Items 4 and 19				Item 26					

Notes: 1. The County reserves the right to adjust the quantities up or down to any and all bid items to accommodate available funds.



Project Location

S Buckner Tarsney Rd

E Ryan Rd

PROJECT NUMBER:	
DRAWING NAME:	sitemap.pptx
DATE:	April 27, 2021
DESIGNED BY:	cjenkins
CHECKED BY:	
APPROVED BY:	



Buckner Tarsney Road Bridge North of Ryan Road

PROJECT MAP

C1

Appendix

Confirmation Memorandum
Jackson County Missouri - Department of Public Works

TO: Heather Berger
 Taxpayer Services Supervisor
 Collection Department

FROM: Chris Jenkins
 Project Manager
 Public Works – Engineering Division

DATE: April 27, 2021

SUBJECT: Request for Tax Clearance
 Buckner Tarsney Road Bridge Replacement North of Ryan Road
 Project No. 3252 - Bid Number PW 05-2021

In accordance with County Ordinance 1208, Sections 1003.01 and 1070, the Director of Public Works requests that the below listed Company and/or individuals be verified as being listed and assessed on the County tax rolls, and is in no way delinquent on any taxes payable to the County.

WCI, Inc.
 25606 Old KC Road
 Paola, KS 66071

Information needed: Type of tax due, amount of tax, and if account is paid or unpaid. (If account is unpaid please include a printout of statement). Place amount paid/amount due under type that applies.

<u>Type of Tax</u>	<u>Amount Paid</u>	<u>Amount Due</u>
BUSINESS	<u>0</u>	<u>0</u>
MERCHANTS	<u>0</u>	<u>0</u>
INDIVIDUAL	<u>0</u>	<u>0</u>
REAL ESTATE	<u>0</u>	<u>0</u>


 Signature (Person Verifying) KRISTY PAYNE

04.27.2021
 Date

CC: Design Contract File

AFFIDAVIT

STATE OF Kansas)
)SS.
COUNTY OF Johnson)

Kathy Klaasmeyer of the City of Miffler

County of Lawrence State of Missouri being duly sworn on her or his oath, deposes and says;

1. That I am the President (Title of Affiant) of WCI, Inc. (Name of Bidder) and have authorized by said Bidder to make this Affidavit upon by best information and belief, after reasonable inquiry as to the representations herein.

2. No Officer, Agent or Employee of Jackson County, Missouri is financially interested directly or indirectly what Bidder is offering to sell to the County pursuant to this Invitation (though no representation is made regarding potential ownership of publicly traded stock of bidder).

3. If Bidder were awarded any contract, job, work or service for Jackson County, Missouri, no Officer, Agent or Employee of the County would be interested in or receive any benefit from the profit or emolument of such.

4. Either Bidder is duly listed and assessed on the tax rolls of Jackson County, Missouri and is not delinquent in the payment of any taxes due to the County or Bidder did not have on December 31, 2020 any property subject to taxation by the County and if bidder is duly listed and assessed on the tax rolls of Jackson County, Missouri, bidder agrees to permit an audit of its records, if requested by the Jackson County Director of Assessment, as they relate to the assessment of Business Personal Property.

5. Bidder has not participated in collusion or committed any act in restraint of trade, directly or indirectly, which bears upon anyone's response or lack of response to the Invitation.

6. Bidder certifies and warrants that Bidder or Bidder's firm/organization is not listed on the General Services Administration's Report of Debarred and/or Suspended Parties; or the State of Missouri and City of Kansas City, Missouri Debarment List.

7. Bidder certifies and affirms its enrollment and participation in a federal work authorization program with respect to the employees working in connection with the contracted services.

8. Bidder certifies and affirms that it does not knowingly employ any person who is an unauthorized alien in connection with the contracted services.

WCI, Inc. (Name of Bidder)
By: Kathy Klaasmeyer (Signature of Affiant)
President (Title of Affiant)

Subscribed and sworn to before me this 6 day of May, 2021.

Jessica Oskvig (SEAL)

NOTARY PUBLIC in and for the County of Johnson
State of Kansas My Commission Expires: March 3, 2024



BID FORM



Jackson County, Missouri
 Public Works Department – Engineering Division

**PROPOSAL FOR
 BUCKNER TARSNEY ROAD BRIDGE
 REPLACEMENT NORTH OF RYAN ROAD**
 County Project No. 3252, Bid No. PW05-2021

Item No.	Description	Quantity	Units	Unit Price	Total Price
	ROADWAY				
1	Mobilization	1	LUMP SUM	7500.00	7,500.00
2	Removal of Improvements	1	LUMP SUM	23,580.00	23,580.00
3	Contractor Furnished Surveying & Staking	1	LUMP SUM	4,000.00	4,000.00
4	Clearing and Grubbing	0.8	ACRE	11,000.00	8,800.00
5	2" Milling	497	SQ. YD.	14.00	6,958.00
6	Asphaltic Concrete Mixture APWA Type 5-01 Surface	150	TON	118.00	17,700.00
7	Asphaltic Concrete Mixture APWA Type 5-01 Base	410	TON	112.00	45,920.00
8	Tack Coat	130	GALLON	5.50	715.00
9	Type 5 Aggregate for Subbase (6 in Thick)	800	SQ. YD.	6.25	5,000.00
10	Earthwork	1	LUMP SUM	16,400.00	16,400.00
11	Type 2 Rock Blanket (24" Thick) with Geotextile	261	CU. YD.	85.00	22,185.00
12	Guardrail	300	LIN. FT.	44.00	13,200.00

13	MSKT TL-3 End Terminal	4	EACH	3,500.00	14,000.00
	EROSION CONTROL				
14	Silt Fence	645	LIN. FT.	3.75	2,418.75
15	Rock Ditch Check	133	LIN. FT.	29.00	3,857.00
16	Wattle Log	130	LIN. FT.	14.00	1,820.00
17	Biodegradable Log Inlet Protection	25	LIN. FT.	14.00	350.00
18	Concrete Washout	1	EACH	450.00	450.00
19	Hydro Seed & Mulch	0.8	ACRE	3,000.00	2,400.00
	SIGNING AND STRIPING				
20	4" Solid White Edge Line (Paint)	730	LIN. FT.	2.00	1,460.00
21	4" Solid Yellow Centerline (Paint)	730	LIN. FT.	2.00	1,460.00
	STORM SEWER				
22	Cleanout Existing 15" CPP	1	LUMP SUM	800.00	800.00
23	Precast Concrete Type S-2 Inlet, 3' x 5'	1	EACH	8800.00	8800.00
24	Precast Concrete Area Inlet, 6' x 6'	1	EACH	9,000.00	9,000.00
25	30" CMP Flared End Section	1	EACH	1,250.00	1,250.00
26	30" CMP	4.5	LIN. FT.	150.00	675.00 ⁰²
27	36" RCP (Class III)	170	LIN. FT.	215.00	36,550.00
28	Pipe Collar (30")	1	EACH	1500.00	1500.00

	BRIDGE AND RETAINING WALLS				
29	Removal of Structure	1	LUMP SUM	7,200.00	7,200.00
30	KCMMB 5K Concrete (Culverts)	198.5	CU. YD.	787.00	156,219.50
31	KCMMB 5K Concrete (Retaining Walls)	95.7	CU. YD.	787.00	75,315.90
32	Mechanical Bar Splice	108	EACH	15.00	1,620.00
33	Diversion Dam	1	LUMP SUM	1000.00	1,000.00
34	Seal Course (3" Concrete Grade Slab)	1	LUMP SUM	9000.00	9,000.00
35	Granular Bedding Material	250.0	CU. YD.	50.00	12,500.00
36	Traffic Control	1	LUMP SUM	42,000.00	42,000.00
37	Force Account	1	LUMP SUM	\$30,000.00	\$30,000.00
Total Bid for Project =					593,604.15

five hundred ninety three thousand six hundred four and 15/100
 Total Amount of Bid for Project (Typed or Written)

WLI Inc
 Firm Name

Note: The County reserves the right to adjust the quantities up or down to any and all bid items to accommodate the available funds.

PROPOSAL (continued)

The undersigned states that this Proposal is made in the character or capacity checked in this paragraph, that they are the agent of, and is duly authorized to sign for:

WCI Inc
Legal Name of Firm

and that the Proposal is signed with the full understanding of the plans, provisions, specifications, and the foregoing terms of the Proposal.

- Missouri Individual
- Missouri Partnership
- Missouri Corporation
Licensed in Missouri
- Individual or Partnership, Missouri or Foreign, doing business in Missouri under fictitious name, registered in the office of Secretary of State.
- Foreign Individual
- Foreign Partnership
- Foreign Corporation

Dated at Topeka, Kansas
City, State

this 20 day of April, 2021

SIGNATURES

Name and Address of all Partners

<u>Kathy Kloosmeyer</u>	<u>Pres</u>
<u>DKG</u>	<u>Sec</u>
_____	_____
_____	_____
_____	_____

DKG
Authorized Signature

Sec
Title of Person Signing

Attest (Seal)

CONTRACT AGREEMENT

THIS AGREEMENT, is made and entered into by and between, Jackson County, Missouri, Party of the First Part and hereinafter called the County, and

_____ ,
a _____ Party of the Second Part and hereinafter called the Contractor,
WITNESSETH

THAT WHEREAS, in accordance with law, the County has caused contract documents to be prepared and an Advertisement calling for bids to be published for and in connection with Jackson County Project: **Buckner Tarsney Road Bridge Replacement North of Ryan Road, County Project Number: 3252**, and

WHEREAS, the Contractor, in response to the Advertisement, has submitted to the County, in the manner and at the time specified, a sealed proposal in accordance with the terms of the Advertisement, and

WHEREAS, the County, in the manner prescribed by law, has opened, examined, and canvassed the Proposal submitted, and has determined the aforesaid Contractor to be the lowest and best bidder for the work and has duly awarded to the said Contractor, a contract therefor, for the sum or sums named in the Contractor's Proposal, a copy thereof being attached to and made a part of this contract.

NOW THEREFORE, in consideration of the compensation to be paid to the Contractor and of the mutual agreements herein contained, the parties to these presents have agreed and hereby agree, the County for itself and its successors, and the Contractor for itself, himself, or themselves, and its, his, or their successors and assigns, and its, his, or their executors and administrators, as follows:

ARTICLE I. That the Contractor shall: (a) furnish all tools, equipment, supplies, superintendence, transportation, and other construction accessories, services, and facilities; (b) furnish all materials, supplies, and equipment specified and required to be incorporated in and form a permanent part of the completed work; (c) provide and perform all necessary labor; and (d) in a good, substantial, and workmanlike manner and in accordance with the requirements, stipulations, provisions, and conditions of the contract documents as defined in the attached General Conditions, Special Conditions, and Technical Specifications, said documents forming the contract and being as fully a part thereof as if repeated verbatim herein, perform, execute, construct and complete all work included in and covered by the County's official award of this contract to the said Contractor, such award being based on the acceptance of the County of the Contractor's Proposal.

ARTICLE II. That the County shall pay to the Contractor for the performance of the work embraced in this contract, and the Contractor will accept as full compensation therefore, the sum (subject to adjustment as provided by the contract) of

_____ Dollars

(\$ _____) for all work covered by and included in the contract award and designated in the foregoing Article I; payment thereof to be made in cash or its equivalent, in the manner provided in the General Conditions.

ARTICLE III. That the Contractor shall start work within ten (10) days following the date stipulated in a written order from the County to proceed with the work to be performed hereunder, and that the Contractor shall complete the work within the number of days, after the authorized starting date, stipulated in the attached Proposal.

ARTICLE IV. That the Contractor expressly warrants that he has employed no third person to solicit or obtain this contract in his behalf, or to cause or produce the same to be obtained upon compensation in any way contingent, in whole or in part, upon such procurement; and that he has not paid, or promised or agreed to pay, to any third person, in consideration of such procurement, or in compensation for services in connection therewith any brokerage, commission, or percentage upon the amount receivable by him here-under; and that he has not, in estimating the contract price demanded by him, included any sum by reason of any such brokerage, commission, or percentage, and that all monies payable to him hereunder are free from obligation of any other person for services rendered, or supposed to have been rendered, in the procurement of this contract. He further agrees that any breach of this warranty shall constitute adequate cause for the annulment of this contract by the County and that the County may retain to its own use from any sums due or to become due hereunder an amount equal to any brokerage, commission, or percentage so paid, or agreed to be paid.

The County agrees to pay the Contractor in the manner and in the amount provided in the said specifications and proposal.

CONTRACT AGREEMENT (continued)

IN WITNESS WHEREOF, Jackson County, Missouri has caused by Resolution No. _____
of _____, 2021, these presents to be executed in its behalf by its duly authorized
agent, and the said Party of the Second Part (Contractor) has hereunto set its hand and seal.

Recommended by:

Brian D. Gaddie, P.E.
Director of Public Works

Date


Frank White, Jr.
County Executive

Date

Approved to form this _____ day of _____, 2021.

County Counselor

Attest: _____
Clerk of the Legislature



By: _____
Second Party (Contractor)

Attest: _____