

**IN THE COUNTY LEGISLATURE OF JACKSON COUNTY, MISSOURI**

**A RESOLUTION** awarding a contract on Bid No. PW 01-2011 for the Stillhouse Road Bridge Replacement Project, No. 3115, to Redford Construction, Inc., of Raymore, MO, at an actual cost to the County not to exceed \$345,481.00, and authorizing the Director of Public Works to approve line item adjustments under this contract at no additional cost to the County.

**RESOLUTION #17532**, March 7, 2011

**INTRODUCED BY** Bob Spence, County Legislator

WHEREAS, the Director of Public Works has solicited formal written bids on Bid No. PW 01-2011 for the Stillhouse Road Bridge Replacement, Project No. 3115; and,

WHEREAS, he has received twelve (12) bids thereon, with the three (3) lowest bids as follows:

<u>VENDOR</u>	<u>BID</u>
Linaweaver Construction, Inc. Lansing, KS	\$345,078.80
Redford Construction, Inc. Raymore, MO	\$345,481.00
WCI, Inc. Hillsdale, KS	\$345,811.75

and,

WHEREAS, the Legislature has determined that award be made to Redford

Construction, Inc., of Raymore, MO, for the reason that it has submitted the lowest and best bid; and,

WHEREAS, in the event that line item adjustments to the contract become necessary, it is appropriate that the Director of Public Works be authorized to approve said line item adjustments to the extent there is no additional cost to the County; now therefore,

BE IT RESOLVED by the County Legislature of Jackson County, Missouri, that award be made to Redford Construction, Inc. of Raymore, MO, and that the County Executive be and hereby is authorized to execute any documents necessary to the accomplishment of the award; and,

BE IT FURTHER RESOLVED that the Director of Public Works be and hereby is authorized to make adjustments in the contract line item quantities to the extent that there will be no further funding obligation to the County; and,

BE IT FURTHER RESOLVED that the Director of Finance and Purchasing is authorized to make all payments, including final payment on the contract.

Effective Date: This Resolution shall be effective immediately upon its passage by a majority of the Legislature.

APPROVED AS TO FORM:

Jim P. Hec  
Chief Deputy County Counselor

W. Stephen Rhymer  
County Counselor

Certificate of Passage

I hereby certify that the attached resolution, Resolution #17532 of March 7, 2011, was duly passed on March 14, 2011 by the Jackson County Legislature. The votes thereon were as follows:

Yeas 8

Nays 0

Abstaining 0

Absent 1

3.15.11  
Date

Mary Jo Spino  
Mary Jo Spino, Clerk of Legislature

There is a balance otherwise unencumbered to the credit of the appropriation to which the expenditure is chargeable and there is a cash balance otherwise unencumbered in the treasury to the credit of the fund from which payment is to be made each sufficient to provide for the obligation herein authorized.

ACCOUNT NUMBER: 004 1507 58040  
ACCOUNT TITLE: Road and Bridge Fund  
Special Projects in Public Works  
Road and Highways  
NOT TO EXCEED: \$345,481.00

March 15, 2011  
Date

D. L. ...  
Director of Finance and Purchasing

**Mary Jo Spino**

*Backup.*

**From:** Jay D. Haden  
**Sent:** Tuesday, March 08, 2011 10:12 AM  
**To:** 'drwaits@comcast.net'; Spence111@prodigy.net  
**Cc:** Tedi H. Rowland; Jerry Page; Christopher C. Jenkins; Mary Jo Spino  
**Subject:** R. 17532, Stillhouse Road Bridge Replacement

Gentlemen:







This resolution, which is pending in the Public Works Committee, would award a contract for the above-referenced project. At Monday's meeting, the chairman mentioned that there was some desire on the part of the legislature to amend this resolution to award to the third low bidder, purported to be a Jackson County vendor, as "lowest and best." In checking this out, it appears that a mistake was made in our office in the drafting of this resolution. The third low bidder listed on the resolution, "WCI, Inc.," is identified on the face of the resolution as being from "Independence, MO." In fact, as is made clear on the attached RLA and abstract of bid, this vendor is from Hillsdale, KS. I apologize for our mistake. In view of this information, is there any desire to amend the recommended award of the contract? I'm planning to prepare for the committee meeting next Monday a corrected copy of this resolution showing the actual location of this vendor. If anyone wishes any other change to this resolution, please advise by Thursday noon, so I can get it in the agenda packet. Thanks.

Jay D. Haden  
Chief Deputy County Counselor  
Jackson County, Missouri  
Direct Dial (816) 881-3150  
Fax (816) 881-3398

# REQUEST FOR LEGISLATIVE ACTION

Completed by County Counselor's Office:

Res/Ord No.: 17532  
 Sponsor(s): Bob Spence  
 Date: March 7, 2011

SUBJECT	Action Requested <input checked="" type="checkbox"/> Resolution <u>Contract Award</u> <input type="checkbox"/> Ordinance Project/Title: <u>Stillhouse Road Bridge Replacement, Project # 3115</u>												
BUDGET INFORMATION <i>To be completed By Requesting Department and Finance</i>	<table border="1" data-bbox="326 485 1203 684"> <tr> <td>Amount authorized by this legislation this fiscal year:</td> <td>\$345,078.80</td> </tr> <tr> <td>Amount previously authorized this fiscal year:</td> <td>\$0</td> </tr> <tr> <td>Total amount authorized after this legislative action:</td> <td>\$345,078.80</td> </tr> <tr> <td>Amount budgeted for this item *:</td> <td>\$437,000.00</td> </tr> <tr> <td>Source of funding (name of fund) and account code number</td> <td>Public Works Special Projects Fund 004-1507-8040</td> </tr> </table> <p>* If account includes additional funds for other expenses, total budgeted in the account is: \$1,567,000</p> <input type="checkbox"/> No budget impact (no fiscal note required) Prior Year Budget (if applicable): N/A Prior Year Actual Amount Spent (if applicable): N/A	Amount authorized by this legislation this fiscal year:	\$345,078.80	Amount previously authorized this fiscal year:	\$0	Total amount authorized after this legislative action:	\$345,078.80	Amount budgeted for this item *:	\$437,000.00	Source of funding (name of fund) and account code number	Public Works Special Projects Fund 004-1507-8040		
Amount authorized by this legislation this fiscal year:	\$345,078.80												
Amount previously authorized this fiscal year:	\$0												
Total amount authorized after this legislative action:	\$345,078.80												
Amount budgeted for this item *:	\$437,000.00												
Source of funding (name of fund) and account code number	Public Works Special Projects Fund 004-1507-8040												
PRIOR LEGISLATION	Prior ordinances and (date):  Prior resolutions and (date):												
CONTACT INFORMATION	RLA drafted by: Chris Jenkins, Project Manager, 881-4429												
REQUEST SUMMARY	<p>The existing structure is narrow, and in poor condition. The new structure is a reinforced concrete box with 25 ft span., approximately 500' of roadway approach work, guardrails, and erosion control work. The new roadway is 2 lanes wide.</p> <p>The Department of Public Works solicited bids for this project. Sealed proposals were opened on February 15, 2011 at the offices of Public Works. Twelve (12) firms submitted bids. A summary of the three lowest bids are as follows: As Read</p> <table border="1" data-bbox="326 1262 1089 1373"> <thead> <tr> <th>Contractors Name</th> <th>Bid Amount</th> <th>City &amp; State</th> </tr> </thead> <tbody> <tr> <td>Linaweaver Construction, Inc</td> <td>\$345,078.80</td> <td>Lansing, KS.</td> </tr> <tr> <td>Redford Construction, Inc.</td> <td>\$345,481.00</td> <td>Raymore, MO.</td> </tr> <tr> <td>WCI Inc.</td> <td>\$345,811.75</td> <td>Hillsdale, KS.</td> </tr> </tbody> </table> <p>The Public Works Department has reviewed the bids and recommends the project be awarded to Linaweaver Construction, Inc as the lowest and best bidder.</p> <p>We request that</p> <ol style="list-style-type: none"> <li>1. A resolution be prepared authorizing the County Executive to execute a contract with Linaweaver Construction, Inc. The Director be authorized to approve adjustments in the Contract line items, limited to the amount authorized by this resolution; and,</li> <li>3. The Manager of Finance be authorized to encumber \$345,078.80 to cover the cost of construction.</li> </ol>	Contractors Name	Bid Amount	City & State	Linaweaver Construction, Inc	\$345,078.80	Lansing, KS.	Redford Construction, Inc.	\$345,481.00	Raymore, MO.	WCI Inc.	\$345,811.75	Hillsdale, KS.
Contractors Name	Bid Amount	City & State											
Linaweaver Construction, Inc	\$345,078.80	Lansing, KS.											
Redford Construction, Inc.	\$345,481.00	Raymore, MO.											
WCI Inc.	\$345,811.75	Hillsdale, KS.											
CLEARANCE	<input checked="" type="checkbox"/> Tax Clearance Completed (Purchasing & Department) <input type="checkbox"/> Business License Verified (Purchasing & Department) <input type="checkbox"/> Chapter 6 Compliance - Affirmative Action/Prevailing Wage (County Auditor's Office)												
ATTACHMENTS	Bid Tabulation, Tax Clearance, List of Intended Subcontractors, Missouri Business in Good Standing, Certificate of Compliance.												
REVIEW	<table border="1" data-bbox="326 1730 1539 1950"> <tr> <td>Department Director: Jerry A Page, PE</td> <td>Date: 02-22-2011</td> </tr> <tr> <td>Finance (Budget Approval): <i>If applicable Deborah Ball</i></td> <td>Date: 3-1-11</td> </tr> <tr> <td>Division Manager: </td> <td>Date: 3/2/11</td> </tr> <tr> <td>County Counselor's Office: </td> <td>Date:</td> </tr> </table>	Department Director: Jerry A Page, PE	Date: 02-22-2011	Finance (Budget Approval): <i>If applicable Deborah Ball</i>	Date: 3-1-11	Division Manager: 	Date: 3/2/11	County Counselor's Office: 	Date:				
Department Director: Jerry A Page, PE	Date: 02-22-2011												
Finance (Budget Approval): <i>If applicable Deborah Ball</i>	Date: 3-1-11												
Division Manager: 	Date: 3/2/11												
County Counselor's Office: 	Date:												

Fiscal Information (to be verified by Budget Office in Finance Department)

- This expenditure was included in the annual budget.
- Funds for this were encumbered from the Fund
- There is a balance otherwise unencumbered to the credit of the appropriation to which the expenditure is chargeable and there is a cash balance otherwise unencumbered in the treasury to the credit of the fund from which payment is to be made each sufficient to provide for the obligation herein authorized.
- Funds sufficient for this expenditure will be/were appropriated by Ordinance #
- Funds sufficient for this appropriation are available from the source indicated below.

Account Number:	Account Title:	Amount Not to Exceed:
004-1507-58070	Public Works Special Projects Fund	\$345,078.80

- This award is made on a need basis and does not obligate Jackson County to pay any specific amount. The availability of funds for specific purchases will, of necessity, be determined as each using agency places its order.
- This legislative action does not impact the County financially and does not require Finance/Budget approval.





Jackson County, Missouri  
 Department of Public Works -Engineering Division  
 303 W. Walnut  
 Independence, MO. 64050

Bid Tabulation Prepared By:  
 Chris Jenkins,  
 Project Manager

## LIST OF BIDDERS

### UNOFFICIAL

JCPW Contact for project information: Chris Jenkins at 816-881-4429

### STILLHOUSE ROAD BRIDGE REPLACEMENT

COUNTY PROJECT NO. 3115 - BID NO. PW 01-2011

**BID OPENING DATE AND TIME: February 15, 2011 2:05 p.m.**

NOTE: This is an unofficial bid tabulation and only reflects the initial reading of the bids received, not the evaluation of such bids.

NO.	Firm	City and State	Amount Bid	% above Low
1	Linaweaver Construction, Inc.	Lansing, KS.	\$345,078.80	0.00%
2	Redford Construction, Inc.	Raymore, MO.	\$345,481.00	0.12%
3	WCI, Inc.	Hillsdale, KS.	\$345,811.75	0.21%
4	J and K Contracting, L.L.C.	Junction City, KS.	\$354,022.85	2.53%
5	Mega Industries Corp.	N. Kansas City, MO.	\$362,827.40	4.89%
6	KAT Excavation, Inc.	Bates City, MO.	\$370,221.33	6.79%
7	Wiedenmann & Godfrey Construction, Inc.	Belton, MO.	\$428,600.00	19.49%
8	Precision Construction & Contracting, LLC	Lone Jack, MO.	\$439,030.00	21.40%
9	Irvinbilt Company	Chillicothe, MO.	\$443,446.35	22.18%
10	Pyramid Excavation & Construction, Inc.	Kansas City, MO.	\$452,427.00	23.73%
11	Kissick Construction Company	Kansas City, MO.	\$461,914.97	25.29%
12	Musselman & Hall Contractors, LLC	Kansas City, MO.	\$546,356.80	36.84%
	Engineers Estimate - JCPW	Independence, MO.	\$360,618.50	4.31%



**Bid Tabulation for Stillhouse Road Bridge Replacement  
Jackson County PN 3115 - Bid No. PW-01-2011  
Dept of Public Works - Engineering Division**

Bid Opening Date and Time: February 15, 2011 at 2:05 p.m.

NOTE: This is an Unofficial bid tabulation and only reflects the initial reading of the bids received; not the evaluation of such bids.

**UNOFFICIAL**

Numbers highlighted in Yellow denote mathematical error.

Item No.	Description	Unit	1		2		3		4		5		6		7	
			Unit Price	Total Amt Bid	Unit Price	Total Amt Bid	Unit Price	Total Amt Bid	Unit Price	Total Amt Bid	Unit Price	Total Amt Bid	Unit Price	Total Amt Bid	Unit Price	Total Amt Bid
<b>ROADWAY/BID ITEMS</b>																
1	Remove and Reset Mailboxes	Each	100.00	100.00	250.00	250.00	220.00	220.00	252.00	252.00	228.00	228.00	550.00	550.00	158.00	158.00
2	Cleaning and Grubbing	Acres	8,000.00	8,000.00	7,500.00	8,250.00	5,000.00	5,000.00	4,300.00	4,300.00	9,125.00	10,037.50	10,980.00	11,375.00	6,550.00	7,205.00
3	Removal of Improvements	Lump Sum	5,000.00	5,000.00	7,000.00	7,000.00	3,800.00	3,800.00	10,000.00	10,000.00	3,200.00	3,200.00	9,350.00	9,350.00	8,100.00	8,100.00
4	Unclassified Excavation	C.Y.	13.00	28,850.00	12.50	25,625.00	13.50	27,675.00	25.00	51,250.00	24.00	49,200.00	12.00	24,600.00	32.00	85,600.00
5	Type 3-01 Asphaltic Concrete Surface (6" Thick)	S.Y.	19.40	34,532.00	18.00	32,940.00	19.15	34,087.00	20.50	38,490.00	20.00	35,600.00	15.05	26,789.00	20.00	35,600.00
6	Aggregate Base (3" Thick)	S.Y.	7.35	14,075.25	8.50	16,277.50	8.70	16,660.50	9.30	17,609.50	8.75	16,758.25	7.23	13,845.45	9.00	17,235.00
7	Gravel (Roadway and RCB)	S.Y.	4.00	7,920.00	4.50	8,910.00	4.50	8,910.00	3.90	7,722.00	3.30	6,534.00	4.33	8,573.40	2.00	3,980.00
8	18" Dia. Corrugated Metal Pipe (14 Gauge)	L.F.	35.00	1,540.00	35.00	1,540.00	69.50	3,058.00	27.00	1,188.00	42.25	1,859.00	39.00	1,716.00	47.00	2,068.00
9	18" Dia. C/P End Section with ToeWall	Each	150.00	300.00	200.00	400.00	775.00	1,550.00	190.00	380.00	378.50	757.00	690.00	1,380.00	565.00	1,130.00
10	Rock Blanket (Type 2, 24" Thick) & Geotextile Fabric	S.Y.	48.00	36,960.00	25.00	19,250.00	55.00	42,350.00	26.20	20,174.00	30.00	23,100.00	35.50	27,335.00	62.00	47,740.00
11	Staking of the Right-of-Way	Lump Sum	600.00	600.00	2,500.00	2,500.00	4,200.00	4,200.00	3,600.00	3,600.00	2,017.00	2,017.00	3,690.00	3,690.00	2,425.00	2,425.00
12	Permanent Mulching (Hydro-Mulched)	Acres	1,200.00	1,200.00	1,250.00	1,250.00	1,400.00	1,400.00	1,680.00	1,680.00	1,412.00	1,412.00	1,925.00	1,925.00	1,150.00	1,150.00
13	Permanent Seeding (Hydro-Seeded)	Acres	1,200.00	1,200.00	1,250.00	1,250.00	1,400.00	1,400.00	1,470.00	1,470.00	1,412.00	1,412.00	1,925.00	1,925.00	1,400.00	1,400.00
14	Permanent Erosion Control Blanket (C-350)	S.Y.	5.25	4,173.75	6.00	4,770.00	6.50	5,167.50	7.40	5,883.00	5.25	4,173.75	5.78	4,595.10	7.00	5,565.00
15	Temporary Fertilizer, Mulch and Seed	Acres	1,600.00	1,600.00	1,750.00	1,750.00	1,900.00	1,900.00	1,785.00	1,785.00	2,100.00	2,100.00	2,145.00	2,145.00	1,000.00	1,000.00
16	Rock Ditch Check	Each	300.00	2,700.00	750.00	6,750.00	550.00	4,950.00	368.00	3,312.00	285.00	2,565.00	248.00	2,232.00	500.00	4,500.00
17	Silt Fence	L.F.	2.50	3,375.00	2.50	3,375.00	2.80	3,780.00	1.50	2,025.00	1.35	1,822.50	2.97	4,009.50	2.50	3,375.00
18	Type III Barriercades w/ Flashers	Each	200.00	800.00	220.00	880.00	275.00	1,100.00	210.00	840.00	225.00	900.00	270.00	1,080.00	260.00	1,040.00

**Bid Tabulation for: Stillhouse Road Bridge Replacement  
Jackson County PN 3115 - Bid No. PW-01-2011  
Dept of Public Works - Engineering Division**

Bid Opening Date and Time: February 16, 2011 at 2:05 p.m.

NOTE: This is an Unofficial bid tabulation and only reflects the initial reading of the bids received, not the evaluation of such bids.

**UNOFFICIAL**

Numbers highlighted in yellow denote mathematical error.

Item No	Description	Unit	No. Units	1		2		3		4		5		6		7	
				Unit Price	Total Amt Bid	Unit Price	Total Amt Bid	Unit Price	Total Amt Bid	Unit Price	Total Amt Bid	Unit Price	Total Amt Bid	Unit Price	Total Amt Bid	Unit Price	Total Amt Bid
19	Construction Signs	S.F.	359	4.00	1,436.00	19.00	6,821.00	10.90	3,913.10	4.50	1,615.50	4.50	1,615.50	11.00	3,949.00	11.00	3,949.00
20	4" White Edge Lines (Acrylic Copolymer Fast Dry)	L.F.	1,092	1.20	1,310.40	0.50	546.00	0.60	655.20	1.30	1,419.60	1.35	1,474.20	0.57	622.44	0.75	819.00
21	4" Solid Double Yellow Centerline (Acrylic Copolymer Fast Dry)	L.F.	1,092	1.20	1,310.40	0.50	546.00	0.60	655.20	1.30	1,419.60	1.35	1,474.20	0.57	622.44	0.75	819.00
22	Remove and Reset Land Monuments	Each	2	250.00	500.00	500.00	1,000.00	350.00	700.00	420.00	840.00	285.00	570.00	495.00	990.00	325.00	650.00
<b>BRIDGE BID ITEMS</b>																	
23	Removal of Existing Bridge	Lump Sum	1	4,000.00	4,000.00	12,000.00	12,000.00	3,500.00	3,500.00	6,000.00	6,000.00	3,500.00	3,500.00	8,250.00	8,250.00	5,600.00	5,600.00
24	Mobilization	Lump Sum	1	20,000.00	20,000.00	22,000.00	22,000.00	8,000.00	8,000.00	5,250.00	5,250.00	37,250.00	37,250.00	16,885.00	16,885.00	12,000.00	12,000.00
25	Concrete Grade Slab for RCB (3" Thick)	S.Y.	203	27.00	5,481.00	35.00	7,105.00	24.50	4,973.50	31.25	6,343.75	20.00	4,060.00	46.00	9,338.00	34.00	6,902.00
26	Modified Class B-2 Concrete (including Reinforcing Steel)	C.Y.	212	545.00	115,540.00	520.00	110,240.00	525.00	111,300.00	546.00	115,752.00	497.00	105,384.00	647.00	137,164.00	690.00	146,260.00
27	Gravel Retaining Wall	S.F.	192	30.00	4,860.00	34.00	5,508.00	48.00	7,392.00	30.20	4,892.40	32.50	5,295.00	40.00	6,480.00	30.00	4,860.00
28	Rock Sub-grade for RCB	S.Y.	235	24.00	5,640.00	18.00	4,230.00	12.25	2,878.75	21.00	4,935.00	20.50	4,817.50	12.00	2,820.00	18.00	4,230.00
29	SL-1 Three Beam Rail	L.F.	63	54.00	3,375.00	55.00	3,437.50	60.00	3,750.00	63.00	3,937.50	61.00	3,812.50	66.00	4,125.00	55.00	3,500.00
30	Transition Section	Each	4	215.00	860.00	220.00	880.00	240.00	960.00	983.25	1,533.00	243.00	972.00	402.00	1,608.00	225.00	900.00
31	Terminal Section	Each	4	760.00	3,040.00	775.00	3,100.00	820.00	3,280.00	997.50	3,990.00	859.00	3,436.00	1,045.00	4,160.00	800.00	3,200.00
32	Bridge Plaques	Each	2	900.00	1,800.00	900.00	1,800.00	300.00	600.00	252.00	504.00	271.25	542.50	264.00	528.00	320.00	640.00
33	Force Account	Lump Sum	1	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00
<b>Total Amount Bid for Project (Items 1 to 33) =</b>					<b>\$345,078.80</b>		<b>\$345,481.00</b>		<b>\$345,811.75</b>		<b>\$354,022.85</b>		<b>\$362,827.40</b>		<b>\$370,221.33</b>		<b>\$428,600.00</b>

Received Bid Totals 2-15-2011	\$345,078.80	\$345,481.00	\$345,811.75	\$354,022.85	\$362,827.40	\$370,221.33	\$428,600.00
Math or Extension Error Total Amount	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Extension error line (s) (Item No. Above)??							

Notes:  
1. The County reserves the right to adjust the quantities up or down to any and all bid items to accommodate available funds.

**Bid Tabulation for: Stillhouse Road Bridge Replacement  
Jackson County PN 3115 - Bid No. PW-01-2011  
Dept of Public-Works - Engineering Division**

Bid Opening Date and Time: February 15,  
2011 at 2:05 p.m.

NOTE: This is an Unofficial bid tabulation and only reflects the initial reading of the bids received, not the evaluation of such bids.

**UNOFFICIAL**

Item No.	Description	Unit	No. Units	8		9		10		11		12		Avg. unit \$ of 3 lowest Bids Received	
				Unit Price	Total Amt. Bid	Unit Price	Total Amt. Bid	Unit Price	Total Amt. Bid	Unit Price	Total Amt. Bid	Unit Price	Total Amt. Bid		
<b>ROADWAY BID ITEMS</b>															
1	Remove and Reset Mailboxes	Each	1	200.00	200.00	700.00	700.00	100.00	100.00	250.00	250.00	650.00	650.00	250.00	190.00
2	Cleaning and Grubbing	Acres	1.1	9,000.00	9,900.00	3,630.00	3,300.00	20,000.00	22,000.00	38,000.00	41,800.00	9,600.00	10,780.00	6,600.00	6,833.33
3	Removal of Improvements	Lump Sum	1	9,000.00	9,000.00	15,000.00	15,000.00	10,000.00	10,000.00	10,400.00	10,400.00	10,800.00	10,800.00	15,000.00	5,266.67
4	Unclassified Excavation	C.Y.	2,050	12.00	24,600.00	13.50	27,675.00	15.00	30,750.00	18.00	36,900.00	36.00	73,800.00	10.00	20,500.00
5	Type 3-01 Asphalt Concrete Surface (4" Thick)	S.Y.	1,780	19.00	33,820.00	21.30	37,914.00	18.00	32,040.00	17.70	31,506.00	23.50	41,650.00	18.00	32,040.00
6	Aggregate Base (8" Thick)	S.Y.	1,915	8.00	15,320.00	9.60	18,384.00	10.00	19,150.00	12.00	22,980.00	14.50	27,767.50	10.00	19,150.00
7	Geogrid (Roadway and RCB)	S.Y.	1,980	3.00	5,940.00	5.00	9,900.00	4.00	7,920.00	2.80	5,544.00	5.25	10,395.00	3.25	6,435.00
8	18" Dia. Corrugated Metal Pipe (14 Gauge)	L.F.	44	27.00	1,188.00	40.00	1,760.00	40.00	1,760.00	48.00	2,112.00	40.00	1,760.00	50.00	2,200.00
9	18" Dia. CMP End Section with ToeWall	Each	2	350.00	700.00	305.00	610.00	500.00	1,000.00	820.00	1,640.00	950.00	1,900.00	2,250.00	375.00
10	Rock Blanket (Type 2, 24" Thick) & Geotextile Fabric	S.Y.	770	60.00	46,200.00	62.00	47,740.00	35.00	28,950.00	42.00	32,340.00	57.00	43,890.00	545.00	34,650.00
11	Staking of the Right-of-Way	Lump Sum	1	3,200.00	3,200.00	4,000.00	4,000.00	2,500.00	2,500.00	3,500.00	3,500.00	3,200.00	3,200.00	750.00	2,433.33
12	Permanent Mulching (Hydro-Mulched)	Acres	1	1,200.00	1,200.00	1,494.00	1,494.00	1,200.00	1,200.00	1,400.00	1,400.00	1,450.00	1,450.00	1,500.00	1,268.33
13	Permanent Seeding (Hydro-Seeded)	Acres	1	1,500.00	1,500.00	1,494.00	1,494.00	1,300.00	1,300.00	1,350.00	1,350.00	1,550.00	1,550.00	1,500.00	1,283.33
14	Permanent Erosion Control Blanket (C-350)	S.Y.	795	7.20	5,724.00	6.30	5,008.50	7.00	5,565.00	5.75	4,571.25	8.50	6,757.50	57.00	5,565.00
15	Temporary Fertilizer, Mulch and Seed	Acres	1	2,150.00	2,150.00	1,915.00	1,915.00	1,000.00	1,000.00	1,775.00	1,775.00	1,350.00	1,350.00	1,500.00	1,750.00
16	Rock Ditch Check	Each	9	250.00	2,250.00	1,020.00	9,180.00	350.00	3,150.00	400.00	3,600.00	2,100.00	18,900.00	500.00	4,500.00
17	Soil Fence	L.F.	1,350	2.20	2,970.00	3.00	4,050.00	1.00	1,350.00	5.00	6,750.00	3.00	4,050.00	52.00	2,700.00
18	Type III Barricades w/ Flashers	Each	4	230.00	920.00	537.00	2,148.00	800.00	3,200.00	280.00	1,120.00	320.00	1,280.00	500.00	2,000.00

**Bid Tabulation for Stillhouse Road Bridge Replacement  
Jackson County PN 3115 - Bid No. PW-01-2011  
Dept of Public Works - Engineering Division**

Bid Opening Date and Time: February 15,  
2011 at 2:05 p.m.

NOTE: This is an Unofficial bid tabulation and only reflects the initial reading of the bids received, not the evaluation of such bids.

**UNOFFICIAL**

Item No.	Description	Unit	No. Units	8		9		10		11		12		Avg. unit \$ of 3 lowest Bids Received	
				Unit Price	Total Amt. Bid	Unit Price	Total Amt. Bid	Unit Price	Total Amt. Bid	Unit Price	Total Amt. Bid	Unit Price	Total Amt. Bid		Unit Price
19	Concrete Signs	S.F.	368	20.00	7,180.00	16.00	5,744.00	5.00	1,795.00	11.00	3,949.00	18.00	4,667.00	5,385.00	11.30
20	4" White Edge Lines (Acrylic Copolymer Fast Dry)	L.F.	1,092	0.50	546.00	0.90	982.80	2.00	2,184.00	0.58	633.36	0.70	764.40	819.00	0.77
21	4" Solid Double Yellow Centerline (Acrylic Copolymer Fast Dry)	L.F.	1,092	0.50	546.00	0.90	982.80	3.00	3,276.00	0.58	633.36	0.70	764.40	1,092.00	0.77
22	Remove and Reset Land Monuments	Each	2	300.00	600.00	2,100.00	4,200.00	1,500.00	3,000.00	800.00	1,600.00	600.00	1,200.00	1,500.00	366.67
<b>BRIDGE BID ITEMS</b>															
23	Removal of Existing Bridge	Lump Sum	1	10,000.00	10,000.00	21,500.00	21,500.00	17,247.00	17,247.00	13,500.00	13,500.00	19,800.00	19,800.00	10,000.00	6,500.00
24	Mobilization	Lump Sum	1	28,000.00	28,000.00	10,000.00	10,000.00	43,500.00	43,500.00	5,300.00	5,300.00	20,400.00	20,400.00	10,000.00	16,666.67
25	Concrete Grade Slab for RCB (8" Thick)	S.Y.	203	25.00	5,075.00	40.00	8,120.00	25.00	5,075.00	32.00	6,496.00	80.00	16,240.00	5,075.00	28.83
26	Modified Class B-2 Concrete (Including Reinforcing Steel)	C.Y.	212	825.00	174,900.00	703.00	148,636.00	750.00	159,000.00	775.00	164,300.00	800.00	169,600.00	116,600.00	530.00
27	Gravity Retaining Wall	S.F.	162	40.00	6,480.00	46.50	7,533.00	70.00	11,340.00	80.00	12,960.00	42.50	6,865.00	6,480.00	37.67
28	Rock Sub-grade Stabilization Aggregate for RCB	S.Y.	235	13.60	3,196.00	34.40	8,084.00	15.00	3,525.00	37.00	8,695.00	34.00	7,990.00	4,700.00	18.06
29	SL-1 Thrie Beam Rail	L.F.	63	66.00	4,158.00	84.50	4,031.25	60.00	3,750.00	60.00	3,750.00	72.00	4,500.00	4,687.50	58.33
30	Transition Section	Each	4	400.00	1,600.00	257.00	1,028.00	225.00	900.00	240.00	960.00	284.00	1,136.00	4,000.00	225.00
31	Terminal Section	Each	4	1,050.00	4,200.00	908.00	3,632.00	800.00	3,200.00	800.00	3,200.00	1,000.00	4,000.00	6,000.00	785.00
32	Bridge Plaques	Each	2	400.00	800.00	545.00	1,090.00	350.00	700.00	700.00	1,400.00	650.00	1,300.00	2,000.00	466.67
33	Force Account	Lump Sum	1	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00
<b>Total Amount Bid for Project (Items 1 to 33) =</b>					\$439,030.00		\$443,446.35		\$454,427.00		\$461,914.97		\$546,356.80		\$589,678.50
Received Bid Totals 2-15-2011					\$439,030.00		\$443,446.35		\$452,427.00		\$461,914.97		\$546,356.80		\$589,678.50
Math or Extension Error Total Amount					\$0.00		\$0.00		-\$2,000.00		\$0.00		\$0.00		\$0.00
Extension error line (s) (Item No. Above) ??									2						

Notes:  
1. The County reserves the right to adjust

**Confirmation Memorandum**  
**Jackson County Missouri - Department of Public Works**

**TO:** Dana Tadlock  
Taxpayer Services Supervisor  
Collection Department

**FROM:** Chris Jenkins  
Project Manager  
Engineering Division

**DATE:** February 16, 2011

**SUBJECT:** Request for Tax Clearance  
Stillhouse Road Bridge Replacement  
Project No. 3115 - Bid Number PW 01-2011

In accordance with County Ordinance 1208, Sections 1003.01 and 1070, the Director of Public Works requests that the below listed Company and/or individuals be verified as being listed and assessed on the County tax rolls, and is in no way delinquent on any taxes payable to the County.

**Linaweaver Construction, Inc.**  
719 Gilman Road  
Lansing, KS 66043

Information needed: Type of tax due, amount of tax, and if account is paid or unpaid. (If account is unpaid please include a printout of statement). Place amount paid/amount due under type that applies.

<u>Type of Tax</u>	<u>Amount Paid</u>	<u>Amount Due</u>
BUSINESS	<u>0</u>	<u>0</u>
MERCHANTS	<u>0</u>	<u>0</u>
INDIVIDUAL	<u>0</u>	<u>0</u>
REAL ESTATE	<u>0</u>	<u>0</u>

  
Signature (Person Verifying)

Date: 2/16/11

CC: Design Contract File

LIST OF INTENDED SUBCONTRACTORS

Bidder Name: LINAWEAVER CONSTRUCTION, INC.

Will subcontractors be used to complete the work?  Yes  No

If yes, complete this form and submit it with your bid.

Subcontractor No. 1

Name: SEAL O MATIC

DELETE JW

Address: 2601 NW TULLISON ROAD

City & Zip Code: RIVERSIDE, MD 67168

Telephone No: 816 741 2646 Fax No: 816 741 2711

Description of work to be performed:

ASPHALT

Dollar Amount: \$ 31,434.<sup>80</sup>

DBE:  Yes  No

Subcontractor No. 2

Name: BIG BLOCK, INC

DELETE JW

Address: PO BOX 14276

City & Zip Code: LENEXA, KS 66215

Telephone No: 913 575 4068 Fax No: 816 756 2344

Description of work to be performed:

RETAINING WALLS

(WE WILL INSTALL WALL)

Dollar Amount: \$ 4,660.<sup>00</sup>

DBE:  Yes  No

(List of Subcontractors Continued)

Subcontractor No. 3 DELETE JW  
Name: FL WHITNEY  
Address: 5202 NW 82<sup>ND</sup> TERRACE  
City & Zip Code: KCMO 64151  
Telephone No: 816 298 6297 Fax No: SAME  
Description of work to be performed:  
CONCRETE SLAB FOR RCB  
RCB  
SUBGRADE STABILIZATION  
Dollar Amount: \$ 53,000.<sup>00</sup> DBE:  Yes  No

---

Subcontractor No. 4  
Name: GUN-KO  
Address: 901 W IRONWOOD  
City & Zip Code: OLATHE, KS 66061  
Telephone No: 913 764 4540 Fax No: 913 780 5274  
Description of work to be performed:  
TRAFFIC CONTROL  
STRIPING  
Dollar Amount: \$ 7656.80 DBE:  Yes  No

JACKSON COUNTY PUBLIC WORKS  
STILLHOUSE ROAD BRIDGE REPLACEMENT

COUNTY PROJECT NO. 3115  
COUNTY BID NO. PW 01-2011

(List of Subcontractors Continued)

Subcontractor No. 5  
Name: COLLINS + HERMAN  
Address: 2866 STATE LINE ROAD  
City & Zip Code: KANSAS CITY, KS 66103  
Telephone No: 913 621 3906 Fax No: 913 621 2233  
Description of work to be performed:  
GAURD RAIL  
  
Dollar Amount: \$ 7275.00 DBE:      Yes     No

Subcontractor No. 6  
Name: BOUNDRY + CONST. SURVEYING  
Address: 821 NE COLUMBUS ST.  
City & Zip Code: LEE'S SUMMIT, MO  
Telephone No: 816 554 9798 Fax No: 816 554 0337  
Description of work to be performed:  
STAKING  
  
Dollar Amount: \$ 3625.00 DBE:      Yes     No



JACKSON COUNTY PUBLIC WORKS  
STILLHOUSE ROAD BRIDGE REPLACEMENT

COUNTY PROJECT NO. 3115  
COUNTY BID NO. PW 01-2011

(List of Subcontractors Continued)

Subcontractor No. 7  
Name: ARBOUR MASTERS DELETE JAW  
Address: 8250 COLE PARKWAY  
City & Zip Code: SHAWNEE, KS 66227  
Telephone No: 913 441 8888 Fax No: 913 441 8889  
Description of work to be performed:  
TREE REMOVAL  
(WE WILL REMOVE TREES)  
Dollar Amount: \$ 7900.00 DBE:        Yes  No

Subcontractor No. 8  
Name: WIL-PAV, INC.  
Address: 12900 E. KENTUCKY  
City & Zip Code: SUGAR CREEK, MO 64050  
Telephone No: 816 836 1786 Fax No: 816 836 0825  
Description of work to be performed:  
ASPHALT  
Dollar Amount: \$ 29,101.00 DBE:        Yes  No

JACKSON COUNTY PUBLIC WORKS  
STILLHOUSE ROAD BRIDGE REPLACEMENT

COUNTY PROJECT NO. 3115  
COUNTY BID NO. PW 01-2011

(List of Subcontractors Continued)

Subcontractor No. 9  
Name: WCL, INC.  
Address: PO BOX 117  
City & Zip Code: HILLSDALE, KS. 66036  
Telephone No: 913 783 4389 Fax No: 913 783 4642  
Description of work to be performed:  
BUILD RCB

Dollar Amount: \$ 100,064.00 DBE:  Yes  No

Subcontractor No. \_\_\_\_\_  
Name: \_\_\_\_\_  
Address: \_\_\_\_\_  
City & Zip Code: \_\_\_\_\_  
Telephone No: \_\_\_\_\_ Fax No: \_\_\_\_\_  
Description of work to be performed:  
\_\_\_\_\_  
\_\_\_\_\_

Dollar Amount: \$ \_\_\_\_\_ DBE:  Yes  No

# Missouri Secretary of State, Robin Carnahan

SOS Home :: Business Services :: Business Entity Search

- Search
- By Business Name
- By Charter Number
- By Registered Agent
- For New Corporations
- Verify
- Verify Certification
- Registration Report
- File Online
- File Fictitious Name
- Registration
- File Online
- Renew Online
- File LLC Registration
- File Online
- Online Orders
- Register for Online
- Orders
- Order Good Standing
- Order Certified Documents

## Filed Documents

**Date:** 2/22/2011 (Click above to view filed documents that are available.)

**File Report Online, click here.**

**For a blank Registration Report, click here.**

## Business Name History

Name	Name Type
LINAWEAVER CONSTRUCTION CO., INC.	Legal

## General Business - Foreign - Information

**Charter Number:** F00491645  
**Status:** Good Standing  
**Entity Creation Date:** 1/3/2001  
**State of Business.:** KS  
**Expiration Date:** Perpetual  
**Last Registration Report Filed Date:** 2/19/2010  
**Last Registration Report Filed:** 2010  
**Registration Report Month:** January

## Registered Agent

**Agent Name:** DAVID SALAVITCH  
**Office Address:** 24901 Woodland Circle  
 Lee's Summit MO 64086

## Mailing Address:

600 West Main Street  
 Jefferson City, MO 65101  
 (573) 751-4936

### COMPLIANCE REPORT FORM

DIRECTIONS FOR COMPLETION: Please fill out this form completely. If a question refers to 'past reports' and this is the first one, place '1<sup>st</sup> report' in the blank. If a question addresses an area which does not apply to your company, such as (subcontractors) place 'N/A' in the blank. PLEASE BE SURE THIS REPORT IS SIGNED AND DATED BELOW.

I. COMPANY DESCRIPTION:

A. Name of Company LINAWEAVER CONSTRUCTION, INC.  
B. Street Address 719 E GILMAN ROAD  
City LANSING State KS Zip 66043  
C. Telephone Number 913 351 3474 Area Code 913

II. COMPANY STATISTICS:

A. Total Number of Employees 38  
B. Total Number of Employees Who Are: ( 3 ) ( 2 ) ( 1 ) (     ) ( 1 )  
Women Black Hispanic American Indian Oriental

- |  | Yes        | No         |
|--|------------|------------|
| III. Has your company advertised for applicants since your report?<br><u>If so, please attach a list of publications in which ads appeared, the date of advertising, and copies of such advertisements.</u>                              | <u>   </u> | <u>✓</u>   |
| IV. Has there been an effort since your last report to further orientate supervisors and key personnel to the spirit and intent of your program?<br><u>If so, please attach a narrative description of such efforts.</u>                 | <u>✓</u>   | <u>   </u> |
| V. Has there been any adjustments in your job prerequisites of your recruiting and intake procedures?<br><u>If so, please attach a detailed report of such changes.</u>  | <u>   </u> | <u>✓</u>   |
| VI. Has any effort been made since your last report in disseminating your policy to all employees or in encouraging them to refer minority or female applicants?<br><u>If so, please attach a narrative description of such efforts.</u> | <u>✓</u>   | <u>   </u> |
| VII. Are you attaching another comment or concerns which you would like to have reviewed as a part of determining your compliance with your program?   | <u>   </u> | <u>✓</u>   |

List all minority contractors/suppliers (Minority/Women Owned Business Enterprises) with whom you have contracted during this reporting period.

NAME OF MBE/WBE: SEE ATTACHED  
ADDRESS: \_\_\_\_\_  
TELEPHONE NUMBER: \_\_\_\_\_  
PRODUCT, SERVICES, AREA OR SCOPE OF WORK: \_\_\_\_\_

Figures for Employment Analysis section of this report were obtained from:

- A. Available employment records
- B. \_\_\_\_\_
- C. \_\_\_\_\_

I certify that all answers and information herein contained are true to the best of my knowledge, and I understand that any misstatement of fact may subject this company to noncompliance procedures.

For information on filling out this form call:  
Compliance Review Officer  
(816) 881-3302

Mark Linaweaver  
Signature  
MARK LINAWEAVER ASST. VICE PRESIDENT  
Name and Title (please print)  
FEBRUARY 15, 2011  
Date